Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 10	HSIP: Northern Lights Blvd At UAA Drive Channelization Improvements (41670/52119/1157) 6 Bids Tendered	660 (1) TRAFFIC SIGNAL SYSTEM COMPLETE	LUMP SUM	1	225,000.00 10.45%	350,000.00 390,000.00 15.67%	381,787.33 389,000.00 14.18%	418,000.00 379,344.00 13.79%	2,488,685
2013 10	HSIP: Northern Lights Blvd At UAA Drive Channelization Improvements (41670/52119/1158) 6 Bids Tendered	660 (11) TRAFFIC LOOP	EACH	45	1,300.00 2.72%	1,085.00 1,600.00 2.89%	1,280.71 1,360.00 2.23%	1,600.00 1,139.25 1.86%	2,488,685
2013 10	HSIP: Northern Lights Blvd At UAA Drive Channelization Improvements (41670/52119/1685) 6 Bids Tendered	660 (13B) ELECTROLIER AND FOUNDATION REMOVAL	EACH	5	1,500.00 0.35%	800.00 900.00 0.18%	1,073.33 2,100.00 0.38%	2,100.00 840.00 0.15%	2,488,685
2013 11	JNU - Riverside Drive Resurfacing & Sidewalk Construction (31553/69527/1687) 1 Bids Tendered	660 (14) Adjust Existing Junction Box	Each	2	800.00 0.11%	2,000.00 2,000.00 0.28%	2,000.00 0.00 0.00%	2,000.00 0.00 0.00%	1,444,140
2013 10	HSIP: Northern Lights Blvd At UAA Drive Channelization Improvements (41670/52119/6998) 6 Bids Tendered	660 (14) TEMPORARY ELECTROLIER	CONTINGENT SUM	1	4,500.00 0.21%	4,500.00 4,500.00 0.18%	4,500.00 4,500.00 0.16%	4,500.00 4,500.00 0.16%	2,488,685
2013 10	HSIP: Northern Lights Blvd At UAA Drive Channelization Improvements (41670/52119/1159) 6 Bids Tendered	660 (3) HIGHWAY LIGHTING SYSTEM COMPLETE	LUMP SUM	1	77,000.00 3.58%	33,750.00 33,750.00 1.36%	158,485.83 191,000.00 6.96%	200,000.00 179,865.00 6.54%	2,488,685
2013 10	HSIP: Northern Lights Blvd At UAA Drive Channelization Improvements (41670/52119/1681) 6 Bids Tendered	660 (7) TEMPORARY SIGNAL SYSTEM COMPLETE	CONTINGENT SUM	1	30,000.00 1.39%	30,000.00 30,000.00 1.21%	30,000.00 30,000.00 1.09%	30,000.00 30,000.00 1.09%	2,488,685
2015 10	College Road Right Turn Lanes (44899/77227/1157) 5 Bids Tendered	660(1) Traffic Signal System Complete	Lump Sum	1	109,000.00 12.72%	215,000.00 231,192.50 24.41%	243,238.50 245,000.00 24.90%	300,000.00 225,000.00 22.66%	947,198
2012 09	HSIP: Bogard Rd & Peck St Intersection Improvements (38637/51847/1157) 5 Bids Tendered	660(1) Traffic Signal System Complete	Lump Sum	1	350,000.00 13.21%	531,059.00 600,000.00 23.71%	600,471.80 585,300.00 22.86%	686,000.00 600,000.00 22.15%	2,530,822

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 08	Parks Hwy: Stanley Road Signal (37366/54453/6993) 3 Bids Tendered	660(1) Traffic Signal System Complete	Lump Sum	1	200,000.00 11.15%	374,500.00 374,500.00 23.80%	382,886.45 376,327.35 22.16%	397,832.00 397,832.00 18.10%	1,573,730
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1157) 3 Bids Tendered	660(1) Traffic Signal System Complete	Lump Sum	1	220,000.00 3.21%	250,000.00 290,000.00 4.09%	270,000.00 270,000.00 3.67%	290,000.00 250,000.00 3.15%	7,090,895
2015 12	Egan Drive Pavement rehabilitation - 10th Street to Mendenhall Loop Road Project Number NH-0932(049)~Z681290000 Salmon Creek Intersection Safety Improvements Project Number EBL-0932(051)~Z69575 (45232/68129/1157) 2 Bids Tendered	660(1) Traffic Signal System Complete	Lump Sum	1	47,306.00 0.23%	96,000.00 96,000.00 0.58%	122,350.00 148,700.00 0.83%	148,700.00 0.00 0.00%	16,614,244
2009 11	Juneau Areawide Traffic Signal Upgrade 68057 (16653/68057/1157) 2 Bids Tendered	660(1) Traffic Signal System Complete	Lump Sum	1	160,000.00 37.69%	202,391.00 202,391.00 47.48%	249,242.84 296,094.67 50.45%	296,094.67 0.00 0.00%	426,231
2014 10	Soldotna: Birch Street Signal at Sterling Highway Rebid (43526/59767A/1157) 2 Bids Tendered	660(1) Traffic Signal System Complete	Lump Sum	1	670,153.80 39.84%	487,077.00 487,077.00 27.91%	525,167.00 563,257.00 23.57%	563,257.00 0.00 0.00%	1,745,059
2009 07	JNU Floyd Dryden Pedestrian Activated (Hawk) Signal (23392/79080/1157) 2 Bids Tendered	660(1) Traffic Signal System Complete	Lump Sum	1	125,000.00 56.34%	120,000.00 121,012.09 56.79%	120,506.05 120,000.00 52.59%	121,012.09 0.00 0.00%	213,090
2013 05	Knik-Goose Bay Road & Fern Street Intersection Improvements Fern Street to Palmer-Wasilla Highway MP 0.738 to MP 1.753 (40791/51896/1157) 6 Bids Tendered	660(1) Traffic Signal System Complete	Lump Sum	1	594,625.00 16.13%	325,000.00 360,000.00 11.35%	411,560.83 325,000.00 9.55%	490,000.00 475,000.00 13.61%	3,172,129
2013 08	JNU - Stephen Richards Safety And Capacity Improvements - REBID (40112/68740/1157) 2 Bids Tendered	660(1) Traffic Signal System Complete	Lump Sum	1	450,000.00 43.98%	575,000.00 617,726.50 50.86%	596,363.25 575,000.00 42.68%	617,726.50 0.00 0.00%	1,214,605

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 02	Seward Highway: 92nd Avenue Connector (45465/59770/1157) 7 Bids Tendered	660(1) Traffic Signal System Complete	Lump Sum	1	509,500.00 4.81%	435,000.00 485,000.00 4.86%	479,113.30 477,000.00 4.70%	540,000.00 446,000.00 4.31%	9,982,120
2010 03	HSIP:13th Avenue At Gambell Street Channelization ImprovementS (27854/52416/1157) 7 Bids Tendered	660(1) Traffic Signal System Complete	Lump Sum	1	200,000.00 25.15%	208,460.00 210,000.00 30.10%	226,888.45 273,881.13 35.18%	273,881.13 208,460.00 26.20%	697,735
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/1157) 3 Bids Tendered	660(1) TRAFFIC SIGNAL SYSTEM COMPLETE	LUMP SUM	1	100,000.00 2.07%	0.00 100,000.00 1.99%	66,666.67 100,000.00 1.76%	100,000.00 0.00 0.00%	5,027,359
2011 12	HSIP: International Airport Rd at Jewel Lake Rd Channelization Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International Airport Rd (35580/51922 51924/6993) 4 Bids Tendered	660(1) TRAFFIC SIGNAL SYSTEM COMPLETE	LUMP SUM	1	322,000.00 5.49%	360,000.00 360,000.00 8.35%	394,412.50 400,000.00 9.16%	431,000.00 386,650.00 8.57%	4,310,604
2010 07	HSIP: International Airport Rd At Old Seward Hwy (29896/56611/1157) 4 Bids Tendered	660(1) TRAFFIC SIGNAL SYSTEM COMPLETE	LUMP SUM	1	267,000.00 17.64%	400,000.00 441,000.00 27.86%	441,500.00 400,000.00 25.20%	525,000.00 525,000.00 30.75%	1,583,168
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//7595) 2 Bids Tendered	660(1) TRAFFIC SIGNAL SYSTEM COMPLETE	LUMP SUM	1	27,000.00 0.04%	25,000.00 41,000.00 0.07%	33,000.00 25,000.00 0.04%	41,000.00 0.00 0.00%	55,969,371

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 02	Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman Road Rehabilitation Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road MP 0.0 to MP 1.9 Pavement	660(1) Traffic Signal System Complete (McLay Ped Crossing)	Lump Sum	1	108,000.00 1.02%	100,000.00 226,000.00 1.92%	177,000.00 205,000.00 1.60%	226,000.00 100,000.00 0.75%	11,749,902
2017 06	Fairview Loop Realign at Knik Goose Bay Road (47194/Z548000000/0) 7 Bids Tendered	660(1) Traffic Signal System Complete at Knik Goose Bay Rd and Clapp St	Lump Sum	1	77,000.00 2.63%	37,750.00 37,750.00 1.75%	41,461.11 44,400.00 1.91%	45,000.00 38,000.00 1.56%	2,151,595
2009 11	Juneau Areawide Traffic Signal Upgrade 68057 (16653/68057/1157) 2 Bids Tendered	660(1)a Traffic Signal System Complete	Lump Sum	1	30,000.00 7.07%	58,200.00 58,200.00 13.65%	65,337.53 72,475.05 12.35%	72,475.05 0.00 0.00%	426,231
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1157) 3 Bids Tendered	660(1)-A Traffic Signal System Complete	Lump Sum	1	200,000.00 2.92%	260,000.00 270,000.00 3.81%	265,000.00 265,000.00 3.60%	270,000.00 260,000.00 3.28%	7,090,895
2011 12	Illinois Street Reconstruction (33274/63102/1157) 4 Bids Tendered	660(1)-A TRAFFIC SIGNAL SYSTEM COMPLETE (1ST AVE / BARNETTE ST)	LUMP SUM	1	280,000.00 1.23%	250,000.00 310,000.00 1.41%	289,750.00 289,000.00 1.30%	310,000.00 310,000.00 1.39%	21,965,863
2016 12	Fairbanks Noble Street Upgrade (45722/61725/0) 4 Bids Tendered	660(1)-A Traffic Signal System Complete at Noble / 10th Ave	Lump Sum	1	424,000.00 3.96%	330,000.00 365,000.00 3.82%	386,862.15 380,000.00 3.90%	472,448.58 330,000.00 3.10%	9,545,573
2016 12	Fairbanks Noble Street Upgrade (45722) 4 Bids Tendered	660(1)-A Traffic Signal System Complete at Noble / 10th Ave	Lump Sum (Alt)	1.0	424,000.00 3.96%	330,000.00 365,000.00 3.82%	386,862.15 380,000.00 3.90%	472,448.58 330,000.00 3.10%	9,545,573
2012 01	South Cushman Street - Mitchell Expressway To Sanduri Street (33536/63289/1157) 4 Bids Tendered	660(1)-A Traffic Signal System Complete, 30th Ave.	Lump Sum	1	175,000.00 5.00%	160,000.00 170,000.00 5.49%	168,250.00 165,000.00 5.01%	178,000.00 160,000.00 4.71%	3,098,636

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 10	Airport Way Preventive Maintenance - Stage I (41617/60921/1157) 3 Bids Tendered	660(1)A Traffic Signal System Complete, Airport/Peger	Lump Sum	1	171,465.00 3.05%	155,000.00 160,000.00 2.97%	163,333.33 155,000.00 2.83%	175,000.00 175,000.00 3.17%	5,388,089
2017 04	Fairbanks Area Signal Upgrades-Stage 1 (46308//6993) 4 Bids Tendered	660(1)-A Traffic Signal System Complete: Old Airport Way-Sportsman Way & Airport Way	Lump Sum	1	521,260.00 3.07%	366,996.00 397,500.00 2.81%	401,916.50 372,000.00 2.55%	471,170.00 366,996.00 2.42%	14,143,690
2014 05	South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/1157) 3 Bids Tendered	660(1)-AA Traffic Signal System Complete, 15th Avenue	Lump Sum	1	125,000.00 1.87%	135,000.00 145,000.00 2.36%	138,666.67 135,000.00 2.10%	145,000.00 136,000.00 1.99%	6,138,597
2014 05	South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/1157) 3 Bids Tendered	660(1)-AB Traffic Signal System Complete, 17th Avenue	Lump Sum	1	125,000.00 1.87%	153,000.00 165,000.00 2.69%	157,666.67 153,000.00 2.38%	165,000.00 155,000.00 2.27%	6,138,597
2017 04	Fairbanks Area Signal Upgrades-Stage 1 (46308//6993) 4 Bids Tendered	660(1)-AB Traffic Signal System Complete: Old Steese Hwy & Helmricks Ave-Seekins Dr	Lump Sum	1	464,940.00 2.74%	281,242.00 299,500.00 2.12%	306,603.50 295,000.00 2.02%	350,672.00 281,242.00 1.86%	14,143,690
2014 05	South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/1157) 3 Bids Tendered	660(1)-AC Traffic Signal System Complete, 23rd Avenue	Lump Sum	1	125,000.00 1.87%	52,000.00 57,000.00 0.93%	53,666.67 52,000.00 0.81%	57,000.00 52,000.00 0.76%	6,138,597
2017 04	Fairbanks Area Signal Upgrades-Stage 1 (46308//6993) 4 Bids Tendered	660(1)-AF Traffic Signal System Complete: S. Cushman St & 30th Ave-Old Richardson Hwy	Lump Sum	1	449,420.00 2.64%	240,000.00 278,000.00 1.97%	276,656.25 240,000.00 1.64%	319,471.00 269,154.00 1.78%	14,143,690
2017 04	Fairbanks Area Signal Upgrades-Stage 1 (46308//6993) 4 Bids Tendered	660(1)-AG Traffic Signal System Complete: Danby St & College Rd	Lump Sum	1	32,280.00 0.19%	52,762.00 227,500.00 1.61%	131,943.75 100,000.00 0.69%	227,500.00 52,762.00 0.35%	14,143,690

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 04	Fairbanks Area Signal Upgrades-Stage 1 (46308//6993) 4 Bids Tendered	660(1)-AH Traffic Signal System Complete: Steese Hwy-Richardson Hwy & Airport Way-Gaffney Rd	Lump Sum	1	522,690.00 3.08%	386,824.00 420,000.00 2.97%	422,411.50 395,000.00 2.71%	487,822.00 386,824.00 2.55%	14,143,690
2017 04	Fairbanks Area Signal Upgrades-Stage 1 (46308//6993) 4 Bids Tendered	660(1)-AI Traffic Signal System Complete: Peger Rd & Mitchell Expy	Lump Sum	1	608,925.00 3.58%	388,000.00 388,000.00 2.74%	424,861.50 415,000.00 2.84%	473,301.00 423,145.00 2.79%	14,143,690
2017 04	Fairbanks Area Signal Upgrades-Stage 1 (46308//6993) 4 Bids Tendered	660(1)-AK Traffic Signal System Complete: Badger Rd & Holmes Rd-Montgomery Rd	Lump Sum	1	559,440.00 3.29%	316,500.00 316,500.00 2.24%	385,159.50 320,000.00 2.19%	498,909.00 405,229.00 2.67%	14,143,690
2017 04	Fairbanks Area Signal Upgrades-Stage 1 (46308//6993) 4 Bids Tendered	660(1)-AL Traffic Signal System Complete: Danby St & Johansen Expy	Lump Sum	1	427,500.00 2.52%	290,000.00 309,000.00 2.18%	326,542.00 290,000.00 1.99%	387,730.00 319,438.00 2.11%	14,143,690
2017 04	Fairbanks Area Signal Upgrades-Stage 1 (46308//6993) 4 Bids Tendered	660(1)-AM Traffic Signal System Complete: Steese Hwy & Farmers Loop Rd	Lump Sum	1	517,515.00 3.05%	303,000.00 303,000.00 2.14%	363,995.50 365,000.00 2.50%	411,640.00 376,342.00 2.48%	14,143,690
2017 04	Fairbanks Area Signal Upgrades-Stage 1 (46308//6993) 4 Bids Tendered	660(1)-AN Traffic Signal System Complete: Various Signal Head Replace Only	Lump Sum	1	209,900.00 1.24%	70,000.00 70,000.00 0.49%	103,060.75 95,000.00 0.65%	130,286.00 116,957.00 0.77%	14,143,690
2009 11	Juneau Areawide Traffic Signal Upgrade 68057 (16653/68057/1157) 2 Bids Tendered	660(1)b Traffic Signal System Complete	Lump Sum	1	10,000.00 2.36%	29,933.00 29,933.00 7.02%	35,150.94 40,368.88 6.88%	40,368.88 0.00 0.00%	426,231
2011 12	Illinois Street Reconstruction (33274/63102/1157) 4 Bids Tendered	660(1)-B TRAFFIC SIGNAL SYSTEM COMPLETE (DOYON ST / ILLINOIS ST)	LUMP SUM	1	310,000.00 1.37%	325,000.00 350,000.00 1.59%	340,000.00 325,000.00 1.46%	350,000.00 345,000.00 1.54%	21,965,863
2016 12	Fairbanks Noble Street Upgrade (45722) 4 Bids Tendered	660(1)-B Traffic Signal System Complete at Noble / 3rd Ave	Lump Sum (Alt)	1.0	322,000.00 3.01%	260,000.00 285,000.00 2.99%	294,363.03 297,000.00 3.05%	335,452.13 260,000.00 2.44%	9,545,573
2016 12	Fairbanks Noble Street Upgrade (45722/61725/0) 4 Bids Tendered	660(1)-B Traffic Signal System Complete at Noble / 3rd Ave	Lump Sum	1	322,000.00 3.01%	260,000.00 285,000.00 2.99%	294,363.03 297,000.00 3.05%	335,452.13 260,000.00 2.44%	9,545,573
2013 10	Airport Way Preventive Maintenance - Stage I (41617/60921/1157) 3 Bids Tendered	660(1)B Traffic Signal System Complete, Airport/Wilbur	Lump Sum	1	163,818.00 2.92%	145,000.00 150,000.00 2.78%	153,333.33 145,000.00 2.65%	165,000.00 165,000.00 2.99%	5,388,089

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 01	South Cushman Street - Mitchell Expressway To Sanduri Street (33536/63289/1157) 4 Bids Tendered	660(1)-B Traffic Signal System Complete, Van Horn Road	Lump Sum	1	275,000.00 7.85%	145,000.00 158,000.00 5.10%	152,000.00 145,000.00 4.40%	160,000.00 145,000.00 4.27%	3,098,636
2011 12	Illinois Street Reconstruction (33274/63102/1157) 4 Bids Tendered	660(1)-C TRAFFIC SIGNAL SYSTEM COMPLETE (PHILIPS FIELD RD / ILLINOIS ST)	LUMP SUM	1	250,000.00 1.10%	260,000.00 300,000.00 1.37%	285,500.00 282,000.00 1.27%	300,000.00 300,000.00 1.34%	21,965,863
2016 12	Fairbanks Noble Street Upgrade (45722/61725/0) 4 Bids Tendered	660(1)-C Traffic Signal System Complete at Noble / 2nd Ave	Lump Sum	1	366,000.00 3.42%	280,000.00 300,000.00 3.14%	324,767.94 317,000.00 3.25%	402,071.74 280,000.00 2.63%	9,545,573
2016 12	Fairbanks Noble Street Upgrade (45722) 4 Bids Tendered	660(1)-C Traffic Signal System Complete at Noble / 2nd Ave	Lump Sum (Alt)	1.0	366,000.00 3.42%	280,000.00 300,000.00 3.14%	324,767.94 317,000.00 3.25%	402,071.74 280,000.00 2.63%	9,545,573
2013 10	Airport Way Preventive Maintenance - Stage I (41617/60921/1157) 3 Bids Tendered	660(1)C Traffic Signal System Complete, Airport/Lathrop	Lump Sum	1	105,225.00 1.87%	107,000.00 110,000.00 2.04%	114,000.00 107,000.00 1.96%	125,000.00 125,000.00 2.26%	5,388,089
2017 04	Fairbanks Area Signal Upgrades-Stage 1 (46308//6993) 4 Bids Tendered	660(1)-C Traffic Signal System Complete: Washington Dr & Airport Way	Lump Sum	1	582,225.00 3.43%	420,000.00 437,000.00 3.09%	472,644.50 420,000.00 2.88%	588,359.00 445,219.00 2.94%	14,143,690
2011 12	Illinois Street Reconstruction (33274/63102/1157) 4 Bids Tendered	660(1)-D TRAFFIC SIGNAL SYSTEM COMPLETE (MINNIE ST / ILLINOIS ST)	LUMP SUM	1	250,000.00 1.10%	260,000.00 566,000.00 2.58%	361,750.00 267,000.00 1.20%	566,000.00 354,000.00 1.58%	21,965,863
2016 12	Fairbanks Noble Street Upgrade (45722/61725/0) 4 Bids Tendered	660(1)-D Traffic Signal System Complete at Noble / 1st Ave	Lump Sum	1	324,000.00 3.02%	270,000.00 290,000.00 3.04%	307,526.97 305,000.00 3.13%	365,107.87 270,000.00 2.53%	9,545,573
2016 12	Fairbanks Noble Street Upgrade (45722) 4 Bids Tendered	660(1)-D Traffic Signal System Complete at Noble / 1st Ave	Lump Sum (Alt)	1.0	324,000.00 3.02%	270,000.00 290,000.00 3.04%	307,526.97 305,000.00 3.13%	365,107.87 270,000.00 2.53%	9,545,573
2013 10	Airport Way Preventive Maintenance - Stage I (41617/60921/1157) 3 Bids Tendered	660(1)D Traffic Signal System Complete, Airport/Cowles	Lump Sum	1	205,122.00 3.65%	195,000.00 200,000.00 3.71%	205,000.00 195,000.00 3.56%	220,000.00 220,000.00 3.98%	5,388,089
2017 04	Fairbanks Area Signal Upgrades-Stage 1 (46308//6993) 4 Bids Tendered	660(1)-D Traffic Signal System Complete: Market St & Airport Way	Lump Sum	1	531,070.00 3.13%	412,000.00 423,500.00 2.99%	460,428.25 412,000.00 2.82%	562,938.00 443,275.00 2.92%	14,143,690

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 12	Illinois Street Reconstruction (33274/63102/1157) 4 Bids Tendered	660(1)-E RECONSTRUCT EXISTING TRAFFIC SIGNAL SYSTEM (COLLEGE RD / ILLINOIS ST)	LUMP SUM	1	150,000.00 0.66%	120,000.00 164,000.00 0.75%	149,250.00 153,000.00 0.69%	164,000.00 160,000.00 0.72%	21,965,863
2013 10	Airport Way Preventive Maintenance - Stage I (41617/60921/1157) 3 Bids Tendered	660(1)E Traffic Signal System Complete, Airport/Barnette	Lump Sum	1	196,403.00 3.50%	167,000.00 170,000.00 3.16%	175,666.67 167,000.00 3.05%	190,000.00 190,000.00 3.44%	5,388,089
2011 12	Illinois Street Reconstruction (33274/63102/1157) 4 Bids Tendered	660(1)-F RECONSTRUCT EXISTING TRAFFIC SIGNAL SYSTEM (1ST AVE / CUSHMAN ST)	LUMP SUM	1	200,000.00 0.88%	170,000.00 296,000.00 1.35%	259,500.00 277,000.00 1.24%	296,000.00 295,000.00 1.32%	21,965,863
2013 10	Airport Way Preventive Maintenance - Stage I (41617/60921/1157) 3 Bids Tendered	660(1)F Traffic Signal System Complete, Airport/Cushman	Lump Sum	1	166,598.00 2.97%	117,000.00 120,000.00 2.23%	124,000.00 117,000.00 2.14%	135,000.00 135,000.00 2.45%	5,388,089
2017 04	Fairbanks Area Signal Upgrades-Stage 1 (46308//6993) 4 Bids Tendered	660(1)-F Traffic Signal System Complete: Wilbur St & Airport Way	Lump Sum	1	566,465.00 3.33%	395,000.00 405,500.00 2.87%	427,563.75 395,000.00 2.71%	511,521.00 398,234.00 2.63%	14,143,690
2013 10	Airport Way Preventive Maintenance - Stage I (41617/60921/1157) 3 Bids Tendered	660(1)G Traffic Signal System Complete, Airport/Noble	Lump Sum	1	96,218.00 1.71%	97,000.00 100,000.00 1.86%	104,000.00 97,000.00 1.77%	115,000.00 115,000.00 2.08%	5,388,089
2017 04	Fairbanks Area Signal Upgrades-Stage 1 (46308//6993) 4 Bids Tendered	660(1)-G Traffic Signal System Complete: Lathrop St & Airport Way	Lump Sum	1	580,900.00 3.42%	395,000.00 395,000.00 2.79%	424,808.25 400,000.00 2.74%	506,625.00 397,608.00 2.62%	14,143,690
2013 10	Airport Way Preventive Maintenance - Stage I (41617/60921/1157) 3 Bids Tendered	660(1)H Traffic Signal System Complete, Airport/Steese	Lump Sum	1	144,920.00 2.58%	114,000.00 120,000.00 2.23%	121,333.33 114,000.00 2.08%	130,000.00 130,000.00 2.35%	5,388,089
2017 04	Fairbanks Area Signal Upgrades-Stage 1 (46308//6993) 4 Bids Tendered	660(1)-I Traffic Signal System Complete: Barnette St-Gillam Way & Airport Way	Lump Sum	1	548,835.00 3.23%	415,000.00 423,500.00 2.99%	450,878.75 415,000.00 2.84%	545,445.00 419,570.00 2.77%	14,143,690
2017 04	Fairbanks Area Signal Upgrades-Stage 1 (46308//6993) 4 Bids Tendered	660(1)-K Traffic Signal System Complete: Noble St & Airport Way	Lump Sum	1	399,865.00 2.35%	350,000.00 385,000.00 2.72%	394,888.75 350,000.00 2.40%	482,636.00 361,919.00 2.39%	14,143,690
2017 04	Fairbanks Area Signal Upgrades-Stage 1 (46308//6993) 4 Bids Tendered	660(1)-L Traffic Signal System Complete: Steese Hwy & 10th Ave	Lump Sum	1	371,680.00 2.19%	279,988.00 305,500.00 2.16%	297,598.00 287,000.00 1.97%	317,904.00 279,988.00 1.85%	14,143,690

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 04	Fairbanks Area Signal Upgrades-Stage 1 (46308//6993) 4 Bids Tendered	660(1)-O Traffic Signal System Complete: Steese Hwy & Johansen Expy	Lump Sum	1	406,590.00 2.39%	252,000.00 252,000.00 1.78%	312,496.00 315,000.00 2.16%	347,733.00 335,251.00 2.21%	14,143,690
2017 04	Fairbanks Area Signal Upgrades-Stage 1 (46308//6993) 4 Bids Tendered	660(1)-P Traffic Signal System Complete: Old Steese Hwy & Johansen Expy	Lump Sum	1	339,470.00 2.00%	230,000.00 348,000.00 2.46%	278,414.50 230,000.00 1.58%	348,000.00 251,825.00 1.66%	14,143,690
2017 04	Fairbanks Area Signal Upgrades-Stage 1 (46308//6993) 4 Bids Tendered	660(1)-Q Traffic Signal System Complete: Hunter St & Johansen Expy	Lump Sum	1	74,240.00 0.44%	62,783.00 212,500.00 1.50%	104,359.00 67,000.00 0.46%	212,500.00 62,783.00 0.41%	14,143,690
2017 04	Fairbanks Area Signal Upgrades-Stage 1 (46308//6993) 4 Bids Tendered	660(1)-R Traffic Signal System Complete: Fairbanks St & Geist Rd	Lump Sum	1	607,415.00 3.57%	380,402.00 381,000.00 2.69%	400,881.25 387,000.00 2.65%	455,123.00 380,402.00 2.51%	14,143,690
2017 04	Fairbanks Area Signal Upgrades-Stage 1 (46308//6993) 4 Bids Tendered	660(1)-S Traffic Signal System Complete: Loftus Rd-Thompson Dr & Geist Rd	Lump Sum	1	540,560.00 3.18%	367,000.00 411,500.00 2.91%	408,139.75 367,000.00 2.52%	469,558.00 384,501.00 2.54%	14,143,690
2017 04	Fairbanks Area Signal Upgrades-Stage 1 (46308//6993) 4 Bids Tendered	660(1)-T Traffic Signal System Complete: Parks Hwy E. Ramp & Geist Rd	Lump Sum	1	338,255.00 1.99%	260,000.00 271,500.00 1.92%	279,963.00 260,000.00 1.78%	316,981.00 271,371.00 1.79%	14,143,690
2017 04	Fairbanks Area Signal Upgrades-Stage 1 (46308//6993) 4 Bids Tendered	660(1)-U Traffic Signal System Complete: Parks Hwy W. Ramp & Geist Rd	Lump Sum	1	404,285.00 2.38%	285,000.00 285,000.00 2.02%	304,941.50 290,000.00 1.99%	350,966.00 293,800.00 1.94%	14,143,690
2017 04	Fairbanks Area Signal Upgrades-Stage 1 (46308//6993) 4 Bids Tendered	660(1)-W Traffic Signal System Complete: University Ave & Mitchell Expy	Lump Sum	1	557,340.00 3.28%	342,500.00 342,500.00 2.42%	390,130.50 390,000.00 2.67%	440,680.00 387,342.00 2.56%	14,143,690
2017 04	Fairbanks Area Signal Upgrades-Stage 1 (46308//6993) 4 Bids Tendered	660(1)-X Traffic Signal System Complete: Lathrop St & Mitchell Expy	Lump Sum	1	473,440.00 2.79%	348,000.00 348,000.00 2.46%	381,945.75 365,000.00 2.50%	423,299.00 391,484.00 2.58%	14,143,690
2017 04	Fairbanks Area Signal Upgrades-Stage 1 (46308//6993) 4 Bids Tendered	660(1)-Y Traffic Signal System Complete: University Ave-Farmers Loop Rd & College Rd-Alumni Dr	Lump Sum	1	512,770.00 3.02%	355,000.00 355,000.00 2.51%	425,670.00 420,000.00 2.88%	502,678.00 425,002.00 2.80%	14,143,690
2017 04	Fairbanks Area Signal Upgrades-Stage 1 (46308//6993) 4 Bids Tendered	660(1)-Z Traffic Signal System Complete: Peger Rd & Phillips Field Rd	Lump Sum	1	472,440.00 2.78%	313,500.00 313,500.00 2.22%	340,355.75 315,000.00 2.16%	393,005.00 339,918.00 2.24%	14,143,690

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 05	Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/1683) 8 Bids Tendered	660(10) High Tower Lighting System Complete	Lump Sum	1	350,000.00 1.08%	40,000.00 200,000.00 0.87%	288,125.00 300,000.00 1.24%	750,000.00 750,000.00 3.03%	22,945,463
2009 05	Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872) 8 Bids Tendered	660(10) High Tower Lighting System Complete	Each (Alt)	2.0	175,000.00 1.08%	20,000.00 100,000.00 0.87%	144,062.50 150,000.00 1.24%	375,000.00 375,000.00 3.03%	22,945,463
2016 07	KTN-North Tongass Highway: Illumination Upgrades (HSIP) (45699/Z684130000/0) 3 Bids Tendered	660(100) CASING, FURNISHED	LINEAR FOOT	1,035	80.00 2.14%	180.00 212.00 5.27%	192.77 180.00 4.30%	212.00 186.30 3.95%	4,163,270
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065//0) 3 Bids Tendered	660(100) Pedestrian Push Button	Lump Sum	1	15,000.00 0.10%	23,000.00 23,000.00 0.18%	23,666.67 23,000.00 0.17%	25,000.00 25,000.00 0.18%	12,656,111
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065) 3 Bids Tendered	660(100) Pedestrian Push Button	Lump Sum (Alt)	2.0	7,500.00 0.10%	11,500.00 11,500.00 0.18%	11,833.33 11,500.00 0.17%	12,500.00 12,500.00 0.18%	12,656,111
2016 07	KTN-North Tongass Highway: Illumination Upgrades (HSIP) (45699/Z684130000/0) 3 Bids Tendered	660(101) CASING, INSTALLED	EACH	105	3,000.00 8.15%	2,616.25 6,525.00 16.46%	4,247.08 3,600.00 8.73%	6,525.00 2,616.25 5.62%	4,163,270
2016 07	KTN-North Tongass Highway: Illumination Upgrades (HSIP) (45699/Z684130000/0) 3 Bids Tendered	660(102) DRILLED ROCK SOCKET, EQUIPMENT	LUMP SUM	1	50,000.00 1.29%	190,000.00 190,000.00 4.56%	218,366.67 200,000.00 4.62%	265,100.00 265,100.00 5.43%	4,163,270
2016 07	KTN-North Tongass Highway: Illumination Upgrades (HSIP) (45699/Z684130000/0) 3 Bids Tendered	660(103) DRILLED ROCK SOCKET, INSTALLED	EACH	105	3,000.00 8.15%	1,242.00 2,300.00 5.80%	1,847.33 2,000.00 4.85%	2,300.00 1,242.00 2.67%	4,163,270

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 12	HSIP: Chena Hot Springs Road Safety Improvements & HSIP: Parks Highway MP 321 Speed Feedback Sign (45182/64119 & 64264/0) 4 Bids Tendered	660(106)-A Speed Display Board	Each	2	40,000.00 14.45%	21,000.00 29,000.00 12.29%	27,000.00 31,000.00 11.82%	31,000.00 27,000.00 9.26%	471,768
2015 12	HSIP: Chena Hot Springs Road Safety Improvements & HSIP: Parks Highway MP 321 Speed Feedback Sign (45182/64119 & 64264/0) 4 Bids Tendered	660(106)-B Speed Display Board	Each	1	40,000.00 7.22%	35,000.00 42,500.00 9.01%	61,500.00 54,500.00 10.39%	114,000.00 35,000.00 6.00%	471,768
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/1158) 4 Bids Tendered	660(11) Fifteen Traffic Loop Detectors	Lump Sum	1	40,000.00 0.09%	17,000.00 20,000.00 0.05%	18,500.00 17,000.00 0.04%	20,000.00 17,000.00 0.04%	39,452,755
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/1158) 9 Bids Tendered	660(11) Traffic Loop	Each	52	1,400.00 1.31%	650.00 900.00 1.01%	750.50 650.00 0.70%	1,015.00 650.00 0.68%	4,648,330
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/1158) 2 Bids Tendered	660(11) Traffic Loop	Each	151	1,900.00 3.49%	983.00 1,200.00 2.68%	1,091.50 983.00 2.15%	1,200.00 0.00 0.00%	6,769,856
2015 03	Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement Preservation, Phase 1 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation, Phase 1 (44280/58496 58497/1158) 2 Bids Tendered	660(11) Traffic Loop	Each	1	2,000.00 0.02%	2,500.00 5,000.00 0.06%	3,750.00 2,500.00 0.03%	5,000.00 0.00 0.00%	8,572,860
2015 05	HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion (44656/55730/1158) 6 Bids Tendered	660(11) Traffic Loop	Each	26	1,500.00 2.12%	1,850.00 2,250.00 2.94%	2,491.25 2,222.47 2.90%	4,000.00 2,125.00 2.63%	1,990,576

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/1158) 2 Bids Tendered	660(11) Traffic Loop	Each	107	1,165.00 0.33%	650.00 650.00 0.19%	825.00 1,000.00 0.29%	1,000.00 0.00 0.00%	36,856,108
2014 10	Soldotna: Birch Street Signal at Sterling Highway Rebid (43526/59767A/1158) 2 Bids Tendered	660(11) Traffic Loop	Each	50	1,165.00 3.46%	986.60 986.60 2.83%	1,018.30 1,050.00 2.20%	1,050.00 0.00 0.00%	1,745,059
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/1158) 5 Bids Tendered	660(11) Traffic Loop	Each	7	3,000.00 0.05%	1,000.00 1,313.26 0.02%	1,142.65 1,050.00 0.02%	1,313.26 1,000.00 0.02%	40,745,592
2015 10	College Road Right Turn Lanes (44899/77227/1158) 5 Bids Tendered	660(11) Traffic Loop	Each	2	2,500.00 0.58%	1,250.00 1,336.50 0.28%	1,817.30 1,500.00 0.30%	3,500.00 1,250.00 0.25%	947,198
2015 12	Sterling Highway: Soldotna Urban Pavement Preservation (45376/58524/7597) 4 Bids Tendered	660(11) Traffic Loop	Each	59	2,300.00 3.39%	1,100.00 1,300.00 2.08%	1,331.25 1,425.00 2.25%	1,500.00 1,500.00 2.12%	3,688,652
2016 07	C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/1158) 3 Bids Tendered	660(11) Traffic Loop	Each	34	3,000.00 0.93%	800.00 850.00 0.26%	1,050.00 1,500.00 0.44%	1,500.00 800.00 0.23%	10,998,774
2010 02	AMATS: Jewel Lake Road Resurfacing, Dimond Boulevard To West 63rd Ave (27034/51987/1158) 3 Bids Tendered	660(11) Traffic Loop	Each	5	2,500.00 0.51%	1,000.00 1,250.00 0.32%	1,450.00 2,100.00 0.45%	2,100.00 1,000.00 0.20%	1,977,927
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//7597) 2 Bids Tendered	660(11) TRAFFIC LOOP	EACH	10	1,250.00 0.02%	1,000.00 1,050.00 0.02%	1,025.00 1,000.00 0.02%	1,050.00 0.00 0.00%	55,969,371
2009 12	Anchorage Area Safety Improvements, Construction 2010 (26013/51185/1158) 7 Bids Tendered	660(11) TRAFFIC LOOP	EACH	5	1,400.00 0.28%	450.00 2,000.00 0.50%	1,785.89 1,920.00 0.48%	2,200.00 1,831.20 0.44%	1,996,872
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/1158) 3 Bids Tendered	660(11) TRAFFIC LOOP	EACH	44	1,400.00 1.27%	0.00 1,500.00 1.31%	1,500.00 3,000.00 2.32%	3,000.00 0.00 0.00%	5,027,359

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 07	HSIP: International Airport Rd At Old Seward Hwy (29896/56611/1158) 4 Bids Tendered	660(11) TRAFFIC LOOP	EACH	57	1,400.00 5.27%	1,100.00 1,100.00 3.96%	1,312.50 1,300.00 4.67%	1,600.00 1,600.00 5.34%	1,583,168
2011 12	HSIP: International Airport Rd at Jewel Lake Rd Channelization Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International Airport Rd (35580/51922 51924/1158) 4 Bids Tendered	660(11) TRAFFIC LOOP	EACH	72	1,400.00 1.72%	720.00 800.00 1.34%	930.00 1,000.00 1.65%	1,200.00 1,200.00 1.92%	4,310,604
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/1158) 3 Bids Tendered	660(11)-B Traffic Loop	Each	32	600.00 0.17%	200.00 200.00 0.07%	900.00 2,150.00 0.74%	2,150.00 350.00 0.11%	8,963,033
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/0) 3 Bids Tendered	660(111)-B Replace Luminaire, Lamp, and Ballast	Each	44	2,000.00 0.77%	1,100.00 1,100.00 0.54%	1,173.33 1,170.00 0.56%	1,250.00 1,250.00 0.53%	8,963,033
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065//0) 3 Bids Tendered	660(117) LED Luminaire	Each	111	1,950.00 1.44%	800.00 800.00 0.70%	816.67 800.00 0.66%	850.00 850.00 0.69%	12,656,111
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//7204) 4 Bids Tendered	660(117)-A LED Luminaire	Each	6	3,000.00 0.07%	1,800.00 1,800.00 0.04%	7,525.00 1,800.00 0.04%	24,000.00 2,500.00 0.05%	24,869,247
2012 07	F M A T S L E D STREET LIGHT CONVERSION STAGE I I (37344/63559/0) 5 Bids Tendered	660(117)-A LED Luminaire, Type A	Each	86	820.00 4.19%	512.63 525.00 3.01%	600.76 512.63 2.84%	730.00 582.19 3.00%	1,502,091
2014 07	F M A T S Street Light Conversion - Stage I I I (42090/61954/7204) 6 Bids Tendered	660(117)-A12 LED Luminaire, Type A12	Each	57	1,875.00 9.10%	1,227.19 1,506.00 8.20%	1,778.30 1,227.19 5.87%	2,809.91 1,345.00 5.28%	1,046,354

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 07	F M A T S Street Light Conversion - Stage I I I (42090/61954/7204) 6 Bids Tendered	660(117)-A5 LED Luminaire, Type A5	Each	22	1,350.00 2.53%	1,053.00 1,186.00 2.49%	1,508.28 1,251.60 2.31%	2,266.62 1,053.00 1.60%	1,046,354
2014 07	F M A T S Street Light Conversion - Stage I I I (42090/61954/7204) 6 Bids Tendered	660(117)-A7 LED Luminaire, Type A7	Each	8	1,500.00 1.02%	1,049.00 1,201.00 0.92%	1,515.60 1,343.32 0.90%	2,257.80 1,049.00 0.58%	1,046,354
2014 07	F M A T S Street Light Conversion - Stage I I I (42090/61954/7204) 6 Bids Tendered	660(117)-A9 LED Luminaire, Type A9	Each	37	1,650.00 5.20%	1,267.12 1,506.00 5.33%	1,796.01 1,267.12 3.94%	2,826.25 1,345.00 3.43%	1,046,354
2012 07	F M A T S L E D STREET LIGHT CONVERSION STAGE I I (37344/63559/0) 5 Bids Tendered	660(117)-B LED Luminaire, Type B	Each	374	880.00 19.55%	401.00 401.00 9.98%	479.47 405.53 9.75%	580.00 473.82 10.61%	1,502,091
2014 07	F M A T S Street Light Conversion - Stage I I I (42090/61954/7204) 6 Bids Tendered	660(117)-B12 LED Luminaire, Type B12	Each	15	1,875.00 2.40%	1,043.88 1,212.00 1.74%	1,438.51 1,261.20 1.59%	2,289.98 1,074.00 1.11%	1,046,354
2012 07	F M A T S L E D STREET LIGHT CONVERSION STAGE I I (37344/63559/0) 5 Bids Tendered	660(117)-B-HV LED Luminaire, Type B-HV	Each	2	895.00 0.11%	401.00 401.00 0.05%	473.07 405.53 0.05%	580.00 473.82 0.06%	1,502,091
2012 07	F M A T S L E D STREET LIGHT CONVERSION STAGE I I (37344/63559/0) 5 Bids Tendered	660(117)-B-PC LED Luminaire, Type B-PC	Each	6	925.00 0.33%	401.00 401.00 0.16%	473.07 405.53 0.16%	580.00 473.82 0.17%	1,502,091
2012 07	F M A T S L E D STREET LIGHT CONVERSION STAGE I I (37344/63559/0) 5 Bids Tendered	660(117)-C LED Luminaire, Type C	Each	144	935.00 8.00%	401.00 401.00 3.84%	473.07 405.53 3.76%	580.00 473.82 4.08%	1,502,091
2014 07	F M A T S Street Light Conversion - Stage I I I (42090/61954/7204) 6 Bids Tendered	660(117)-C9 LED Luminaire Type C9	Each	9	1,650.00 1.26%	1,043.88 1,221.00 1.05%	1,462.71 1,347.57 1.02%	2,289.81 1,074.00 0.67%	1,046,354
2012 07	F M A T S L E D STREET LIGHT CONVERSION STAGE I I (37344/63559/0) 5 Bids Tendered	660(117)-C-PC-LV LED Luminaire, Type C-PC-LV	Each	2	985.00 0.12%	401.00 401.00 0.05%	473.07 405.53 0.05%	580.00 473.82 0.06%	1,502,091

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 07	F M A T S L E D STREET LIGHT CONVERSION STAGE I I (37344/63559/0) 5 Bids Tendered	660(117)-D LED Luminaire, Type D	Each	134	995.00 7.92%	640.73 677.00 6.04%	727.81 640.73 5.52%	830.00 719.31 5.77%	1,502,091
2014 07	F M A T S Street Light Conversion - Stage I I I (42090/61954/7204) 6 Bids Tendered	660(117)-D10 LED Luminaire, Type D10	Each	6	1,725.00 0.88%	1,043.88 1,215.00 0.70%	1,475.61 1,430.99 0.72%	2,289.81 1,074.00 0.44%	1,046,354
2012 07	F M A T S L E D STREET LIGHT CONVERSION STAGE I I (37344/63559/0) 5 Bids Tendered	660(117)-D-PC-LV LED Luminaire, Type D-PC-LV	Each	18	1,050.00 1.12%	640.73 677.00 0.81%	727.81 640.73 0.74%	830.00 719.31 0.77%	1,502,091
2014 07	F M A T S Street Light Conversion - Stage I I I (42090/61954/7204) 6 Bids Tendered	660(117)-E10 LED Luminaire, Type E10	Each	3	2,150.00 0.55%	1,251.00 1,302.00 0.37%	1,712.93 1,628.61 0.41%	2,629.38 1,251.00 0.26%	1,046,354
2014 07	F M A T S Street Light Conversion - Stage I I I (42090/61954/7204) 6 Bids Tendered	660(117)-E6 LED Luminaire, Type E6	Each	55	1,850.00 8.67%	1,163.12 1,295.00 6.81%	1,621.42 1,163.12 5.37%	2,607.33 1,240.00 4.70%	1,046,354
2014 07	F M A T S Street Light Conversion - Stage I I I (42090/61954/7204) 6 Bids Tendered	660(117)-F6 LED Luminaire, Type F6	Each	2	1,850.00 0.32%	1,240.00 1,344.00 0.26%	1,775.26 1,873.81 0.31%	2,727.15 1,240.00 0.17%	1,046,354
2014 07	F M A T S Street Light Conversion - Stage I I I (42090/61954/7204) 6 Bids Tendered	660(119) Illumination Electrical Modifications	Lump Sum	1	14,560.00 1.24%	11,944.42 60,000.00 5.73%	91,204.47 11,944.42 1.00%	207,009.00 197,535.00 13.61%	1,046,354
2012 07	F M A T S L E D STREET LIGHT CONVERSION STAGE I I (37344/63559/1159) 5 Bids Tendered	660(119) Illumination Electrical Modifications	Lump Sum	1	654,000.00 38.84%	537,000.00 658,444.00 43.84%	779,795.04 544,220.20 35.00%	1,557,587.00 601,724.00 36.01%	1,502,091
2009 11	Muldoon Rd. Resurfacing, 36th to Glenn Hwy & HSIP: 6th Avenue at Muldoon Road Safety Improvements (25455/50810 57254/1158) 4 Bids Tendered	660(11A) Traffic Loop Replacement	Contingent Sum	1	5,000.00 0.09%	5,000.00 5,000.00 0.14%	5,000.00 5,000.00 0.12%	5,000.00 5,000.00 0.12%	3,673,329
2014 10	Abbott Road Pavement Preservation New Seward Highway to 88th Avenue (43473/56728/1158) 2 Bids Tendered	660(11A) Traffic Loop Replacement	Contingent Sum	1	5,000.00 0.40%	5,000.00 5,000.00 0.36%	5,000.00 5,000.00 0.30%	5,000.00 0.00 0.00%	1,390,905

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 06	Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement Preservation (44609/56712/1158) 2 Bids Tendered	660(11A) Traffic Loop Replacement	Each	24	1,200.00 0.55%	1,450.00 1,500.00 0.88%	1,475.00 1,450.00 0.74%	1,500.00 0.00 0.00%	4,114,208
2015 06	Ingra and Gambell Phase 1 Paving, 5th to 36th (44515/57858/7204) 2 Bids Tendered	660(11A) Traffic Loop Replacement	Contingent Sum	1	12,500.00 0.23%	12,500.00 12,500.00 0.24%	12,500.00 12,500.00 0.23%	12,500.00 0.00 0.00%	5,296,083
2011 07	EAGLE RIVER LOOP ROAD RESURFACING: GLENN HWY TO EAGLE RIVER RD (GF) (33695/52881/1158) 4 Bids Tendered	660(11A) Traffic Loop Replacement	Contingent Sum	1	6,250.00 0.22%	6,250.00 6,250.00 0.24%	6,250.00 6,250.00 0.22%	6,250.00 6,250.00 0.21%	2,599,433
2013 05	Debarr Road Resurfacing (GF) (40444/53433/1158) 3 Bids Tendered	660(11A) Traffic Loop Replacement	Contingent Sum	1	50,000.00 1.11%	50,000.00 50,000.00 1.09%	50,000.00 50,000.00 1.02%	50,000.00 0.00 0.00%	4,590,728
2018 05	AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement Preservation (48413/58575/1158) 4 Bids Tendered	660(11A) Traffic Loop Replacement	Contingent Sum	1	1,250.00 0.09%	1,250.00 1,250.00 0.11%	1,250.00 1,250.00 0.11%	1,250.00 1,250.00 0.10%	1,109,658
2015 12	HSIP: CR High Friction Surface Treatment (45334/57092/1158) 5 Bids Tendered	660(11A) Traffic Loop Replacement	Contingent Sum	1	20,000.00 0.27%	20,000.00 20,000.00 0.30%	20,000.00 20,000.00 0.27%	20,000.00 20,000.00 0.27%	6,778,888
2017 07	Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization (47186/59778/7204) 4 Bids Tendered	660(11A) Traffic Loop Replacement	Contingent Sum	1	12,500.00 0.11%	12,500.00 12,500.00 0.14%	12,500.00 12,500.00 0.13%	12,500.00 12,500.00 0.13%	8,695,855
2013 03	Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway (40291/53801/1158) 2 Bids Tendered	660(11A) Traffic Loop Replacement	Each	15	2,000.00 0.34%	1,100.00 1,200.00 0.25%	1,150.00 1,100.00 0.21%	1,200.00 0.00 0.00%	7,227,267
2015 06	International Airport Road Pavement Preservation South Aircraft Drive to Homer Drive (44768/56729/0) 2 Bids Tendered	660(11A) Traffic Loop Replacement	Contingent Sum	1	5,000.00 0.07%	5,000.00 5,000.00 0.08%	5,000.00 5,000.00 0.08%	5,000.00 0.00 0.00%	6,487,960
2018 01	Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel (47989//1158) 4 Bids Tendered	660(11A) Traffic Loop Replacement	Contingent Sum	1	5,000.00 0.18%	5,000.00 5,000.00 0.22%	5,000.00 5,000.00 0.21%	5,000.00 5,000.00 0.20%	2,253,083

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 06	HSIP: Muldoon Road Channelization, 11th Court to Boundary Avenue (44665/57341/1158) 3 Bids Tendered	660(11A) Traffic Loop Replacement	Contingent Sum	1	1,250.00 0.06%	1,250.00 1,250.00 0.05%	1,250.00 1,250.00 0.05%	1,250.00 1,250.00 0.05%	2,499,849
2017 06	Tudor Road, Minnesota to E. 36th, Pavement Preservation (47192/58507/1158) 2 Bids Tendered	660(11A) Traffic Loop Replacement	Contingent Sum	1	30,000.00 0.28%	30,000.00 30,000.00 0.30%	30,000.00 30,000.00 0.28%	30,000.00 0.00 0.00%	9,986,105
2017 05	Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement Preservation (47034/CSHWY00075/1158) 3 Bids Tendered	660(11A) TRAFFIC LOOP REPLACEMENT	CONTINGENT SUM	1	10,000.00 0.43%	10,000.00 10,000.00 0.48%	10,000.00 10,000.00 0.45%	10,000.00 10,000.00 0.45%	2,066,575
2013 06	Kenai Spur Highway MP 0-3 Pavement Preservation (40631/54142/1158) 2 Bids Tendered	660(11A) Traffic Loop Replacement	Contingent Sum	1	15,000.00 0.42%	15,000.00 15,000.00 0.39%	15,000.00 15,000.00 0.39%	15,000.00 0.00 0.00%	3,872,478
2018 03	C St, 40th Ave to Minnesota Pavement Preservation and AMATS: Anchorage Area Wide Trails Rehabilitaion - C Street Pathway (48136//1158) 3 Bids Tendered	660(11A) Traffic Loop, Replacement	Contingent Sum	1	12,500.00 0.13%	12,500.00 12,500.00 0.15%	12,500.00 12,500.00 0.14%	12,500.00 12,500.00 0.12%	8,532,028
2017 11	Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane Improvements (47720/ /1684) 7 Bids Tendered	660(12) Underpass Lighting System Complete	Lump Sum	1	50,000.00 0.23%	10,700.00 50,000.00 0.26%	32,350.00 15,000.00 0.07%	63,250.00 35,000.00 0.16%	18,937,555
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//7598) 2 Bids Tendered	660(12) UNDERPASS LIGHTING SYSTEM COMPLETE	LUMP SUM	1	27,000.00 0.04%	20,000.00 20,000.00 0.04%	25,000.00 30,000.00 0.05%	30,000.00 0.00 0.00%	55,969,371
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/1682) 5 Bids Tendered	660(12) Underpass Lighting System Complete (Pedestrian Undercrossing)	Lump Sum	1	65,000.00 0.16%	18,000.00 21,126.32 0.05%	19,465.26 18,200.00 0.04%	21,126.32 18,000.00 0.04%	40,745,592

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 05	Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, Sterling Highway MP	660(12) Underpass Lighting System Complete (Pedestrian Undercrossing)	Lump Sum	1	5,000.00 0.01%	4,200.00 5,000.00 0.01%	16,050.00 50,000.00 0.09%	50,000.00 4,200.00 0.01%	53,907,758
2012 04	University Ave Asphalt Surface Repairs (33592/60762/0) 3 Bids Tendered	660(120) Traffic Signal Controller Cabinet	Each	1	50,000.00 2.56%	35,000.00 35,000.00 2.56%	35,333.33 36,000.00 2.36%	36,000.00 35,000.00 2.25%	1,368,111
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/0) 3 Bids Tendered	660(121) Replace Luminaire Part, Bulb	Each	129	92.00 0.17%	650.00 700.00 1.10%	716.67 800.00 1.22%	800.00 650.00 0.95%	8,240,476
2014 07	F M A T S Street Light Conversion - Stage I I I (42090/61954/7204) 6 Bids Tendered	660(122)-1 Replace Luminaire, Type 1	Each	119	500.00 5.07%	251.11 276.00 3.14%	532.43 251.11 2.51%	943.34 453.34 3.72%	1,046,354
2014 07	F M A T S Street Light Conversion - Stage I I I (42090/61954/7204) 6 Bids Tendered	660(124)-10 Conductors, #10 AWG, XHHW	Linear Foot	19,000	1.75 2.83%	0.65 0.80 1.45%	1.57 0.65 1.04%	4.68 0.96 1.26%	1,046,354
2014 07	F M A T S Street Light Conversion - Stage I I I (42090/61954/7204) 6 Bids Tendered	660(124)-4 Conductors, #4 AWG, XHHW	Linear Foot	44,400	4.40 16.64%	1.25 1.75 7.43%	2.45 1.25 4.66%	5.94 1.81 5.54%	1,046,354
2014 07	F M A T S Street Light Conversion - Stage I I I (42090/61954/7204) 6 Bids Tendered	660(125)-10 Illumination Pole, 10', Round Straight Steel	Each	45	2,000.00 7.67%	1,512.18 3,217.00 13.84%	3,436.69 2,722.08 10.29%	6,250.00 1,512.18 4.69%	1,046,354
2014 07	F M A T S Street Light Conversion - Stage I I I (42090/61954/7204) 6 Bids Tendered	660(125)-25 Illumination Pole, 25', Round Tapered Steel	Each	15	2,800.00 3.58%	2,193.07 3,858.00 5.53%	4,047.69 2,535.68 3.19%	7,000.00 2,193.07 2.27%	1,046,354

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 11	Parks Highway M P 239-252 Rehabilitation (41926/61275/0) 4 Bids Tendered	660(126) Roadway Weather Information System Components	Contingent Sum	1	6,000.00 0.02%	6,000.00 6,000.00 0.02%	6,000.00 6,000.00 0.02%	6,000.00 6,000.00 0.02%	28,866,904
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/0) 3 Bids Tendered	660(128)-A Rectangular Rapid Flashing Beacon Complete	Lump Sum	1	80,000.00 0.70%	38,000.00 39,000.00 0.44%	40,666.67 38,000.00 0.41%	45,000.00 45,000.00 0.43%	8,963,033
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/0) 3 Bids Tendered	660(128)-B Rectangular Rapid Flashing Beacon Complete	Lump Sum	1	33,000.00 0.46%	72,000.00 79,000.00 0.96%	82,000.00 95,000.00 1.12%	95,000.00 72,000.00 0.82%	8,240,476
2014 12	CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 (44005/55500 57689/1677) 4 Bids Tendered	660(12A) Flashing Beacon Modifications at Kodiak High/Middle	Lump Sum	1	15,000.00 0.91%	81,951.16 81,951.16 4.57%	108,862.79 90,500.00 4.27%	142,000.00 142,000.00 5.48%	1,791,306
2012 07	Glenn Highway Path Rehabilitation: Muldoon Rd to North Birchwood (38202/55659/6997) 4 Bids Tendered	660(12A) Pedestrian Underpass Lighting System Complete (Southeast Quadrant of Muldoon Road Interchange)	Lump Sum	1	40,500.00 0.79%	13,000.00 15,000.00 0.28%	14,500.00 15,000.00 0.28%	15,000.00 13,000.00 0.21%	5,399,662
2009 05	Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/6997) 8 Bids Tendered	660(12A) Underpass Lighting System Complete, Pedestrian Undercrossing	Lump Sum	1	35,000.00 0.11%	5,000.00 15,000.00 0.07%	20,125.00 10,000.00 0.04%	50,000.00 50,000.00 0.20%	22,945,463
2012 07	Glenn Highway Path Rehabilitation: Muldoon Rd to North Birchwood (38202/55659/6997) 4 Bids Tendered	660(12B) Pedestrian Underpass Lighting System Complete (Northheast Quadrant of Muldoon Road Interchange)	Lump Sum	1	40,500.00 0.79%	13,000.00 15,000.00 0.28%	14,500.00 15,000.00 0.28%	15,000.00 13,000.00 0.21%	5,399,662

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 06	ANC East Airpark Drainage Extension Phase II & ANC Postmark Drive Storm Drain Repair (38037/52365 52412/1685) 8 Bids Tendered	660(13) Relocate Electrolier	Each	2	10,000.00 0.22%	600.00 600.00 0.02%	3,521.25 3,200.00 0.08%	6,000.00 5,000.00 0.13%	7,589,893
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1685) 3 Bids Tendered	660(13) Relocate Electrolier	Each	14	9,000.00 1.84%	3,400.00 4,000.00 0.79%	3,633.33 3,500.00 0.67%	4,000.00 3,400.00 0.60%	7,090,895
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065//7599) 3 Bids Tendered	660(13) Relocate Electrolier	Each	27	4,350.00 0.78%	9,000.00 9,000.00 1.92%	9,200.00 9,000.00 1.80%	9,600.00 9,600.00 1.91%	12,656,111
2018 03	HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 (48174/58980/1685) 6 Bids Tendered	660(13) Relocate Electrolier	Each	10	6,500.00 0.23%	5,500.00 10,000.00 0.34%	9,550.59 11,000.00 0.37%	11,000.00 10,500.00 0.35%	29,100,627
2010 03	AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/1685) 5 Bids Tendered	660(13) Relocate Electrolier	Each	2	9,000.00 0.10%	4,000.00 5,000.00 0.08%	4,480.00 4,400.00 0.06%	5,000.00 4,000.00 0.05%	12,682,497
2017 01	AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//1685) 5 Bids Tendered	660(13) Relocate Electrolier	Each	3	9,650.00 0.15%	5,500.00 10,000.00 0.14%	6,527.68 5,500.00 0.07%	10,000.00 6,000.00 0.07%	21,769,589

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 12	Egan Drive Pavement rehabilitation - 10th Street to Mendenhall Loop Road Project Number NH-0932(049)~Z681290000 Salmon Creek Intersection Safety Improvements Project Number	660(13) Relocate Electrolier	Each	9	10,320.00 0.46%	25,500.00 25,500.00 1.38%	29,250.00 33,000.00 1.66%	33,000.00 0.00 0.00%	16,614,244
2017 05	HSIP: Anchorage Area Safety Improvements HSIP: Lake Otis Parkway at 68th Ave Channelization (46974/58197/56644/1685) 6 Bids Tendered	660(13) Relocate Electrolier	Each	2	6,000.00 0.28%	3,480.00 7,184.40 0.40%	6,294.07 7,600.00 0.41%	8,500.00 3,480.00 0.18%	3,554,978
2016 04	Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement; Bicycle-Pedestrian Facilities Rehabilitation and Improvements (45736//1685) 4 Bids Tendered	660(13) Relocate Electrolier	Each	3	10,000.00 0.29%	4,500.00 20,000.00 0.76%	10,187.50 8,250.00 0.27%	20,000.00 4,500.00 0.15%	7,898,726
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//7599) 2 Bids Tendered	660(13) RELOCATE ELECTROLIER	EACH	9	3,500.00 0.04%	8,000.00 8,100.00 0.13%	8,050.00 8,000.00 0.12%	8,100.00 0.00 0.00%	55,969,371
2012 10	Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 (38731/53943/1685) 3 Bids Tendered	660(13) RELOCATE ELECTROLIER	EACH	2	8,500.00 0.08%	4,800.00 5,300.00 0.06%	5,133.33 4,800.00 0.06%	5,300.00 5,300.00 0.06%	16,932,672
2012 03	AMATS: Muldoon Road Pedestrian and Landscaping Improvements, Phase III (36766/56530/1685) 6 Bids Tendered	660(13) RELOCATE ELECTROLIER	EACH	1	6,000.00 0.14%	5,500.00 6,710.00 0.21%	6,476.67 7,700.00 0.23%	7,700.00 6,450.00 0.19%	3,199,546

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/1685) 3 Bids Tendered	660(13)-B Relocate Electrolier	Each	59	1,200.00 0.62%	60.00 60.00 0.04%	128.33 200.00 0.13%	200.00 125.00 0.07%	8,963,033
2015 09	Alaska Highway MP 1354-1365 Rehabilitation (41425/61271/1158) 5 Bids Tendered	660(131) Roadway Weather Information System Components	Lump Sum	1	50,000.00 0.46%	14,000.00 14,000.00 0.15%	16,800.00 20,000.00 0.20%	20,000.00 15,000.00 0.13%	9,525,913
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065//0) 3 Bids Tendered	660(133) Elecrolier and Foundation Removal	Each	18	1,075.00 0.13%	1,500.00 1,550.00 0.22%	1,563.33 1,500.00 0.20%	1,640.00 1,640.00 0.22%	12,656,111
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065//0) 3 Bids Tendered	660(134) Electrolier and Foundation	Each	1	5,000.00 0.03%	15,000.00 15,000.00 0.12%	15,416.67 15,000.00 0.11%	16,250.00 16,250.00 0.12%	12,656,111
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/0) 3 Bids Tendered	660(134)-A Electrolier and Foundation	Each	10	13,800.00 1.21%	10,000.00 10,000.00 1.12%	11,616.67 14,350.00 1.55%	14,350.00 10,500.00 1.00%	8,963,033
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/0) 3 Bids Tendered	660(134)-B Electrolier and Foundation	Each	14	11,750.00 1.45%	11,000.00 11,000.00 1.72%	12,466.67 13,400.00 2.03%	13,400.00 13,000.00 1.74%	8,963,033
2016 05	City of Fairbanks Pedestrian Facilities Upgrade and Aurora & Auburn Drive Resurfacing (45744/62127/N/A/7597) 3 Bids Tendered	660(138) Adjust Traffic Box	Each	5	650.00 0.12%	900.00 900.00 0.19%	1,433.33 2,000.00 0.39%	2,000.00 1,400.00 0.26%	2,311,182
2016 12	Fairbanks Noble Street Upgrade (45722/61725/0) 4 Bids Tendered	660(139) Outlet, Treewell Festoon	Each	16	920.00 0.14%	1,500.00 1,650.00 0.28%	1,878.25 1,750.00 0.29%	2,613.01 1,500.00 0.23%	9,545,573

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 02	Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/1685) 5 Bids Tendered	660(13A) Electrolier and Foundation Removal	Each	18	1,800.00 0.22%	594.00 1,000.00 0.15%	1,048.80 594.00 0.08%	1,500.00 1,050.00 0.14%	12,332,894
2018 07	HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/1685) 9 Bids Tendered	660(13A) Electrolier, Junction Box, and Foundation Removal	Each	4	2,000.00 0.12%	1,000.00 1,300.00 0.09%	1,429.38 1,000.00 0.07%	2,400.00 1,000.00 0.06%	5,719,942
2014 05	AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and HSIP: 16th Ave at A Street Channelization Improvements (42707/56000 51331/6994) 2 Bids Tendered	660(13A) Remove And Replace Electrolier	Each	2	11,000.00 0.49%	8,000.00 8,000.00 0.28%	9,250.00 10,500.00 0.36%	10,500.00 0.00 0.00%	5,686,743
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/1685) 9 Bids Tendered	660(13A) Salvage Electrolier, Junction Box and Foundation	Each	7	1,100.00 0.14%	500.00 600.00 0.09%	626.20 500.00 0.07%	1,320.00 500.00 0.07%	4,648,330
2010 09	Glenn Highway Lighting, S. Birchwood To Eklutna (30933/51970/1685) 7 Bids Tendered	660(13A) Salvage Existing Electrolier	Each	83	1,500.00 0.94%	451.90 2,400.00 2.17%	1,237.36 547.84 0.49%	2,400.00 1,120.00 0.97%	9,162,250
2014 10	Soldotna: Birch Street Signal at Sterling Highway Rebid (43526/59767A/7642) 2 Bids Tendered	660(13A) Salvage Existing Electrolier	Each	2	2,500.00 0.30%	1,018.00 1,084.00 0.12%	1,051.00 1,018.00 0.09%	1,084.00 0.00 0.00%	1,745,059
2014 10	HSIP: Glenn Hwy Continuous Lighting, MP 27-31 (43506/55613/1685) 6 Bids Tendered	660(13A) Salvage Existing Electrolier	Each	96	1,200.00 2.08%	332.04 610.00 0.88%	525.21 500.00 0.68%	731.69 731.69 0.98%	6,691,146
2016 07	KTN-North Tongass Highway: Illumination Upgrades (HSIP) (45699/Z684130000/0) 3 Bids Tendered	660(13A) SALVAGE EXISTING ELECTROLIER	Each	107	450.00 1.25%	300.00 300.00 0.77%	488.01 650.00 1.61%	650.00 514.02 1.13%	4,163,270
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/1685) 3 Bids Tendered	660(13B) ELECTROLIER AND FOUNDATION REMOVAL	EACH	1	1,800.00 0.04%	0.00 2,000.00 0.04%	1,000.00 1,000.00 0.02%	2,000.00 0.00 0.00%	5,027,359

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 12	Anchorage Area Safety Improvements, Construction 2010 (26013/51185/1685) 7 Bids Tendered	660(13B) ELECTROLIER AND FOUNDATION REMOVAL	EACH	1	1,800.00 0.07%	782.00 1,000.00 0.05%	1,086.00 820.00 0.04%	2,000.00 782.00 0.04%	1,996,872
2010 07	HSIP: International Airport Rd At Old Seward Hwy (29896/56611/1685) 4 Bids Tendered	660(13B) ELECTROLIER AND FOUNDATION REMOVAL	EACH	1	1,800.00 0.12%	880.00 880.00 0.06%	1,595.00 2,000.00 0.13%	2,500.00 2,500.00 0.15%	1,583,168
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	660(14) ADJUST LIGHT POLE BASE TO GRADE	EACH	9	1,200.00 0.34%	4,500.00 5,000.00 1.20%	4,750.00 4,500.00 1.03%	5,000.00 0.00 0.00%	3,761,496
2017 07	Pow Island - RWIS Installation (Roadway Weather Information Sites) (46940/68542/1684) 5 Bids Tendered	660(14) Control Lake RWIS	Lump Sum	1	69,500.00 47.08%	33,500.00 33,500.00 55.60%	44,673.60 40,000.00 43.20%	65,000.00 38,000.00 33.63%	60,250
2013 12	Ketchikan-Waterfront Promenade - Phase III (41422/68162/1684) 2 Bids Tendered	660(14) Electrical Conduit Relocation design and installation	Lump Sum	1	20,000.00 3.21%	30,000.00 30,000.00 3.95%	41,500.00 53,000.00 5.67%	53,000.00 0.00 0.00%	759,170
2014 12	NORDIC DRIVE & HAUGEN DRIVE (43571/68048 & 69518/0) 2 Bids Tendered	660(14) ELECTROLIER	EACH	1	20,000.00 0.24%	44,000.00 44,000.00 0.53%	44,000.00 44,000.00 0.46%	44,000.00 0.00 0.00%	8,362,244
2016 07	KTN-North Tongass Highway: Illumination Upgrades (HSIP) (45699/Z684130000/0) 3 Bids Tendered	660(14) ELECTROLIER	EACH	105	8,500.00 23.10%	4,006.74 4,200.00 10.59%	5,402.25 8,000.00 19.40%	8,000.00 4,006.74 8.61%	4,163,270
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/0) 3 Bids Tendered	660(14) HIGHWAY ILLUMINATION SYSTEM DEMOLITION COMPLETE	LUMP SUM	1	5,090.00 0.09%	7,000.00 7,150.00 0.12%	7,216.67 7,000.00 0.11%	7,500.00 7,500.00 0.12%	5,815,976
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/0) 3 Bids Tendered	660(14) HIGHWAY ILLUMINATION SYSTEM DEMOLITION COMPLETE	LUMP SUM	1	12,180.00 0.21%	15,000.00 16,500.00 0.28%	16,166.67 15,000.00 0.24%	17,000.00 17,000.00 0.26%	5,815,976
2010 06	JNU-Glacier Spur Road (Pavement Rehabilitation) (20472/69348/0) 1 Bids Tendered	660(14) J-Box Adjustment	Each	2	500.00 0.09%	250.00 250.00 0.04%	250.00 0.00 0.00%	250.00 0.00 0.00%	1,135,309

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 10	JNU Montana Creek Road Intersection Illumination (38152/67826/0) 1 Bids Tendered	660(14) Luminaire, high pressure sodium, 250 watt	Each	1	5,000.00 7.30%	1,000.00 1,000.00 1.07%	1,000.00 0.00 0.00%	1,000.00 0.00 0.00%	93,787
2013 03	Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway (40291/53801/7204) 2 Bids Tendered	660(14) Pedestrian Push Button	Each	7	600.00 0.05%	700.00 750.00 0.07%	725.00 700.00 0.06%	750.00 0.00 0.00%	7,227,267
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/7204) 3 Bids Tendered	660(14) PEDESTRIAN PUSH BUTTON	EACH	269	600.00 3.34%	0.00 550.00 2.94%	358.33 525.00 2.48%	550.00 0.00 0.00%	5,027,359
2011 12	Illinois Street Reconstruction (33274/63102/0) 4 Bids Tendered	660(14) PEDESTRIAN PUSH BUTTON	Each	34	600.00 0.09%	600.00 800.00 0.12%	728.75 715.00 0.11%	800.00 800.00 0.12%	21,965,863
2011 11	Jnu - Hsip Pedestrian Refuge Islands Final Estimate (33694/69335/0) 3 Bids Tendered	660(14) Pedestrian Signal System Complete	Lump Sum	1	12,000.00 8.74%	23,900.00 24,000.00 19.07%	24,174.91 24,624.72 16.31%	24,624.72 23,900.00 14.39%	125,850
2016 03	Hns - Klehini River Bridge Replacement And Transfer (34258/69377/1684) 5 Bids Tendered	660(14) Power and Telephone Utiity Facilities Improvements Complete	Lump Sum	1	268,000.00 3.54%	325,000.00 392,900.00 5.86%	444,580.00 400,000.00 5.11%	650,000.00 650,000.00 6.53%	6,703,504
2009 11	Juneau Areawide Traffic Signal Upgrade 68057 (16653/68057/0) 2 Bids Tendered	660(14) Signal Communication System Complete	Lump Sum	1	100,000.00 23.56%	70,000.00 70,000.00 16.42%	78,449.27 86,898.53 14.81%	86,898.53 0.00 0.00%	426,231
2015 10	Juneau Mendenhall Valley Adaptive Traffic Signal Control (44067/Z685840000/0) 3 Bids Tendered	660(14) Signal No. 1, Glacier and Egan Drive (McNugget)Traffic Signal Modification Complete	Lump Sum	1	45,000.00 7.14%	82,002.00 82,002.00 8.77%	85,414.00 84,000.00 8.56%	90,240.00 90,240.00 7.92%	934,929
2014 01	Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/6998) 5 Bids Tendered	660(14) Temporary Electrolier	Contingent Sum	1	112,800.00 0.76%	112,800.00 112,800.00 0.71%	112,800.00 112,800.00 0.61%	112,800.00 112,800.00 0.61%	15,967,622
2015 05	HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion (44656/55730/6998) 6 Bids Tendered	660(14) Temporary Electrolier	Contingent Sum	1	14,400.00 0.78%	14,400.00 14,400.00 0.72%	14,400.00 14,400.00 0.72%	14,400.00 14,400.00 0.69%	1,990,576

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 05	Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/6998) 8 Bids Tendered	660(14) Temporary Electrolier	Contingent Sum	1	3,000.00 0.01%	3,000.00 3,000.00 0.01%	3,000.00 3,000.00 0.01%	3,000.00 3,000.00 0.01%	22,945,463
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//6998) 4 Bids Tendered	660(14) Temporary Electrolier	Contingent Sum	1	36,000.00 0.09%	36,000.00 36,000.00 0.10%	36,000.00 36,000.00 0.09%	36,000.00 36,000.00 0.09%	36,616,095
2010 04	CENTRAL REGION SCHOOL ZONE UPGRADES (28093/58298/6998) 5 Bids Tendered	660(14) Temporary Electrolier	Contingent Sum	1	12,000.00 0.73%	12,000.00 12,000.00 0.50%	12,000.00 12,000.00 0.50%	12,000.00 12,000.00 0.43%	2,390,565
2014 05	AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and HSIP: 16th Ave at A Street Channelization Improvements (42707/56000 51331/6998) 2 Bids Tendered	660(14) Temporary Electrolier	Contingent Sum	1	12,000.00 0.27%	12,000.00 12,000.00 0.21%	12,000.00 12,000.00 0.20%	12,000.00 0.00 0.00%	5,686,743
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/6998) 9 Bids Tendered	660(14) Temporary Electrolier	Contingent Sum	1	16,800.00 0.30%	16,800.00 16,800.00 0.36%	16,800.00 16,800.00 0.35%	16,800.00 16,800.00 0.34%	4,648,330
2012 09	HSIP: Bogard Rd & Peck St Intersection Improvements (38637/51847/0) 5 Bids Tendered	660(14) Temporary Electrolier	Contingent Sum	1	4,800.00 0.18%	4,800.00 4,800.00 0.19%	4,800.00 4,800.00 0.19%	4,800.00 4,800.00 0.18%	2,530,822
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/6998) 4 Bids Tendered	660(14) Temporary Electrolier	Contingent Sum	1	26,400.00 0.06%	26,400.00 26,400.00 0.07%	26,400.00 26,400.00 0.06%	26,400.00 26,400.00 0.06%	39,452,755
2017 06	Fairview Loop Realign at Knik Goose Bay Road (47194/Z548000000/6998) 7 Bids Tendered	660(14) Temporary Electrolier	Contingent Sum	1	4,800.00 0.16%	4,800.00 4,800.00 0.22%	4,800.00 4,800.00 0.21%	4,800.00 4,800.00 0.20%	2,151,595

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/1685) 5 Bids Tendered	660(14) Temporary Electrolier	Contingent Sum	1	20,000.00 0.05%	20,000.00 20,000.00 0.05%	20,000.00 20,000.00 0.05%	20,000.00 20,000.00 0.05%	40,745,592
2013 05	Knik-Goose Bay Road & Fern Street Intersection Improvements Fern Street to Palmer-Wasilla Highway MP 0.738 to MP 1.753 (40791/51896/6998) 6 Bids Tendered	660(14) Temporary Electrolier	Lump Sum	1	11,775.00 0.32%	5,300.00 5,300.00 0.17%	10,633.33 15,000.00 0.44%	19,000.00 5,500.00 0.16%	3,172,129
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/6998) 5 Bids Tendered	660(14) Temporary Electrolier	Contingent Sum	1	36,000.00 0.08%	36,000.00 36,000.00 0.09%	36,000.00 36,000.00 0.08%	36,000.00 36,000.00 0.08%	42,094,598
2011 06	Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla Hwy (33646/51184/6998) 5 Bids Tendered	660(14) Temporary Electrolier	Contingent Sum	1	13,000.00 0.09%	13,000.00 13,000.00 0.11%	13,000.00 13,000.00 0.11%	13,000.00 13,000.00 0.09%	11,989,291
2016 03	AMATS: Abbott Rd. Rehab-Phase I (45647/59190/6998) 8 Bids Tendered	660(14) Temporary Electrolier	Contingent Sum	1	28,800.00 0.30%	28,800.00 28,800.00 0.34%	28,800.00 28,800.00 0.34%	28,800.00 28,800.00 0.33%	8,348,321
2010 03	AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/6998) 5 Bids Tendered	660(14) Temporary Electrolier	Contingent Sum	1	2,400.00 0.01%	2,400.00 2,400.00 0.02%	2,400.00 2,400.00 0.02%	2,400.00 2,400.00 0.02%	12,682,497
2017 01	AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//6998) 5 Bids Tendered	660(14) Temporary Electrolier	Contingent Sum	1	36,000.00 0.18%	36,000.00 36,000.00 0.17%	36,000.00 36,000.00 0.15%	36,000.00 36,000.00 0.15%	21,769,589
2016 01	Lucus Road Improvements (45390/55007/6998) 10 Bids Tendered	660(14) Temporary Electrolier	Contingent Sum	1	2,400.00 0.04%	2,400.00 2,400.00 0.05%	2,400.00 2,400.00 0.05%	2,400.00 2,400.00 0.05%	4,639,288
2010 07	HSIP: International Airport Rd At Old Seward Hwy (29896/56611/6998) 4 Bids Tendered	660(14) TEMPORARY ELECTROLIER	CONTINGENT SUM	1	2,400.00 0.16%	2,400.00 2,400.00 0.15%	2,400.00 2,400.00 0.15%	2,400.00 2,400.00 0.14%	1,583,168
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//0) 2 Bids Tendered	660(14) TEMPORARY ELECTROLIER	CONTINGENT SUM	1	43,200.00 0.06%	43,200.00 43,200.00 0.08%	43,200.00 43,200.00 0.07%	43,200.00 0.00 0.00%	55,969,371

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 03	AMATS: Muldoon Road Pedestrian and Landscaping Improvements, Phase III (36766/56530/6998) 6 Bids Tendered	660(14) TEMPORARY ELECTROLIER	CONTINGENT SUM	1	14,400.00 0.34%	14,400.00 14,400.00 0.45%	14,400.00 14,400.00 0.44%	14,400.00 14,400.00 0.43%	3,199,546
2015 12	Egan Drive Pavement rehabilitation - 10th Street to Mendenhall Loop Road Project Number NH-0932(049)~Z681290000 Salmon Creek Intersection Safety Improvements Project Number EBL-0932(051)~Z69575 (45232/68129/0) 2 Bids Tendered	660(14) Traffic Signal System Modifications	Lump Sum	1	120,230.00 0.60%	276,000.00 276,000.00 1.66%	357,000.00 438,000.00 2.46%	438,000.00 0.00 0.00%	16,614,244
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065//0) 3 Bids Tendered	660(140) Junction Box, Type 1A	Each	3	350.00 0.01%	2,000.00 2,000.00 0.05%	2,050.00 2,000.00 0.04%	2,150.00 2,150.00 0.05%	12,656,111
2011 11	Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/6998) 7 Bids Tendered	660(14A) Temporary Electrolier	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	13,969,176
2011 11	VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. (35419/55027/6998) 6 Bids Tendered	660(14A) TEMPORARY ELECTROLIER	CONTINGENT SUM	1	50,000.00 0.59%	50,000.00 50,000.00 0.80%	50,000.00 50,000.00 0.77%	50,000.00 50,000.00 0.72%	6,242,977
2012 10	Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 (38731/53943/6998) 3 Bids Tendered	660(14A) TEMPORARY ELECTROLIER	CONTINGENT SUM	1	10,000.00 0.05%	10,000.00 10,000.00 0.06%	10,000.00 10,000.00 0.06%	10,000.00 10,000.00 0.05%	16,932,672
2011 09	Girdwood Streets And Drainage Improvements (34095/57057/7643) 10 Bids Tendered	660(15) AA1 Pedestrian Lighting System Complete	Lump Sum	1	150,170.00 4.29%	120,000.00 145,000.00 5.12%	138,574.10 150,000.00 4.86%	177,250.00 125,491.00 3.85%	2,834,021
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/0) 3 Bids Tendered	660(15) 4-INCH PVC SCHEDULE 80 CONDUIT	LINEAR FOOT	450	21.60 0.17%	26.00 26.00 0.20%	30.33 30.00 0.22%	35.00 35.00 0.24%	5,815,976
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/0) 3 Bids Tendered	660(15) 4-INCH PVC SCHEDULE 80 CONDUIT	LINEAR FOOT	1,850	21.00 0.67%	26.00 26.00 0.83%	30.33 30.00 0.90%	35.00 35.00 1.00%	5,815,976

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 03	Hns - Klehini River Bridge Replacement And Transfer (34258/69377/0) 5 Bids Tendered	660(15) 5" Spare PVC Schedule 80 Utility Conduit	Linear Foot	1,700	35.00 0.79%	30.00 41.76 1.06%	45.95 40.00 0.87%	70.00 30.00 0.51%	6,703,504
2017 07	Pow Island - RWIS Installation (Roadway Weather Information Sites) (46940/68542/0) 5 Bids Tendered	660(15) Hollis Highway RWIS	Lump Sum	1	54,100.00 36.65%	22,250.00 22,250.00 36.93%	37,645.60 31,590.00 34.12%	50,888.00 33,500.00 29.65%	60,250
2011 12	Illinois Street Reconstruction (33274/63102/0) 4 Bids Tendered	660(15) INTERCONNECT	LINEAR FOOT	4,100	20.00 0.36%	15.00 48.00 0.90%	39.00 45.00 0.83%	48.00 48.00 0.88%	21,965,863
2016 07	KTN-North Tongass Highway: Illumination Upgrades (HSIP) (45699/Z684130000/0) 3 Bids Tendered	660(15) JUNCTION BOX, TYPE 1A	EACH	108	750.00 2.10%	715.80 1,000.00 2.59%	821.93 750.00 1.87%	1,000.00 715.80 1.58%	4,163,270
2014 10	JNU Montana Creek Road Intersection Illumination (38152/67826/0) 1 Bids Tendered	660(15) Junction Box, Type I-A	Each	2	5,000.00 14.60%	500.00 500.00 1.07%	500.00 0.00 0.00%	500.00 0.00 0.00%	93,787
2018 03	Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/7642) 6 Bids Tendered	660(15) Lighting Salvage	Each	9	1,200.00 0.08%	800.00 2,530.00 0.18%	1,253.21 1,250.00 0.08%	2,530.00 800.00 0.05%	12,869,962
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	660(15) MODIFY EXISTING LIGHT POLE BASE	EACH	6	3,000.00 0.57%	9,000.00 11,000.00 1.75%	10,000.00 9,000.00 1.37%	11,000.00 0.00 0.00%	3,761,496
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/7204) 3 Bids Tendered	660(15) PEDESTRIAN SIGNAL COUNTDOWN TIMER	EACH	270	1,200.00 6.70%	0.00 900.00 4.83%	583.33 850.00 4.03%	900.00 0.00 0.00%	5,027,359
2014 12	NORDIC DRIVE & HAUGEN DRIVE (43571/68048 & 69518/0) 2 Bids Tendered	660(15) REMOVE AND RELOCATE EXISTING SIGN	EACH	1	15,000.00 0.18%	7,500.00 7,500.00 0.09%	7,900.00 8,300.00 0.09%	8,300.00 0.00 0.00%	8,362,244

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/7642) 2 Bids Tendered	660(15) Salvage Each	Each	13	500.00 0.02%	200.00 350.00 0.01%	275.00 200.00 0.01%	350.00 0.00 0.00%	36,856,108
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/7642) 4 Bids Tendered	660(15) Salvage Existing Electrolier	Each	8	2,000.00 0.03%	600.00 5,000.00 0.10%	1,761.00 750.00 0.01%	5,000.00 600.00 0.01%	39,452,755
2017 11	Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane Improvements (47720/ /7642) 7 Bids Tendered	660(15) Signal and Lighting Salvage	Lump Sum	1	20,000.00 0.09%	1,000.00 20,000.00 0.11%	5,750.00 5,000.00 0.02%	20,000.00 1,600.00 0.01%	18,937,555
2009 11	Juneau Areawide Traffic Signal Upgrade 68057 (16653/68057/0) 2 Bids Tendered	660(15) Signal Cabinet Shop Testing	Contingent Sum	1	20,000.00 4.71%	20,000.00 20,000.00 4.69%	20,000.00 20,000.00 3.41%	20,000.00 0.00 0.00%	426,231
2015 10	Juneau Mendenhall Valley Adaptive Traffic Signal Control (44067/Z685840000/0) 3 Bids Tendered	660(15) Signal No. 2, Glacier and Jordan Traffic Signal Modification Complete	Lump Sum	1	30,000.00 4.76%	62,286.00 62,286.00 6.66%	63,718.00 64,000.00 6.52%	64,868.00 64,868.00 5.69%	934,929
2009 11	Juneau Areawide Traffic Signal Upgrade 68057 (16653/68057/0) 2 Bids Tendered	660(15)a Cabinet Testing	Contingent Sum	1	5,000.00 1.18%	5,000.00 5,000.00 1.17%	5,000.00 5,000.00 0.85%	5,000.00 0.00 0.00%	426,231
2009 11	Juneau Areawide Traffic Signal Upgrade 68057 (16653/68057/0) 2 Bids Tendered	660(15)b Cabinet Testing	Contingent Sum	1	5,000.00 1.18%	5,000.00 5,000.00 1.17%	5,000.00 5,000.00 0.85%	5,000.00 0.00 0.00%	426,231
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//0) 2 Bids Tendered	660(15A) SALVAGE EXISTING ELECTROLIER	EACH	18	2,000.00 0.05%	1,000.00 1,700.00 0.05%	1,350.00 1,000.00 0.03%	1,700.00 0.00 0.00%	55,969,371
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/0) 3 Bids Tendered	660(16) 2-INCH PVC SCHEDULE 80 CONDUIT	LINEAR FOOT	130	21.00 0.05%	24.00 24.00 0.05%	29.67 30.00 0.06%	35.00 35.00 0.07%	5,815,976
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/0) 3 Bids Tendered	660(16) 2-INCH PVC SCHEDULE 80 CONDUIT	LINEAR FOOT	200	21.00 0.07%	24.00 24.00 0.08%	29.67 30.00 0.10%	35.00 35.00 0.11%	5,815,976

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 10	JNU Montana Creek Road Intersection Illumination (38152/67826/0) 1 Bids Tendered	660(16) High Density Polyethylene (HDPE) Conduit, 2-Inch Diameter	Linear Foot	325	2.50 1.19%	60.00 60.00 20.79%	60.00 0.00 0.00%	60.00 0.00 0.00%	93,787
2011 02	Central Region ITS Signal Control Upgrades (33066/51865/7204) 4 Bids Tendered	660(16) Pan Tilt Zoom Camera	Each	31	8,500.00 16.28%	0.00 6,500.00 9.60%	6,371.24 8,234.96 11.18%	10,750.00 10,750.00 12.84%	2,098,800
2018 06	AMATS: Anchorage Areawide Trails Rehabilitation Fish Creek Trail AMATS: Fish Creek Trail Rehabilitation Turnagain Blvd to Kona Ln (TAP) (48417//7596) 8 Bids Tendered	660(16) Pedestrian Lighting	Lump Sum	1	503,270.00 15.83%	350,000.00 364,815.83 13.48%	375,976.98 384,000.00 12.57%	460,000.00 353,000.00 10.99%	2,706,436
2011 11	SEA-FYA Traffic Signal System Upgrade (33713/69192/0) 2 Bids Tendered	660(16) Signal Cabinets Shop Testing	Contingent Sum	1	130,000.00 12.71%	130,000.00 130,000.00 9.76%	130,000.00 130,000.00 7.12%	130,000.00 0.00 0.00%	1,331,735
2015 10	Juneau Mendenhall Valley Adaptive Traffic Signal Control (44067/Z685840000/0) 3 Bids Tendered	660(16) Signal No. 3, Glacier and Shell Simmons Traffic Signal Modification Complete	Lump Sum	1	30,000.00 4.76%	61,000.00 62,093.00 6.64%	62,652.33 61,000.00 6.22%	64,864.00 64,864.00 5.69%	934,929
2010 09	F M A T S Area Signal Upgrades (28773/63446/1158) 4 Bids Tendered	660(16) Video Detector	Each	23	12,500.00 44.26%	10,287.00 10,727.00 46.90%	10,817.00 10,287.00 44.89%	11,504.00 11,504.00 47.05%	526,078
2009 10	Fairbanks Electrical Upgrades (21332/62221/1685) 3 Bids Tendered	660(16)-1 Video Detector	Each	12	11,000.00 23.42%	0.00 10,130.00 34.33%	7,353.33 11,930.00 23.94%	11,930.00 0.00 0.00%	354,102
2010 09	F M A T S Area Signal Upgrades (28773/63446/1158) 4 Bids Tendered	660(16)-1 Video Detector	Each	5	12,500.00 9.62%	10,439.00 10,980.00 10.44%	10,918.25 10,439.00 9.90%	11,504.00 11,504.00 10.23%	526,078
2009 10	Fairbanks Electrical Upgrades (21332/62221/1685) 3 Bids Tendered	660(16)-2 Video Detector	Each	4	15,000.00 10.65%	0.00 11,506.00 13.00%	8,322.00 13,460.00 9.01%	13,460.00 0.00 0.00%	354,102
2010 09	F M A T S Area Signal Upgrades (28773/63446/1158) 4 Bids Tendered	660(16)-2 Video Detector	Each	5	12,500.00 9.62%	10,439.00 10,935.00 10.39%	10,907.00 10,439.00 9.90%	11,504.00 11,504.00 10.23%	526,078

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 07	KTN-North Tongass Highway: Illumination Upgrades (HSIP) (45699/Z684130000/0) 3 Bids Tendered	660(16A) CONDUIT, 2 INCH	LINEAR FOOT	23,365	35.00 21.17%	7.68 10.00 5.61%	15.89 30.00 16.19%	30.00 7.68 3.67%	4,163,270
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/7643) 5 Bids Tendered	660(16A) Pedestrian Lighting (Pathway)	Lump Sum	1	110,000.00 0.28%	125,000.00 202,682.91 0.50%	145,266.58 125,650.00 0.30%	202,682.91 125,000.00 0.29%	40,745,592
2016 07	KTN-North Tongass Highway: Illumination Upgrades (HSIP) (45699/Z684130000/0) 3 Bids Tendered	660(16B) CONDUIT, 3 INCH	LINEAR FOOT	200	45.00 0.23%	40.00 45.00 0.22%	52.12 40.00 0.18%	71.37 71.37 0.29%	4,163,270
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//0) 2 Bids Tendered	660(16B) REMOVE EXISTING HIGHTOWER	EACH	3	5,000.00 0.02%	15,000.00 17,000.00 0.09%	16,000.00 15,000.00 0.08%	17,000.00 0.00 0.00%	55,969,371
2016 07	KTN-North Tongass Highway: Illumination Upgrades (HSIP) (45699/Z684130000/0) 3 Bids Tendered	660(17) CONDUCTOR, 3C #6 AWG	LINEAR FOOT	23,565	6.00 3.66%	5.00 5.00 2.83%	5.60 5.00 2.72%	6.79 6.79 3.27%	4,163,270
2014 10	JNU Montana Creek Road Intersection Illumination (38152/67826/0) 1 Bids Tendered	660(17) Conductor, Luminaire, 3C #8 AWG	Linear Foot	425	5.00 3.10%	12.00 12.00 5.44%	12.00 0.00 0.00%	12.00 0.00 0.00%	93,787
2011 11	SEA-FYA Traffic Signal System Upgrade (33713/69192/0) 2 Bids Tendered	660(17) Juneau Traffic Signals FYA Modification Complete	Lump Sum	1	505,000.00 49.36%	654,607.00 654,607.00 49.15%	758,375.17 862,143.34 47.23%	862,143.34 0.00 0.00%	1,331,735
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/0) 3 Bids Tendered	660(17) POWER AND TELEPHONE UTILITY FACILITIES DEMOLITION COMPLETE	LUMP SUM	1	15,000.00 0.26%	22,000.00 22,000.00 0.38%	23,666.67 25,000.00 0.40%	25,000.00 24,000.00 0.37%	5,815,976
2015 10	Juneau Mendenhall Valley Adaptive Traffic Signal Control (44067/Z685840000/0) 3 Bids Tendered	660(17) Signal No. 4, Loop Road and Egan Drive Traffic Signal Modification Complete	Lump Sum	1	75,000.00 11.89%	113,000.00 149,986.00 16.04%	150,615.33 113,000.00 11.52%	188,860.00 188,860.00 16.57%	934,929
2013 01	WRG Zimovia Pavement Rehabilitation (38064/67425/1680) 3 Bids Tendered	660(17) Traffic Loop Replacements	Lump Sum	1	15,000.00 0.16%	20,000.00 20,000.00 0.26%	22,333.33 25,000.00 0.31%	25,000.00 22,000.00 0.27%	7,822,574

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 07	JNU- Mendenhall Loop to Ferry Terminal (23372/68901/1158) 2 Bids Tendered	660(17) Traffic Loop Replacements	Lump Sum	1	45,000.00 1.35%	30,000.00 30,000.00 1.04%	36,500.00 43,000.00 1.33%	43,000.00 0.00 0.00%	2,878,170
2009 07	JNU- Mendenhall Loop to Ferry Terminal (23372) 2 Bids Tendered	660(17) Traffic Loop Replacements	Each (Alt)	15.0	3,000.00 1.35%	2,000.00 2,000.00 1.04%	2,433.33 2,866.67 1.33%	2,866.67 0.00 0.00%	2,878,170
2013 05	Knik-Goose Bay Road & Fern Street Intersection Improvements Fern Street to Palmer-Wasilla Highway MP 0.738 to MP 1.753 (40791/51896/7644) 6 Bids Tendered	660(17) Traffic Signal Modifications	Lump Sum	1	9,000.00 0.24%	19,000.00 20,000.00 0.63%	21,250.00 19,000.00 0.56%	25,000.00 25,000.00 0.72%	3,172,129
2011 07	EAGLE RIVER LOOP ROAD RESURFACING: GLENN HWY TO EAGLE RIVER RD (GF) (33695/52881/7644) 4 Bids Tendered	660(17) Traffic Signal Modifications	Lump Sum	1	30,000.00 1.07%	32,000.00 32,000.00 1.23%	65,612.50 150,000.00 5.25%	150,000.00 35,450.00 1.21%	2,599,433
2010 05	Kalifornsky Beach Road, Pedestrian Pathway (GF) (28634/51482/7644) 5 Bids Tendered	660(17) Traffic Signal Modifications	Lump Sum	1	105,000.00 9.75%	170,000.00 170,000.00 14.22%	210,000.00 215,000.00 15.74%	235,000.00 235,000.00 15.89%	1,195,515
2011 11	Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/7644) 7 Bids Tendered	660(17) Traffic Signal Modifications at Palmer Wasilla Highway	Lump Sum	1	40,000.00 0.21%	16,518.00 16,518.00 0.12%	20,931.14 20,000.00 0.13%	28,000.00 20,000.00 0.12%	13,969,176
2013 05	Birch Road: O'Malley to Huffman Resurfacing (GF) (40551/55432/7644) 3 Bids Tendered	660(17) Traffic Signal System Modification	Lump Sum	1	17,000.00 2.89%	16,000.00 16,000.00 2.62%	22,674.33 34,023.00 4.88%	34,023.00 18,000.00 2.45%	611,591
2018 06	AMATS: Rabbit Creek Road Pavement Preservation (48393/58511/7644) 3 Bids Tendered	660(17) Traffic Signal System Modification	Lump Sum	1	10,000.00 0.19%	10,500.00 15,000.00 0.30%	12,833.33 13,000.00 0.25%	15,000.00 10,500.00 0.20%	5,068,928

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 02	AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd to Carrs AMATS: Pedestrian Plan Implementation Patterson Street: Debarr Rd to Chester Court (46703//1157)	660(17) Traffic Signal System Modifications	Lump Sum	1	41,150.00 5.00%	18,000.00 18,000.00 2.63%	24,516.67 27,000.00 3.92%	40,000.00 22,000.00 2.93%	684,191
2013 07	CR Hwy Safety Corridor Near Term Improvements (GF) and Parks Hwy & Pittman Rd Signal Modifications (GF) (41206) 4 Bids Tendered	660(17) Traffic Signal System Modifications	79000 (Alt)	1.0	79,000.00 6.79%	108,117.00 108,117.00 9.03%	134,268.00 142,000.00 10.42%	177,305.00 109,650.00 7.46%	1,197,783
2013 07	CR Hwy Safety Corridor Near Term Improvements (GF) and Parks Hwy & Pittman Rd Signal Modifications (GF) (41206/53425 54602/7644) 4 Bids Tendered	660(17) Traffic Signal System Modifications	Lump Sum	1	79,000.00 6.79%	108,117.00 108,117.00 9.03%	134,268.00 142,000.00 10.42%	177,305.00 109,650.00 7.46%	1,197,783
2012 04	University Ave Asphalt Surface Repairs (33592/60762/0) 3 Bids Tendered	660(17) Video Detection System	Each	1	25,000.00 1.28%	54,000.00 54,000.00 3.95%	56,666.67 56,000.00 3.67%	60,000.00 60,000.00 3.86%	1,368,111
2010 07	23rd Avenue Improvements (28375/60745/1158) 3 Bids Tendered	660(17) Video Detection System	Each	8	6,000.00 1.66%	11,500.00 12,000.00 3.99%	11,833.33 11,500.00 3.46%	12,000.00 12,000.00 3.36%	2,405,270
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered	660(17-1) TRAFFIC SIGNAL SYSTEM MODIFICATION AT KENAI SPUR AT FOREST DR	LUMP SUM	1	181,040.00 3.75%	165,858.00 239,230.02 5.03%	198,772.01 198,000.00 4.08%	239,230.02 165,858.00 3.35%	4,757,548
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered	660(17-10) TRAFFIC SIGNAL SYSTEM MODIFICATION AT STERLING HWY AT BINKLEY ST	LUMP SUM	1	29,000.00 0.60%	23,854.00 35,713.39 0.75%	33,916.85 38,500.00 0.79%	38,500.00 23,854.00 0.48%	4,757,548
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered	660(17-11) TRAFFIC SIGNAL SYSTEM MODIFICATION AT KENAI SPUR AT MARYDALE DR	LUMP SUM	1	148,975.00 3.08%	152,334.71 152,334.71 3.20%	171,570.43 194,000.00 4.00%	194,000.00 153,947.00 3.11%	4,757,548

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered	660(17-12) TRAFFIC SIGNAL SYSTEM MODIFICATION AT KENAI SPUR AT PARK AVE	LUMP SUM	1	73,725.00 1.53%	84,503.29 84,503.29 1.78%	94,017.57 103,000.00 2.12%	103,000.00 96,885.00 1.96%	4,757,548
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered	660(17-13) TRAFFIC SIGNAL SYSTEM MODIFICATION AT STERLING HWY AT DEVIN DR	LUMP SUM	1	132,505.00 2.74%	119,661.87 119,661.87 2.52%	137,440.47 144,000.00 2.97%	144,600.00 144,600.00 2.92%	4,757,548
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered	660(17-14) TRAFFIC SIGNAL SYSTEM MODIFICATION AT KNIK GOOSE BAY RD AT VINE RD	LUMP SUM	1	20,150.00 0.42%	17,356.66 17,356.66 0.36%	18,185.92 18,000.00 0.37%	20,000.00 17,387.00 0.35%	4,757,548
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered	660(17-15) TRAFFIC SIGNAL SYSTEM MODIFICATION AT PARKS HWY AT WEBER DR	LUMP SUM	1	17,550.00 0.36%	14,273.96 14,273.96 0.30%	15,443.99 15,000.00 0.31%	17,700.00 14,802.00 0.30%	4,757,548
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered	660(17-16) TRAFFIC SIGNAL SYSTEM MODIFICATION AT PARKS HWY AT LUCILLE ST	LUMP SUM	1	17,700.00 0.37%	16,894.36 16,894.36 0.36%	17,801.09 17,700.00 0.36%	19,250.00 17,360.00 0.35%	4,757,548
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered	660(17-17) TRAFFIC SIGNAL SYSTEM MODIFICATION AT BOGARD RD/NELSON ST AT MAIN ST	LUMP SUM	1	154,905.00 3.21%	132,358.00 164,272.84 3.45%	161,095.21 186,000.00 3.83%	186,000.00 132,358.00 2.67%	4,757,548
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered	660(17-18) TRAFFIC SIGNAL SYSTEM MODIFICATION AT BOGARD RD AT CRUSEY ST	LUMP SUM	1	76,298.00 1.58%	45,300.00 49,413.31 1.04%	104,804.08 45,300.00 0.93%	278,800.00 45,703.00 0.92%	4,757,548

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered	660(17-19) TRAFFIC SIGNAL SYSTEM MODIFICATION AT PARKS HWY AT MAIN ST/KNIK GOOSE BAY RD	LUMP SUM	1	261,050.00 5.40%	286,800.00 295,580.98 6.21%	298,685.75 322,800.00 6.65%	322,800.00 289,562.00 5.85%	4,757,548
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered	660(17-2) TRAFFIC SIGNAL SYSTEM MODIFICATION AT KENAI SPUR AT MAIN ST	LUMP SUM	1	151,220.00 3.13%	134,042.00 135,440.87 2.85%	142,420.72 147,200.00 3.03%	153,000.00 134,042.00 2.71%	4,757,548
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered	660(17-20) TRAFFIC SIGNAL SYSTEM MODIFICATION AT PARKS HWY AT CRUSEY ST	LUMP SUM	1	88,845.00 1.84%	20,692.21 20,692.21 0.43%	21,640.55 21,300.00 0.44%	22,800.00 21,770.00 0.44%	4,757,548
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered	660(17-21) TRAFFIC SIGNAL SYSTEM MODIFICATION AT PALMER-WASILLA HWY AT ROBERTS ST	LUMP SUM	1	76,745.00 1.59%	59,450.00 72,436.89 1.52%	73,021.72 82,100.00 1.69%	82,100.00 59,450.00 1.20%	4,757,548
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered	660(17-22) TRAFFIC SIGNAL SYSTEM MODIFICATION AT PALMER-WASILLA HWY AT HURLEY ST/ FRED MEYER	LUMP SUM	1	149,255.00 3.09%	143,836.01 143,836.01 3.02%	161,692.50 170,000.00 3.50%	176,084.00 176,084.00 3.55%	4,757,548
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered	660(17-23) TRAFFIC SIGNAL SYSTEM MODIFICATION AT PARKS HWY AT HERMON RD	LUMP SUM	1	104,250.00 2.16%	93,178.59 93,178.59 1.96%	102,635.40 103,000.00 2.12%	109,033.00 109,033.00 2.20%	4,757,548
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered	660(17-24) TRAFFIC SIGNAL SYSTEM MODIFICATION AT WASILLA-FISHHOOK RD AT SELDON RD	LUMP SUM	1	120,300.00 2.49%	125,300.00 126,491.10 2.66%	128,448.03 125,300.00 2.58%	131,300.00 130,701.00 2.64%	4,757,548

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered	660(17-25) TRAFFIC SIGNAL SYSTEM MODIFICATION AT PALMER-WASILLA HWY AT SHORELINE DR	LUMP SUM	1	20,000.00 0.41%	21,469.04 21,469.04 0.45%	21,767.01 21,500.00 0.44%	22,119.00 22,119.00 0.45%	4,757,548
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered	660(17-26) TRAFFIC SIGNAL SYSTEM MODIFICATION AT PALMER-WASILLA HWY AT SHENNUM DR	LUMP SUM	1	20,000.00 0.41%	20,504.00 20,588.79 0.43%	21,028.20 21,000.00 0.43%	22,020.00 20,504.00 0.41%	4,757,548
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered	660(17-27) TRAFFIC SIGNAL SYSTEM MODIFICATION AT PALMER-WASILLA HWY AT HYER RD	LUMP SUM	1	39,050.00 0.81%	32,908.00 37,396.14 0.79%	35,728.54 35,400.00 0.73%	37,396.14 32,908.00 0.66%	4,757,548
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered	660(17-28) TRAFFIC SIGNAL SYSTEM MODIFICATION AT PALMER-WASILLA HWY AT WAGON RD	LUMP SUM	1	33,800.00 0.70%	31,948.00 32,883.03 0.69%	32,602.76 32,000.00 0.66%	33,580.00 31,948.00 0.64%	4,757,548
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered	660(17-29) TRAFFIC SIGNAL SYSTEM MODIFICATION AT PALMER-WASILLA HWY AT STRINGFIELD RD	LUMP SUM	1	39,150.00 0.81%	31,857.00 34,295.35 0.72%	33,650.59 33,000.00 0.68%	35,450.00 31,857.00 0.64%	4,757,548
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered	660(17-3) TRAFFIC SIGNAL SYSTEM MODIFICATION AT KENAI SPUR AT WILLOW ST	LUMP SUM	1	90,300.00 1.87%	82,345.25 82,345.25 1.73%	93,164.81 99,500.00 2.05%	99,500.00 95,814.00 1.93%	4,757,548
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered	660(17-30) TRAFFIC SIGNAL SYSTEM MODIFICATION AT PALMER-WASILLA HWY AT TRUNK RD	LUMP SUM	1	65,200.00 1.35%	30,841.00 35,285.80 0.74%	33,711.70 33,000.00 0.68%	35,720.00 30,841.00 0.62%	4,757,548

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered	660(17-31) TRAFFIC SIGNAL SYSTEM MODIFICATION AT PALMER-WASILLA HWY AT 49TH STATE ST	LUMP SUM	1	85,350.00 1.77%	109,700.00 115,768.43 2.43%	121,311.86 129,100.00 2.66%	130,679.00 130,679.00 2.64%	4,757,548
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered	660(17-32) TRAFFIC SIGNAL SYSTEM MODIFICATION AT PALMER-WASILLA HWY AT EQUESTRIAN ST	LUMP SUM	1	19,500.00 0.40%	18,171.31 18,171.31 0.38%	19,268.83 19,000.00 0.39%	21,300.00 18,604.00 0.38%	4,757,548
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered	660(17-33) TRAFFIC SIGNAL SYSTEM MODIFICATION AT PALMER-WASILLA HWY AT HEMMER RD	LUMP SUM	1	21,700.00 0.45%	17,508.00 17,939.61 0.38%	18,911.90 19,000.00 0.39%	21,200.00 17,508.00 0.35%	4,757,548
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered	660(17-34) TRAFFIC SIGNAL SYSTEM MODIFICATION AT GLENN HWY AT DOGWOOD AVE	LUMP SUM	1	27,800.00 0.58%	22,959.92 22,959.92 0.48%	23,982.98 24,200.00 0.50%	25,225.00 23,547.00 0.48%	4,757,548
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered	660(17-35) TRAFFIC SIGNAL SYSTEM MODIFICATION AT ARCTIC AVE AT ALASKA ST	LUMP SUM	1	129,680.00 2.68%	92,800.00 117,694.24 2.47%	127,939.81 146,000.00 3.01%	155,265.00 155,265.00 3.13%	4,757,548
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered	660(17-4) TRAFFIC SIGNAL SYSTEM MODIFICATION AT KENAI SPUR AT BRIDGE ACCESS RD	LUMP SUM	1	84,350.00 1.75%	100,442.39 100,442.39 2.11%	110,327.10 119,100.00 2.45%	119,100.00 110,766.00 2.24%	4,757,548
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered	660(17-5) TRAFFIC SIGNAL SYSTEM MODIFICATION AT KENAI SPUR AT AIRPORT WAY	LUMP SUM	1	46,700.00 0.97%	44,404.00 48,288.34 1.01%	49,923.09 52,500.00 1.08%	54,500.00 44,404.00 0.90%	4,757,548

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered	660(17-6) TRAFFIC SIGNAL SYSTEM MODIFICATION AT KENAI SPUR AT MARATHON RD	LUMP SUM	1	17,050.00 0.35%	13,094.46 13,094.46 0.28%	16,445.12 21,000.00 0.43%	21,000.00 13,886.00 0.28%	4,757,548
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered	660(17-7) TRAFFIC SIGNAL SYSTEM MODIFICATION AT KENAI SPUR AT TINKER LN	LUMP SUM	1	112,640.00 2.33%	110,757.49 110,757.49 2.33%	120,044.87 124,700.00 2.57%	132,000.00 112,722.00 2.28%	4,757,548
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered	660(17-8) TRAFFIC SIGNAL SYSTEM MODIFICATION AT STERLING HWY AT K BEACH RD/FUNNY RIVER RD	LUMP SUM	1	146,840.00 3.04%	188,039.31 188,039.31 3.95%	205,802.08 224,000.00 4.61%	224,000.00 198,669.00 4.01%	4,757,548
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered	660(17-9) TRAFFIC SIGNAL SYSTEM MODIFICATION AT STERLING HWY KOBUK ST/LOVERS LN	LUMP SUM	1	27,500.00 0.57%	40,906.00 44,172.10 0.93%	45,370.78 48,500.00 1.00%	48,500.00 40,906.00 0.83%	4,757,548
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/7644) 3 Bids Tendered	660(17A) SIGNAL MODIFICATIONS AT 5TH AVE AND C ST	LUMP SUM	1	29,000.00 0.60%	0.00 20,000.00 0.40%	13,333.33 20,000.00 0.35%	20,000.00 0.00 0.00%	5,027,359
2009 12	Anchorage Area Safety Improvements, Construction 2010 (26013/51185/7644) 7 Bids Tendered	660(17A) SIGNAL MODIFICATIONS AT 6TH AVE AND I ST	LUMP SUM	1	15,000.00 0.60%	7,836.00 8,000.00 0.40%	9,648.00 8,200.00 0.41%	15,000.00 7,836.00 0.38%	1,996,872
2009 11	Muldoon Rd. Resurfacing, 36th to Glenn Hwy & HSIP: 6th Avenue at Muldoon Road Safety Improvements (25455/50810 57254/7644) 4 Bids Tendered	660(17A) Signal Modifications at Muldoon Rd. and Northern Lights Blvd.	Lump Sum	1	35,600.00 0.67%	50,000.00 55,000.00 1.50%	52,750.00 50,000.00 1.22%	55,000.00 55,000.00 1.33%	3,673,329
2011 06	Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla Hwy (33646/51184/7644) 5 Bids Tendered	660(17A) Traffic Signal Modification at Parks Highway	Lump Sum	1	150,000.00 1.00%	140,000.00 150,000.00 1.25%	157,892.60 140,000.00 1.15%	180,000.00 180,000.00 1.28%	11,989,291

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 08	HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 (41304/55753/7644) 2 Bids Tendered	660(17A) Traffic Signal Modifications at Dimond Blvd	Lump Sum	1	50,000.00 3.79%	51,900.00 51,900.00 3.53%	58,517.50 65,135.00 4.37%	65,135.00 0.00 0.00%	1,471,817
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/7644) 9 Bids Tendered	660(17A) Traffic Signal Modifications At Palmer-Wasilla Hwy and W Rowland Memorial Way	Lump Sum	1	1,000.00 0.02%	600.00 3,800.00 0.08%	3,250.79 3,350.00 0.07%	5,000.00 3,100.00 0.06%	4,648,330
2013 06	Kenai Spur Highway MP 0-3 Pavement Preservation (40631/54142/7644) 2 Bids Tendered	660(17A) Traffic Signal System Modification at Sterling Highway	Lump Sum	1	50,000.00 1.40%	70,000.00 70,000.00 1.81%	72,500.00 75,000.00 1.93%	75,000.00 0.00 0.00%	3,872,478
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/7644) 5 Bids Tendered	660(17A) Traffic Signal System Modifications (Boundary Avenue)	Lump Sum	1	120,000.00 0.30%	127,000.00 140,781.27 0.35%	134,026.25 127,350.00 0.30%	140,781.27 127,000.00 0.30%	40,745,592
2017 05	HSIP: Anchorage Area Safety Improvements HSIP: Lake Otis Parkway at 68th Ave Channelization (46974/58197/56644/7644) 6 Bids Tendered	660(17A) Traffic Signal System Modifications (Lake Otis Parkway and 68th Avenue)	Lump Sum	1	169,000.00 3.90%	243,500.00 280,728.93 7.90%	298,538.16 297,000.00 7.94%	375,000.00 243,500.00 6.34%	3,554,978
2013 05	Debarr Road Resurfacing (GF) (40444/53433/7644) 3 Bids Tendered	660(17A) Traffic Signal System Modifications at Airport Heights	Lump Sum	1	40,000.00 0.89%	40,000.00 50,000.00 1.09%	44,333.33 40,000.00 0.82%	50,000.00 0.00 0.00%	4,590,728
2015 03	Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement Preservation, Phase 1 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation, Phase 1 (44280/58496 58497/7644) 2 Bids Tendered	660(17A) Traffic Signal System Modifications at Benson Blvd. and Lois Dr.	Lump Sum	1	14,000.00 0.16%	15,000.00 25,000.00 0.29%	20,000.00 15,000.00 0.16%	25,000.00 0.00 0.00%	8,572,860
2017 07	Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization (47186/59778/7644) 4 Bids Tendered	660(17A) Traffic Signal System Modifications at Bridge Access Rd	Lump Sum	1	254,600.00 2.24%	150,000.00 160,000.00 1.84%	200,000.00 150,000.00 1.60%	270,000.00 220,000.00 2.21%	8,695,855

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 03	Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway (40291/53801/7644) 2 Bids Tendered	660(17A) Traffic Signal System Modifications at Dimond and Victor	Lump Sum	1	15,000.00 0.17%	10,000.00 10,000.00 0.14%	11,000.00 12,000.00 0.15%	12,000.00 0.00 0.00%	7,227,267
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/6993) 2 Bids Tendered	660(17A) Traffic Signal System Modifications at HSIP: Jewel Lake Rd. At Raspberry Rd. East-West Left Turn Lanes	Lump Sum	1	125,000.00 1.52%	113,500.00 125,000.00 1.85%	119,250.00 113,500.00 1.65%	125,000.00 0.00 0.00%	6,769,856
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141) 2 Bids Tendered	660(17A) Traffic Signal System Modifications at HSIP: Jewel Lake Rd. At Raspberry Rd. East-West Left Turn Lanes	Each (Alt)	1.0	125,000.00 1.52%	113,500.00 125,000.00 1.85%	119,250.00 113,500.00 1.65%	125,000.00 0.00 0.00%	6,769,856
2018 07	HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/7644) 9 Bids Tendered	660(17A) Traffic Signal System Modifications at Jewel Lake Road and 88th Ave	Lump Sum	1	33,000.00 0.51%	16,500.00 17,500.00 0.31%	28,521.40 16,500.00 0.28%	90,000.00 90,000.00 1.43%	5,719,942
2015 09	HSIP: Municipality of Anchorage Flashing Yellow Arrow Project Anchorage Signal Upgrades, Phase I (45174/52797 53728/7644) 5 Bids Tendered	660(17A) Traffic Signal System Modifications at O'Malley/Seward Hwy SB	Lump Sum	1	200,000.00 4.83%	174,425.00 174,425.00 3.77%	206,227.92 203,037.60 4.36%	242,000.00 242,000.00 5.19%	4,631,344
2018 03	C St, 40th Ave to Minnesota Pavement Preservation and AMATS: Anchorage Area Wide Trails Rehabilitaion - C Street Pathway (48136//7644) 3 Bids Tendered	660(17A) Traffic Signal System Modifications at W 76th Ave	Lump Sum	1	101,000.00 1.02%	164,500.00 164,500.00 1.93%	179,833.33 180,000.00 1.96%	195,000.00 195,000.00 1.87%	8,532,028
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/7644) 3 Bids Tendered	660(17B) SIGNAL MODIFICATIONS AT 5TH AVE AND B ST	LUMP SUM	1	28,000.00 0.58%	0.00 20,000.00 0.40%	13,333.33 20,000.00 0.35%	20,000.00 0.00 0.00%	5,027,359

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 12	Anchorage Area Safety Improvements, Construction 2010 (26013/51185/7644) 7 Bids Tendered	660(17B) SIGNAL MODIFICATIONS AT 6TH AVE AND H ST	LUMP SUM	1	53,000.00 2.12%	67,000.00 67,000.00 3.36%	76,045.71 71,790.00 3.56%	85,000.00 68,530.00 3.31%	1,996,872
2009 11	Muldoon Rd. Resurfacing, 36th to Glenn Hwy & HSIP: 6th Avenue at Muldoon Road Safety Improvements (25455/50810 57254/7644) 4 Bids Tendered	660(17B) Signal Modifications at Muldoon Rd. and Boundary Ave.	Lump Sum	1	56,950.00 1.07%	35,000.00 48,000.00 1.31%	45,750.00 40,000.00 0.98%	60,000.00 60,000.00 1.45%	3,673,329
2013 08	HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 (41304/55753/7644) 2 Bids Tendered	660(17B) Traffic Signal Modifications at Boniface Pkwy	Lump Sum	1	130,000.00 9.85%	269,726.00 270,800.00 18.40%	270,263.00 269,726.00 18.09%	270,800.00 0.00 0.00%	1,471,817
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/7644) 9 Bids Tendered	660(17B) Traffic Signal Modifications At Palmer-Wasilla Hwy and N Hemmer Road	Lump Sum	1	3,000.00 0.05%	1,690.00 2,000.00 0.04%	1,813.35 1,700.00 0.04%	2,000.00 1,700.00 0.03%	4,648,330
2013 06	Kenai Spur Highway MP 0-3 Pavement Preservation (40631/54142/7644) 2 Bids Tendered	660(17B) Traffic Signal System Modification at East Park Avenue	Lump Sum	1	50,000.00 1.40%	50,000.00 50,000.00 1.29%	62,500.00 75,000.00 1.93%	75,000.00 0.00 0.00%	3,872,478
2017 05	HSIP: Anchorage Area Safety Improvements HSIP: Lake Otis Parkway at 68th Ave Channelization (46974/58197/56644/7644) 6 Bids Tendered	660(17B) Traffic Signal System Modifications (36th Avenue and LaTouche Street)	Lump Sum	1	80,000.00 1.85%	48,600.00 85,507.29 2.41%	76,401.22 90,300.00 2.41%	100,000.00 48,600.00 1.26%	3,554,978
2013 05	Debarr Road Resurfacing (GF) (40444/53433/7644) 3 Bids Tendered	660(17B) Traffic Signal System Modifications at Hoyt	Lump Sum	1	45,000.00 1.00%	50,000.00 50,000.00 1.09%	51,333.33 50,000.00 1.02%	54,000.00 0.00 0.00%	4,590,728
2018 07	HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/7644) 9 Bids Tendered	660(17B) Traffic Signal System Modifications at Jewel Lake Road and Strawberry Road	Lump Sum	1	10,000.00 0.16%	6,500.00 10,500.00 0.18%	8,845.34 10,000.00 0.17%	11,000.00 11,000.00 0.18%	5,719,942

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 09	HSIP: Municipality of Anchorage Flashing Yellow Arrow Project Anchorage Signal Upgrades, Phase I (45174/52797 53728/7644) 5 Bids Tendered	660(17B) Traffic Signal System Modifications at O'Malley/Seward Hwy NB	Lump Sum	1	190,000.00 4.59%	148,630.00 148,630.00 3.21%	173,572.99 177,260.40 3.80%	210,000.00 210,000.00 4.50%	4,631,344
2017 07	Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization (47186/59778/7644) 4 Bids Tendered	660(17B) Traffic Signal System Modifications at Poppy Ln	Lump Sum	1	381,900.00 3.36%	250,000.00 270,000.00 3.10%	333,750.00 250,000.00 2.66%	415,000.00 400,000.00 4.01%	8,695,855
2018 03	C St, 40th Ave to Minnesota Pavement Preservation and AMATS: Anchorage Area Wide Trails Rehabilitaion - C Street Pathway (48136//7644) 3 Bids Tendered	660(17B) Traffic Signal System Modifications at Raspberry Rd	Lump Sum	1	37,000.00 0.37%	62,300.00 62,300.00 0.73%	69,100.00 70,000.00 0.76%	75,000.00 75,000.00 0.72%	8,532,028
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141) 2 Bids Tendered	660(17B) Traffic Signal System Modifications At Raspberry Rd and Northwood St	Each (Alt)	1.0	444,000.00 5.40%	443,929.00 475,000.00 7.02%	459,464.50 443,929.00 6.44%	475,000.00 0.00 0.00%	6,769,856
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/7644) 2 Bids Tendered	660(17B) Traffic Signal System Modifications At Raspberry Rd and Northwood St	Lump Sum	1	444,000.00 5.40%	443,929.00 475,000.00 7.02%	459,464.50 443,929.00 6.44%	475,000.00 0.00 0.00%	6,769,856
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/7644) 3 Bids Tendered	660(17C) SIGNAL MODIFICATIONS AT DEBARR RD AND BEAVER PL	LUMP SUM	1	183,000.00 3.79%	0.00 100,000.00 1.99%	66,666.67 100,000.00 1.76%	100,000.00 0.00 0.00%	5,027,359
2009 12	Anchorage Area Safety Improvements, Construction 2010 (26013/51185/7644) 7 Bids Tendered	660(17C) SIGNAL MODIFICATIONS AT DIMOND BLVD AND SB MINNESOTA DR	LUMP SUM	1	77,000.00 3.08%	39,732.00 40,000.00 2.00%	43,764.57 41,620.00 2.06%	49,000.00 39,732.00 1.92%	1,996,872

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 08	HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 (41304/55753/7644) 2 Bids Tendered	660(17C) Traffic Signal Modifications at Raspberry Rd	Lump Sum	1	130,000.00 9.85%	249,158.00 285,620.00 19.41%	267,389.00 249,158.00 16.71%	285,620.00 0.00 0.00%	1,471,817
2013 06	Kenai Spur Highway MP 0-3 Pavement Preservation (40631/54142/7644) 2 Bids Tendered	660(17C) Traffic Signal System Modification at East Marydale Avenue	Lump Sum	1	50,000.00 1.40%	70,000.00 70,000.00 1.81%	72,500.00 75,000.00 1.93%	75,000.00 0.00 0.00%	3,872,478
2017 05	HSIP: Anchorage Area Safety Improvements HSIP: Lake Otis Parkway at 68th Ave Channelization (46974/58197/56644/7644) 6 Bids Tendered	660(17C) Traffic Signal System Modifications (Ingra Street and 4th Avenue)	Lump Sum	1	120,000.00 2.77%	110,900.00 165,723.31 4.66%	153,270.55 175,000.00 4.68%	190,000.00 110,900.00 2.89%	3,554,978
2015 09	HSIP: Municipality of Anchorage Flashing Yellow Arrow Project Anchorage Signal Upgrades, Phase I (45174/52797 53728/7644) 5 Bids Tendered	660(17C) Traffic Signal System Modifications at 36th/Lake Otis	Lump Sum	1	250,000.00 6.04%	184,400.00 184,400.00 3.98%	225,877.74 244,856.40 5.25%	260,000.00 260,000.00 5.57%	4,631,344
2013 05	Debarr Road Resurfacing (GF) (40444/53433/7644) 3 Bids Tendered	660(17C) Traffic Signal System Modifications at Boniface	Lump Sum	1	10,000.00 0.22%	2,500.00 50,000.00 1.09%	18,433.33 2,500.00 0.05%	50,000.00 0.00 0.00%	4,590,728
2018 03	C St, 40th Ave to Minnesota Pavement Preservation and AMATS: Anchorage Area Wide Trails Rehabilitaion - C Street Pathway (48136//7644) 3 Bids Tendered	660(17C) Traffic Signal System Modifications at W 64th Ave	Lump Sum	1	69,000.00 0.70%	114,000.00 114,000.00 1.34%	126,333.33 130,000.00 1.42%	135,000.00 135,000.00 1.30%	8,532,028
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/7644) 3 Bids Tendered	660(17D) SIGNAL MODIFICATIONS AT JEWEL LAKE RD AND DIMOND BLVD	LUMP SUM	1	123,000.00 2.55%	0.00 150,000.00 2.98%	100,000.00 150,000.00 2.63%	150,000.00 0.00 0.00%	5,027,359
2013 08	HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 (41304/55753/7644) 2 Bids Tendered	660(17D) Traffic Signal Modifications at Binkley St	Lump Sum	1	130,000.00 9.85%	135,400.00 135,400.00 9.20%	140,267.00 145,134.00 9.73%	145,134.00 0.00 0.00%	1,471,817

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 05	HSIP: Anchorage Area Safety Improvements HSIP: Lake Otis Parkway at 68th Ave Channelization (46974/58197/56644/7644) 6 Bids Tendered	660(17D) Traffic Signal System Modifications (Ingra Street and 3rd Avenue)	Lump Sum	1	30,000.00 0.69%	25,200.00 35,796.15 1.01%	34,332.69 38,000.00 1.02%	45,000.00 25,200.00 0.66%	3,554,978
2015 09	HSIP: Municipality of Anchorage Flashing Yellow Arrow Project Anchorage Signal Upgrades, Phase I (45174/52797 53728/7644) 5 Bids Tendered	660(17D) Traffic Signal System Modifications at 36th/A St	Lump Sum	1	150,000.00 3.62%	118,225.00 118,225.00 2.55%	141,545.63 146,420.40 3.14%	155,000.00 155,000.00 3.32%	4,631,344
2013 05	Debarr Road Resurfacing (GF) (40444/53433/7644) 3 Bids Tendered	660(17D) Traffic Signal System Modifications at Turpin	Lump Sum	1	30,000.00 0.67%	19,000.00 50,000.00 1.09%	29,666.67 20,000.00 0.41%	50,000.00 0.00 0.00%	4,590,728
2018 03	C St, 40th Ave to Minnesota Pavement Preservation and AMATS: Anchorage Area Wide Trails Rehabilitaion - C Street Pathway (48136//7644) 3 Bids Tendered	660(17D) Traffic Signal System Modifications at W Potter Dr	Lump Sum	1	101,000.00 1.02%	167,500.00 167,500.00 1.96%	182,500.00 180,000.00 1.96%	200,000.00 200,000.00 1.92%	8,532,028
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/7644) 3 Bids Tendered	660(17E) SIGNAL MODIFICATIONS AT SEWARD HWY AND 36TH AVE	LUMP SUM	1	26,000.00 0.54%	0.00 15,000.00 0.30%	10,000.00 15,000.00 0.26%	15,000.00 0.00 0.00%	5,027,359
2015 09	HSIP: Municipality of Anchorage Flashing Yellow Arrow Project Anchorage Signal Upgrades, Phase I (45174/52797 53728/7644) 5 Bids Tendered	660(17E) Traffic Signal System Modifications at Arctic/International	Lump Sum	1	80,000.00 1.93%	86,034.03 89,460.00 1.93%	96,409.61 100,554.00 2.16%	108,000.00 98,000.00 2.10%	4,631,344
2015 09	HSIP: Municipality of Anchorage Flashing Yellow Arrow Project Anchorage Signal Upgrades, Phase I (45174/52797 53728/7644) 5 Bids Tendered	660(17F) Traffic Signal System Modifications at Baxter/Tudor	Lump Sum	1	240,000.00 5.80%	173,700.00 173,700.00 3.75%	210,214.57 211,149.60 4.53%	240,000.00 240,000.00 5.15%	4,631,344

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 09	HSIP: Municipality of Anchorage Flashing Yellow Arrow Project Anchorage Signal Upgrades, Phase I (45174/52797 53728/7644) 5 Bids Tendered	660(17G) Traffic Signal System Modifications at Baxter/Northern Lights	Lump Sum	1	240,000.00 5.80%	170,100.00 170,100.00 3.67%	212,598.47 237,219.60 5.09%	240,000.00 240,000.00 5.15%	4,631,344
2017 05	HSIP: Anchorage Area Safety Improvements HSIP: Lake Otis Parkway at 68th Ave Channelization (46974/58197/56644/7645) 6 Bids Tendered	660(18) Adjust Junction Box	Each	9	750.00 0.16%	238.00 326.65 0.08%	317.28 350.00 0.08%	375.00 238.00 0.06%	3,554,978
2012 07	Glenn Highway Path Rehabilitation: Muldoon Rd to North Birchwood (38202/55659/7645) 4 Bids Tendered	660(18) Adjust Junction Box	Each	2	650.00 0.03%	1,500.00 2,200.00 0.08%	2,100.00 2,500.00 0.09%	2,500.00 2,200.00 0.07%	5,399,662
2013 03	Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway (40291/53801/7645) 2 Bids Tendered	660(18) Adjust Junction Box	Each	16	1,000.00 0.18%	500.00 500.00 0.11%	500.00 500.00 0.10%	500.00 0.00 0.00%	7,227,267
2014 05	AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and HSIP: 16th Ave at A Street Channelization Improvements (42707/56000 51331/7645) 2 Bids Tendered	660(18) Adjust Junction Box	Each	9	500.00 0.10%	1,050.00 1,400.00 0.22%	1,225.00 1,050.00 0.16%	1,400.00 0.00 0.00%	5,686,743
2015 03	AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation (44413/56185/0) 3 Bids Tendered	660(18) Adjust Junction Box	Each	10	880.00 0.12%	200.00 200.00 0.03%	376.67 600.00 0.08%	600.00 330.00 0.04%	6,887,552
2014 05	5th and 6th Avenue Paving, L Street To Ingra L & I Couplet Pavement Preservation: Phase 1 (42905/57835 58003/7645) 2 Bids Tendered	660(18) Adjust Junction Box	Each	25	500.00 0.14%	715.00 750.00 0.22%	732.50 715.00 0.18%	750.00 0.00 0.00%	8,696,000

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 04	Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement; Bicycle-Pedestrian Facilities Rehabilitation and Improvements	660(18) Adjust Junction Box	Each	20	1,800.00 0.35%	1,000.00 1,000.00 0.25%	1,770.00 2,500.00 0.55%	2,500.00 1,080.00 0.23%	7,898,726
2015 06	Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement Preservation (44609/56712/0) 2 Bids Tendered	660(18) Adjust Junction Box	Each	4	1,800.00 0.14%	500.00 500.00 0.05%	1,350.00 2,200.00 0.19%	2,200.00 0.00 0.00%	4,114,208
2017 02	AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd to Carrs AMATS: Pedestrian Plan Implementation Patterson Street: Debarr Rd to Chester Court (46703//1158) 6 Bids Tendered	660(18) Adjust Junction Box	Each	4	1,000.00 0.49%	565.00 565.00 0.33%	683.83 1,000.00 0.58%	1,000.00 600.00 0.32%	684,191
2017 11	Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/7645) 1 Bids Tendered	660(18) Adjust Junction Box	Each	43	700.00 0.36%	2,100.00 2,100.00 0.93%	2,100.00 0.00 0.00%	2,100.00 0.00 0.00%	9,681,105
2017 04	Fairbanks Area Signal Upgrades-Stage 1 (46308//7645) 4 Bids Tendered	660(18) Adjust Junction Box	Each	2	1,000.00 0.01%	347.00 1,500.00 0.02%	1,702.00 3,500.00 0.05%	3,500.00 347.00 0.00%	14,143,690
2018 03	C St, 40th Ave to Minnesota Pavement Preservation and AMATS: Anchorage Area Wide Trails Rehabilitaion - C Street Pathway (48136//7645) 3 Bids Tendered	660(18) Adjust Junction Box	Each	5	750.00 0.04%	1,060.00 1,060.00 0.06%	1,286.67 1,500.00 0.08%	1,500.00 1,300.00 0.06%	8,532,028
2015 06	Ingra and Gambell Phase 1 Paving, 5th to 36th (44515/57858/7645) 2 Bids Tendered	660(18) Adjust Junction Box	Each	2	500.00 0.02%	500.00 1,000.00 0.04%	750.00 500.00 0.02%	1,000.00 0.00 0.00%	5,296,083

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 03	Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement Preservation, Phase 1 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation, Phase 1 (44280/58496 58497/0)	660(18) Adjust Junction Box	Each	27	1,100.00 0.33%	500.00 500.00 0.16%	525.00 550.00 0.15%	550.00 0.00 0.00%	8,572,860
2015 06	International Airport Road Pavement Preservation South Aircraft Drive to Homer Drive (44768/56729/7645) 2 Bids Tendered	660(18) Adjust Junction Box	Each	1	500.00 0.01%	495.00 500.00 0.01%	497.50 495.00 0.01%	500.00 0.00 0.00%	6,487,960
2016 07	C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/7645) 3 Bids Tendered	660(18) Adjust Junction Box	Each	20	750.00 0.14%	500.00 500.00 0.09%	650.00 750.00 0.13%	750.00 700.00 0.12%	10,998,774
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/7645) 2 Bids Tendered	660(18) Adjust Junction Box	Each	14	1,000.00 0.17%	390.00 1,000.00 0.21%	695.00 390.00 0.08%	1,000.00 0.00 0.00%	6,769,856
2015 12	Sterling Highway: Soldotna Urban Pavement Preservation (45376/58524/0) 4 Bids Tendered	660(18) Adjust Junction Box	Each	2	1,100.00 0.05%	225.00 2,600.00 0.14%	856.25 250.00 0.01%	2,600.00 350.00 0.02%	3,688,652
2011 11	VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. (35419/55027/7645) 6 Bids Tendered	660(18) ADJUST JUNCTION BOX	EACH	3	1,000.00 0.04%	290.00 842.50 0.04%	539.08 500.00 0.02%	1,000.00 1,000.00 0.04%	6,242,977
2012 03	AMATS: Muldoon Road Pedestrian and Landscaping Improvements, Phase III (36766/56530/7645) 6 Bids Tendered	660(18) ADJUST JUNCTION BOX	EACH	70	600.00 0.99%	275.00 328.00 0.72%	323.00 380.00 0.81%	380.00 315.00 0.65%	3,199,546
2011 11	SEA-FYA Traffic Signal System Upgrade (33713/69192/0) 2 Bids Tendered	660(18) Ketchikan Traffic Signals FYA Modification Complete	Lump Sum	1	100,000.00 9.77%	202,002.00 202,002.00 15.17%	253,204.10 304,406.20 16.68%	304,406.20 0.00 0.00%	1,331,735

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 10	JNU Montana Creek Road Intersection Illumination (38152/67826/0) 1 Bids Tendered	660(18) Lighting Standard, 35 ft pole, 12 ft mast arm	Each	1	15,000.00 21.90%	13,187.00 13,187.00 14.06%	13,187.00 0.00 0.00%	13,187.00 0.00 0.00%	93,787
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/0) 3 Bids Tendered	660(18) POWER AND TELEPHONE UTILITY FACILITIES IMPROVEMENTS COMPLETE	LUMP SUM	1	25,000.00 0.43%	33,000.00 33,000.00 0.57%	34,333.33 35,000.00 0.57%	35,000.00 35,000.00 0.54%	5,815,976
2016 07	KTN-North Tongass Highway: Illumination Upgrades (HSIP) (45699/Z684130000/0) 3 Bids Tendered	660(18) REPLACE LUMINAIRE	EACH	8	2,000.00 0.41%	1,800.00 1,800.00 0.35%	1,891.67 2,000.00 0.37%	2,000.00 1,875.00 0.31%	4,163,270
2015 10	Juneau Mendenhall Valley Adaptive Traffic Signal Control (44067/Z685840000/0) 3 Bids Tendered	660(18) Signal No. 5, Riverside and Egan Drive Traffic Signal Modification Complete	Lump Sum	1	24,000.00 3.81%	47,000.00 77,752.00 8.32%	71,871.33 47,000.00 4.79%	90,862.00 90,862.00 7.97%	934,929
2011 02	Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/7645) 5 Bids Tendered	660(18A) Adjust Junction Box	Each	9	1,000.00 0.06%	500.00 500.00 0.04%	581.20 648.00 0.04%	700.00 525.00 0.03%	12,332,894
2014 05	5th and 6th Avenue Paving, L Street To Ingra L & I Couplet Pavement Preservation: Phase 1 (42905/57835 58003/7645) 2 Bids Tendered	660(18A) Adjust Junction Box with Conduit Bending	Each	8	2,000.00 0.17%	1,850.00 2,000.00 0.18%	1,925.00 1,850.00 0.15%	2,000.00 0.00 0.00%	8,696,000
2014 05	5th and 6th Avenue Paving, L Street To Ingra L & I Couplet Pavement Preservation: Phase 1 (42905/57835 58003/7645) 2 Bids Tendered	660(18B) Adjust Junction Box with Traffic Cable Revisions	Each	1	4,900.00 0.05%	2,320.00 2,500.00 0.03%	2,410.00 2,320.00 0.02%	2,500.00 0.00 0.00%	8,696,000
2014 05	5th and 6th Avenue Paving, L Street To Ingra L & I Couplet Pavement Preservation: Phase 1 (42905/57835 58003/7645) 2 Bids Tendered	660(18D) Adjust Junction Box with Traffic and Power Cable Revisions	Each	1	4,900.00 0.05%	3,500.00 3,500.00 0.04%	4,470.50 5,441.00 0.05%	5,441.00 0.00 0.00%	8,696,000

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 05	Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, Sterling Highway MP	660(19) Junction Box, Type IA	Each	3	1,000.00 0.00%	1,400.00 1,500.00 0.01%	2,325.00 5,000.00 0.03%	5,000.00 1,400.00 0.01%	53,907,758
2017 03	Seward Road Improvements (46779/N/A/7646) 4 Bids Tendered	660(19) Junction Box, Type IA	Each	8	1,000.00 0.27%	2,000.00 3,000.00 0.81%	2,275.00 2,100.00 0.53%	3,000.00 2,000.00 0.48%	2,946,524
2015 10	Juneau Mendenhall Valley Adaptive Traffic Signal Control (44067/Z685840000/0) 3 Bids Tendered	660(19) Signal No. 6, Loop Road and Mall Road Traffic Signal Modification Complete	Lump Sum	1	50,000.00 7.93%	67,339.00 67,339.00 7.20%	74,327.00 85,000.00 8.66%	85,000.00 70,642.00 6.20%	934,929
2011 11	SEA-FYA Traffic Signal System Upgrade (33713/69192/0) 2 Bids Tendered	660(19) Sitka Traffic Signal FYA Modification Complete	Lump Sum	1	60,000.00 5.86%	100,441.00 100,441.00 7.54%	146,773.75 193,106.49 10.58%	193,106.49 0.00 0.00%	1,331,735
2018 03	C St, 40th Ave to Minnesota Pavement Preservation and AMATS: Anchorage Area Wide Trails Rehabilitaion - C Street Pathway (48136//7646) 3 Bids Tendered	660(19A) Junction Box, Type 1A	Each	10	1,000.00 0.10%	1,000.00 1,025.00 0.12%	1,075.00 1,000.00 0.11%	1,200.00 1,200.00 0.12%	8,532,028
2015 12	Sterling Highway: Soldotna Urban Pavement Preservation (45376/58524/0) 4 Bids Tendered	660(19A) Junction Box, Type 1A	Each	11	1,500.00 0.41%	560.00 1,500.00 0.45%	833.75 625.00 0.18%	1,500.00 650.00 0.17%	3,688,652

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 05	5th and 6th Avenue Paving, L Street To Ingra L & I Couplet Pavement Preservation: Phase 1 (42905/57835 58003/7646) 2 Bids Tendered	660(19A) Junction Box, Type 1A	Each	7	5,410.00 0.41%	675.00 700.00 0.06%	687.50 675.00 0.05%	700.00 0.00 0.00%	8,696,000
2018 06	AMATS: Rabbit Creek Road Pavement Preservation (48393/58511/7646) 3 Bids Tendered	660(19A) Junction Box, Type 1A	Each	3	2,000.00 0.12%	1,500.00 1,500.00 0.09%	1,600.00 1,800.00 0.11%	1,800.00 1,500.00 0.09%	5,068,928
2015 03	AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation (44413/56185/0) 3 Bids Tendered	660(19A) Junction Box, Type 1A	Each	2	1,250.00 0.03%	600.00 1,000.00 0.03%	833.33 900.00 0.02%	1,000.00 600.00 0.02%	6,887,552
2014 10	Abbott Road Pavement Preservation New Seward Highway to 88th Avenue (43473/56728/7646) 2 Bids Tendered	660(19A) Junction Box, Type IA	Each	1	5,410.00 0.43%	800.00 800.00 0.06%	1,200.00 1,600.00 0.10%	1,600.00 0.00 0.00%	1,390,905
2015 06	Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement Preservation (44609/56712/0) 2 Bids Tendered	660(19A) Junction Box, Type IA	Each	1	850.00 0.02%	950.00 1,000.00 0.02%	975.00 950.00 0.02%	1,000.00 0.00 0.00%	4,114,208
2016 07	C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/7646) 3 Bids Tendered	660(19A) Junction Box, Type IA	Each	21	750.00 0.14%	1,000.00 1,000.00 0.19%	1,100.00 1,200.00 0.22%	1,200.00 1,100.00 0.20%	10,998,774
2017 06	Tudor Road, Minnesota to E. 36th, Pavement Preservation (47192/58507/7646) 2 Bids Tendered	660(19A) Junction Box, Type IA	Each	37	1,100.00 0.38%	700.00 700.00 0.26%	725.00 750.00 0.26%	750.00 0.00 0.00%	9,986,105
2017 05	HSIP: Anchorage Area Safety Improvements HSIP: Lake Otis Parkway at 68th Ave Channelization (46974/58197/56644/7646) 6 Bids Tendered	660(19A) Junction Box, Type II	Each	1	10,000.00 0.23%	1,000.00 2,090.76 0.06%	1,815.13 2,200.00 0.06%	2,500.00 1,000.00 0.03%	3,554,978
2017 05	Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement Preservation (47034/CSHWY00075/7646) 3 Bids Tendered	660(19A) JUNCTION BOX, TYPE II	EACH	3	2,000.00 0.26%	1,950.00 1,950.00 0.28%	2,483.33 2,500.00 0.34%	3,000.00 3,000.00 0.40%	2,066,575

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 03	Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement Preservation, Phase 1 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation, Phase 1 (44280/58496 58497/5907) 2 Bids Tendered	660(19A) Type 1a Junction Box	Each	6	1,350.00 0.09%	650.00 1,000.00 0.07%	825.00 650.00 0.04%	1,000.00 0.00 0.00%	8,572,860
2015 06	International Airport Road Pavement Preservation South Aircraft Drive to Homer Drive (44768/56729/7646) 2 Bids Tendered	660(19A) Type IA Junction Box	Each	4	5,000.00 0.30%	600.00 600.00 0.04%	612.50 625.00 0.04%	625.00 0.00 0.00%	6,487,960
2014 05	5th and 6th Avenue Paving, L Street To Ingra L & I Couplet Pavement Preservation: Phase 1 (42905/57835 58003/7646) 2 Bids Tendered	660(19B) Junction Box, Type 2	Each	3	4,000.00 0.13%	1,700.00 1,800.00 0.06%	1,750.00 1,700.00 0.05%	1,800.00 0.00 0.00%	8,696,000
2015 03	AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation (44413/56185/0) 3 Bids Tendered	660(19B) Junction Box, Type 2	Each	1	2,250.00 0.03%	1,000.00 1,000.00 0.01%	1,533.33 2,000.00 0.03%	2,000.00 1,600.00 0.02%	6,887,552
2017 11	Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/7204) 1 Bids Tendered	660(19B) Junction Box, Type 2	Each	5	2,500.00 0.15%	5,200.00 5,200.00 0.27%	5,200.00 0.00 0.00%	5,200.00 0.00 0.00%	9,681,105
2015 06	Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement Preservation (44609/56712/0) 2 Bids Tendered	660(19B) Junction Box, Type II	Each	2	2,000.00 0.08%	1,500.00 1,500.00 0.07%	2,050.00 2,600.00 0.11%	2,600.00 0.00 0.00%	4,114,208
2016 07	C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/0) 3 Bids Tendered	660(19B) Junction Box, Type II	Each	26	1,500.00 0.35%	1,600.00 2,500.00 0.59%	1,966.67 1,800.00 0.41%	2,500.00 1,600.00 0.35%	10,998,774
2014 10	Abbott Road Pavement Preservation New Seward Highway to 88th Avenue (43473/56728/7646) 2 Bids Tendered	660(19B) Junction Box, Type II	Each	4	4,000.00 1.27%	2,250.00 2,250.00 0.65%	2,375.00 2,500.00 0.60%	2,500.00 0.00 0.00%	1,390,905

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement Preservation (48413/58575/7646) 4 Bids Tendered	660(19B) Junction Box, Type II	Each	1	1,500.00 0.11%	1,500.00 1,600.00 0.14%	1,643.75 1,500.00 0.13%	1,875.00 1,600.00 0.13%	1,109,658
2017 06	Tudor Road, Minnesota to E. 36th, Pavement Preservation (47192/58507/7646) 2 Bids Tendered	660(19B) Junction Box, Type II	Each	15	1,800.00 0.26%	1,300.00 1,300.00 0.20%	1,400.00 1,500.00 0.21%	1,500.00 0.00 0.00%	9,986,105
2015 06	International Airport Road Pavement Preservation South Aircraft Drive to Homer Drive (44768/56729/7646) 2 Bids Tendered	660(19B) Type II Junction Box	Each	4	6,000.00 0.35%	1,400.00 1,400.00 0.09%	1,425.00 1,450.00 0.09%	1,450.00 0.00 0.00%	6,487,960
2015 03	Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement Preservation, Phase 1 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation, Phase 1 (44280/58496 58497/5909) 2 Bids Tendered	660(19B) Type II Junction Box	Each	11	1,900.00 0.23%	2,000.00 2,000.00 0.26%	2,000.00 2,000.00 0.23%	2,000.00 0.00 0.00%	8,572,860
2014 05	5th and 6th Avenue Paving, L Street To Ingra L & I Couplet Pavement Preservation: Phase 1 (42905/57835 58003/7646) 2 Bids Tendered	660(19C) Junction Box, Type 2 with Wiring Revisions	Each	5	3,700.00 0.20%	2,350.00 2,500.00 0.14%	2,425.00 2,350.00 0.12%	2,500.00 0.00 0.00%	8,696,000
2014 10	Abbott Road Pavement Preservation New Seward Highway to 88th Avenue (43473/56728/7646) 2 Bids Tendered	660(19C) Junction Box, Type III	Each	1	4,000.00 0.32%	3,400.00 3,400.00 0.24%	3,700.00 4,000.00 0.24%	4,000.00 0.00 0.00%	1,390,905
2017 06	Tudor Road, Minnesota to E. 36th, Pavement Preservation (47192/58507/7646) 2 Bids Tendered	660(19C) Junction Box, Type III	Each	2	3,500.00 0.07%	2,000.00 2,000.00 0.04%	2,300.00 2,600.00 0.05%	2,600.00 0.00 0.00%	9,986,105
2016 07	C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/0) 3 Bids Tendered	660(19C) Junction Box, Type III with Wiring Revisions	Each	1	9,500.00 0.09%	3,500.00 3,500.00 0.03%	4,666.67 5,500.00 0.05%	5,500.00 5,000.00 0.04%	10,998,774

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 06	International Airport Road Pavement Preservation South Aircraft Drive to Homer Drive (44768/56729/7646) 2 Bids Tendered	660(19C) Type III Junction Box	Each	2	5,000.00 0.15%	2,700.00 2,700.00 0.08%	2,750.00 2,800.00 0.09%	2,800.00 0.00 0.00%	6,487,960
2015 03	Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement Preservation, Phase 1 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation, Phase 1 (44280/58496 58497/0) 2 Bids Tendered	660(19C) Type III Junction Box	Each	3	4,000.00 0.13%	3,500.00 10,000.00 0.35%	6,750.00 3,500.00 0.11%	10,000.00 0.00 0.00%	8,572,860
2015 06	Ingra and Gambell Phase 1 Paving, 5th to 36th (44515/57858/0) 2 Bids Tendered	660(19D) Replace Junction Box	Lump Sum	1	2,500.00 0.05%	500.00 500.00 0.01%	1,000.00 1,500.00 0.03%	1,500.00 0.00 0.00%	5,296,083
2016 07	C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/0) 3 Bids Tendered	660(19D) Replace Junction Box, 13th & Ingra	Lump Sum	1	10,000.00 0.09%	5,000.00 5,000.00 0.05%	5,166.67 5,500.00 0.05%	5,500.00 5,000.00 0.04%	10,998,774
2016 07	C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/0) 3 Bids Tendered	660(19E) Replace Junction Box, 6th & Gambell	Lump Sum	1	19,000.00 0.17%	5,000.00 5,000.00 0.05%	6,833.33 8,000.00 0.07%	8,000.00 7,500.00 0.06%	10,998,774
2016 07	C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/0) 3 Bids Tendered	660(19F) Replace Junction Box, 22nd & Gambell	Lump Sum	1	7,500.00 0.07%	5,000.00 5,000.00 0.05%	9,466.67 12,400.00 0.11%	12,400.00 11,000.00 0.09%	10,998,774
2016 07	C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/0) 3 Bids Tendered	660(19G) Replace Junction Box, SW Quad 13th & Ingra	Lump Sum	1	13,000.00 0.12%	5,000.00 5,000.00 0.05%	8,833.33 11,500.00 0.10%	11,500.00 10,000.00 0.08%	10,998,774
2014 05	AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and HSIP: 16th Ave at A Street Channelization Improvements (42707/56000 51331/7644) 2 Bids Tendered	660(1A) Fireweed Lane Signal Revisions	Lump Sum	1	2,000.00 0.04%	20,000.00 20,000.00 0.35%	36,250.00 52,500.00 0.89%	52,500.00 0.00 0.00%	5,686,743

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 04	CENTRAL REGION SCHOOL ZONE UPGRADES (28093/58298/6993) 5 Bids Tendered	660(1A) Signal System Complete At Skyview High	Lump Sum	1	42,300.00 2.59%	0.00 69,905.70 2.92%	92,611.29 148,000.00 6.15%	148,000.00 129,450.76 4.64%	2,390,565
2012 06	ANC East Airpark Drainage Extension Phase II & ANC Postmark Drive Storm Drain Repair (38037/52365 52412/1157) 8 Bids Tendered	660(1A) Traffic Signal System Complete	Lump Sum	1	28,000.00 0.31%	13,925.00 15,000.00 0.20%	18,357.75 15,000.00 0.20%	41,578.00 15,000.00 0.19%	7,589,893
2016 03	AMATS: Abbott Rd. Rehab-Phase I (45647/59190/7595) 8 Bids Tendered	660(1A) Traffic Signal System Complete - Lake Otis Parkway	Lump Sum	1	450,000.00 4.76%	350,000.00 350,000.00 4.19%	417,102.77 400,000.00 4.65%	450,000.00 450,000.00 5.17%	8,348,321
2014 01	Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/6993) 5 Bids Tendered	660(1A) Traffic Signal System Complete - Parks and Lucus	Lump Sum	1	481,098.75 3.23%	500,000.00 500,000.00 3.13%	522,984.40 520,000.00 2.82%	550,000.00 550,000.00 2.98%	15,967,622
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808) 5 Bids Tendered	660(1A) Traffic Signal System Complete - Parks and Stanley	Each (Alt)	1.0	600,000.00 1.29%	400,000.00 437,000.00 1.04%	434,536.54 500,000.00 1.15%	500,000.00 400,000.00 0.87%	42,094,598
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/6993) 5 Bids Tendered	660(1A) Traffic Signal System Complete - Parks and Stanley	Lump Sum	1	600,000.00 1.29%	400,000.00 437,000.00 1.04%	434,536.54 500,000.00 1.15%	500,000.00 400,000.00 0.87%	42,094,598
2017 01	AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//6993) 5 Bids Tendered	660(1A) Traffic Signal System Complete - Seward Hwy Ramp	Lump Sum	1	461,200.00 2.31%	292,600.00 300,000.00 1.38%	297,383.81 295,000.00 1.20%	300,000.00 300,000.00 1.22%	21,769,589
2017 01	AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522) 5 Bids Tendered	660(1A) Traffic Signal System Complete - Seward Hwy Ramp	Mile (Alt)	1.09	423,119.27 2.31%	268,440.37 275,229.36 1.38%	272,829.18 270,642.20 1.20%	275,229.36 275,229.36 1.22%	21,769,589

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//6993) 4 Bids Tendered	660(1A) Traffic Signal System Complete (S Inner Springer)	Lump Sum	1	550,000.00 1.36%	300,000.00 300,000.00 0.82%	423,250.00 428,000.00 1.13%	500,000.00 465,000.00 1.16%	36,616,095
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/6993) 5 Bids Tendered	660(1A) Traffic Signal System Complete (South)	Lump Sum	1	465,000.00 1.18%	458,744.79 458,744.79 1.13%	497,548.96 487,000.00 1.16%	535,000.00 487,000.00 1.14%	40,745,592
2015 09	HSIP: Municipality of Anchorage Flashing Yellow Arrow Project Anchorage Signal Upgrades, Phase I (45174/52797 53728/6993) 5 Bids Tendered	660(1A) Traffic Signal System Complete (Zuckert Avenue)	Lump Sum	1	275,000.00 6.64%	394,800.00 394,800.00 8.52%	423,817.49 410,904.00 8.81%	455,000.00 442,000.00 9.48%	4,631,344
2011 06	Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla Hwy (33646/51184/6993) 5 Bids Tendered	660(1A) Traffic Signal System Complete at Palmer-Wasilla Highway	Lump Sum	1	330,000.00 2.20%	390,000.00 500,000.00 4.17%	482,000.00 390,000.00 3.19%	575,000.00 575,000.00 4.10%	11,989,291
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/6993) 2 Bids Tendered	660(1A) Traffic Signal System Complete At Alaska's Best Place	Lump Sum	1	635,000.00 1.70%	300,000.00 575,000.00 1.56%	437,500.00 300,000.00 0.80%	575,000.00 0.00 0.00%	36,856,108
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/6993) 3 Bids Tendered	660(1A) Traffic Signal System Complete at C Street	Lump Sum	1	400,000.00 2.35%	400,000.00 400,000.00 2.97%	415,331.00 430,993.00 3.10%	430,993.00 415,000.00 2.97%	13,486,059
2017 07	Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization (47186/59778/6993) 4 Bids Tendered	660(1A) Traffic Signal System Complete at Ciechanski Rd	Lump Sum	1	432,500.00 3.80%	300,000.00 350,000.00 4.02%	378,750.00 300,000.00 3.19%	490,000.00 375,000.00 3.76%	8,695,855

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/6993) 3 Bids Tendered	660(1A) TRAFFIC SIGNAL SYSTEM COMPLETE AT DEBARR RD AND EDWARD ST	LUMP SUM	1	300,000.00 6.21%	0.00 265,000.00 5.27%	180,000.00 275,000.00 4.83%	275,000.00 0.00 0.00%	5,027,359
2009 05	Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/6993) 8 Bids Tendered	660(1A) Traffic Signal System Complete At East College Drive	Lump Sum	1	330,000.00 1.02%	400,000.00 400,000.00 1.74%	427,750.00 400,000.00 1.66%	500,000.00 400,000.00 1.61%	22,945,463
2011 02	Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/6993) 5 Bids Tendered	660(1A) Traffic Signal System Complete at Huffman Road / Lake Otis Parkway	Lump Sum	1	420,000.00 2.81%	416,097.00 470,000.00 3.81%	465,136.00 416,097.00 3.08%	500,000.00 477,583.00 3.51%	12,332,894
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/6993) 2 Bids Tendered	660(1A) Traffic Signal System Complete At Raspberry Rd and SB Minnesota Dr Off-Ramp	Lump Sum	1	582,000.00 7.08%	553,999.72 553,999.72 8.18%	579,492.86 604,986.00 8.77%	604,986.00 0.00 0.00%	6,769,856
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141) 2 Bids Tendered	660(1A) Traffic Signal System Complete At Raspberry Rd and SB Minnesota Dr Off-Ramp	Each (Alt)	1.0	582,000.00 7.08%	553,999.72 553,999.72 8.18%	579,492.86 604,986.00 8.77%	604,986.00 0.00 0.00%	6,769,856
2009 12	TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION IMPROVEMENTS (25576/58890/6993) 4 Bids Tendered	660(1A) Traffic Signal System Complete at Tudor and Lake Otis	Lump Sum	1	850,000.00 9.16%	525,000.00 550,000.00 7.34%	613,250.00 613,000.00 7.53%	765,000.00 525,000.00 6.19%	7,489,670

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/0)	660(1A) Traffic Signal System Complete, Airport/Sportsman Way	Lump Sum	1	35,000.00 0.49%	100,000.00 100,000.00 1.21%	107,666.67 115,000.00 1.36%	115,000.00 108,000.00 1.23%	8,240,476
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/6993) 9 Bids Tendered	660(1A) Traffic Signal System Phase I At Palmer-Wasilla Hwy And S Felton St	Lump Sum	1	275,262.50 4.94%	160,000.00 190,000.00 4.09%	177,266.43 161,000.00 3.35%	224,850.00 160,000.00 3.20%	4,648,330
2011 11	VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. (35419/55027/6993) 6 Bids Tendered	660(1A) TRAFFIC SYSTEM COMPLETE	LUMP SUM	1	30,000.00 0.35%	11,700.00 11,700.00 0.19%	17,162.50 18,000.00 0.28%	22,275.00 20,000.00 0.29%	6,242,977
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/7595) 3 Bids Tendered	660(1A)-A Traffic Signal System Complete, Airport / Sportsman Way	Lump Sum	1	50,140.00 0.70%	13,000.00 14,000.00 0.17%	14,666.67 17,000.00 0.20%	17,000.00 13,000.00 0.15%	8,240,476
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065//7595) 3 Bids Tendered	660(1A)-A Traffic Signal System Complete, Farmers Loop Rd / College Rd	Lump Sum	1	14,400.00 0.10%	28,000.00 28,000.00 0.22%	30,000.00 28,000.00 0.21%	34,000.00 34,000.00 0.25%	12,656,111
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065) 3 Bids Tendered	660(1A)-A Traffic Signal System Complete, Farmers Loop Rd / College Rd	Lump Sum (Alt)	1.0	14,400.00 0.10%	28,000.00 28,000.00 0.22%	30,000.00 28,000.00 0.21%	34,000.00 34,000.00 0.25%	12,656,111
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/1157) 3 Bids Tendered	660(1A)-B Traffic Signal System Complete Peger Rd & Davis Rd	Lump Sum	1	168,000.00 1.48%	86,000.00 91,000.00 1.02%	93,666.67 86,000.00 0.93%	104,000.00 104,000.00 0.99%	8,963,033

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/0) 3 Bids Tendered	660(1A)-C TRAFFIC SIGNAL SYSTEM COMPLETE, PEGER / PHILLIPS FIELD	Lump Sum	1	22,000.00 0.19%	25,000.00 47,000.00 0.52%	43,666.67 25,000.00 0.27%	59,000.00 59,000.00 0.56%	8,963,033
2010 04	CENTRAL REGION SCHOOL ZONE UPGRADES (28093/58298/6993) 5 Bids Tendered	660(1B) Signal System Complete At Nikiski High/Middle	Lump Sum	1	33,600.00 2.06%	0.00 57,770.20 2.42%	75,580.77 100,000.00 4.16%	120,633.63 120,633.63 4.33%	2,390,565
2016 03	AMATS: Abbott Rd. Rehab-Phase I (45647/59190/1157) 8 Bids Tendered	660(1B) Traffic Signal System Complete - Elmore Road	Lump Sum	1	450,000.00 4.76%	250,000.00 250,000.00 2.99%	364,120.35 345,000.00 4.01%	400,000.00 400,000.00 4.60%	8,348,321
2017 01	AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522) 5 Bids Tendered	660(1B) Traffic Signal System Complete - Lake Otis Parkway	Mile (Alt)	1.09	440,000.00 2.40%	275,229.36 275,229.36 1.38%	387,926.91 416,513.76 1.85%	422,203.37 412,844.04 1.83%	21,769,589
2017 01	AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//6993) 5 Bids Tendered	660(1B) Traffic Signal System Complete - Lake Otis Parkway	Lump Sum	1	479,600.00 2.40%	300,000.00 300,000.00 1.38%	422,840.33 454,000.00 1.85%	460,201.67 450,000.00 1.83%	21,769,589
2014 01	Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/6993) 5 Bids Tendered	660(1B) Traffic Signal System Complete - Parks and Deskas	Lump Sum	1	455,598.75 3.06%	464,204.00 500,000.00 3.13%	489,323.60 495,000.00 2.69%	500,000.00 500,000.00 2.71%	15,967,622
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/6993) 5 Bids Tendered	660(1B) Traffic Signal System Complete - Parks and Vine	Lump Sum	1	600,000.00 1.29%	358,000.00 387,000.00 0.92%	397,140.45 500,000.00 1.15%	500,000.00 360,000.00 0.78%	42,094,598
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808) 5 Bids Tendered	660(1B) Traffic Signal System Complete - Parks and Vine	Each (Alt)	1.0	600,000.00 1.29%	358,000.00 387,000.00 0.92%	397,140.45 500,000.00 1.15%	500,000.00 360,000.00 0.78%	42,094,598

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//6993) 4 Bids Tendered	660(1B) Traffic Signal System Complete (E Inner Springer)	Lump Sum	1	550,000.00 1.36%	300,000.00 300,000.00 0.82%	424,250.00 426,000.00 1.12%	506,000.00 465,000.00 1.16%	36,616,095
2015 09	HSIP: Municipality of Anchorage Flashing Yellow Arrow Project Anchorage Signal Upgrades, Phase I (45174/52797 53728/1157) 5 Bids Tendered	660(1B) Traffic Signal System Complete (Golden Bear Drive)	Lump Sum	1	335,000.00 8.09%	433,103.84 440,390.00 9.51%	465,497.65 490,994.40 10.53%	498,000.00 498,000.00 10.68%	4,631,344
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/1157) 5 Bids Tendered	660(1B) Traffic Signal System Complete (North)	Lump Sum	1	475,000.00 1.20%	453,000.00 543,003.71 1.33%	485,800.74 453,000.00 1.08%	543,003.71 453,000.00 1.06%	40,745,592
2017 07	Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization (47186/59778/6993) 4 Bids Tendered	660(1B) Traffic Signal System Complete at Gas Well Rd	Lump Sum	1	432,500.00 3.80%	295,000.00 295,000.00 3.39%	360,000.00 300,000.00 3.19%	490,000.00 355,000.00 3.56%	8,695,855
2009 05	Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/6993) 8 Bids Tendered	660(1B) Traffic Signal System Complete At Palmer - Wasilla Highway	Lump Sum	1	370,000.00 1.14%	400,000.00 450,000.00 1.96%	458,750.00 450,000.00 1.87%	500,000.00 475,000.00 1.92%	22,945,463
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/6993) 2 Bids Tendered	660(1B) Traffic Signal System Complete At Raspberry Road	Lump Sum	1	638,000.00 1.71%	250,000.00 575,000.00 1.56%	412,500.00 250,000.00 0.67%	575,000.00 0.00 0.00%	36,856,108

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/0)	660(1B) Traffic Signal System Complete, Airport/University	Lump Sum	1	35,000.00 0.49%	80,000.00 90,000.00 1.09%	91,666.67 105,000.00 1.24%	105,000.00 80,000.00 0.91%	8,240,476
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/6993) 3 Bids Tendered	660(1B) Traffic Signal System Modifications at Old Seward Highway	Lump Sum	1	300,000.00 1.77%	300,000.00 300,000.00 2.22%	302,480.33 307,441.00 2.21%	307,441.00 300,000.00 2.14%	13,486,059
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/7595) 3 Bids Tendered	660(1B)-A Traffic Signal System Complete, Airport / University	Lump Sum	1	54,816.00 0.77%	30,000.00 32,000.00 0.39%	33,666.67 39,000.00 0.46%	39,000.00 30,000.00 0.34%	8,240,476
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065) 3 Bids Tendered	660(1B)-A Traffic Signal System Complete, Farmers Loop Rd / N Tanana Dr	Lump Sum (Alt)	1.0	86,800.00 0.58%	26,000.00 26,000.00 0.21%	28,000.00 26,000.00 0.19%	32,000.00 32,000.00 0.24%	12,656,111
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065//7595) 3 Bids Tendered	660(1B)-A Traffic Signal System Complete, Farmers Loop Rd / N Tanana Dr	Lump Sum	1	86,800.00 0.58%	26,000.00 26,000.00 0.21%	28,000.00 26,000.00 0.19%	32,000.00 32,000.00 0.24%	12,656,111
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/1157) 3 Bids Tendered	660(1B)-B Traffic Signal System Complete Peger Rd & Phillips Field Rd	Lump Sum	1	137,000.00 1.20%	70,000.00 75,000.00 0.84%	78,333.33 70,000.00 0.76%	90,000.00 90,000.00 0.86%	8,963,033

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/0) 3 Bids Tendered	660(1B)-C TRAFFIC SIGNAL SYSTEM COMPLETE, PEGER / JOHANSEN	Lump Sum	1	41,000.00 0.36%	40,000.00 49,000.00 0.55%	49,666.67 40,000.00 0.43%	60,000.00 60,000.00 0.57%	8,963,033
2010 04	CENTRAL REGION SCHOOL ZONE UPGRADES (28093/58298/6993) 5 Bids Tendered	660(1C) Signal System Complete At West Homer Elementary	Lump Sum	1	33,600.00 2.06%	0.00 62,336.20 2.61%	76,730.04 100,000.00 4.16%	123,114.01 123,114.01 4.42%	2,390,565
2014 01	Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/6993) 5 Bids Tendered	660(1C) Traffic Signal System Complete - Parks and Church	Lump Sum	1	478,548.75 3.21%	498,387.00 500,000.00 3.13%	521,338.60 535,000.00 2.90%	550,000.00 550,000.00 2.98%	15,967,622
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/6993) 5 Bids Tendered	660(1C) Traffic Signal System Complete - Parks and Pittman	Lump Sum	1	600,000.00 1.29%	390,000.00 420,000.00 1.00%	424,946.30 500,000.00 1.15%	500,000.00 400,000.00 0.87%	42,094,598
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808) 5 Bids Tendered	660(1C) Traffic Signal System Complete - Parks and Pittman	Each (Alt)	1.0	600,000.00 1.29%	390,000.00 420,000.00 1.00%	424,946.30 500,000.00 1.15%	500,000.00 400,000.00 0.87%	42,094,598
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//6993) 4 Bids Tendered	660(1C) Traffic Signal System Complete (Colony)	Lump Sum	1	550,000.00 1.36%	430,000.00 500,000.00 1.37%	479,250.00 430,000.00 1.13%	512,000.00 475,000.00 1.19%	36,616,095
2009 05	Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/6993) 8 Bids Tendered	660(1C) Traffic Signal System Complete At Stringfield Road	Lump Sum	1	200,000.00 0.62%	150,000.00 235,000.00 1.02%	270,000.00 300,000.00 1.24%	350,000.00 325,000.00 1.31%	22,945,463

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/0)	660(1C) Traffic Signal System Complete, Airport/Washington	Lump Sum	1	15,000.00 0.21%	5,000.00 6,000.00 0.07%	5,833.33 6,500.00 0.08%	6,500.00 5,000.00 0.06%	8,240,476
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/7644) 2 Bids Tendered	660(1C) Traffic Signal System Modifications At C Street	Lump Sum	1	96,000.00 0.26%	65,000.00 65,000.00 0.18%	182,500.00 300,000.00 0.80%	300,000.00 0.00 0.00%	36,856,108
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/7595) 3 Bids Tendered	660(1C)-A Traffic Signal System Complete, Airport / Washington	Lump Sum	1	46,332.00 0.65%	12,000.00 13,000.00 0.16%	13,666.67 16,000.00 0.19%	16,000.00 12,000.00 0.14%	8,240,476
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065//7595) 3 Bids Tendered	660(1C)-A Traffic Signal System Complete, Farmers Loop Rd / Ballaine Rd	Lump Sum	1	86,800.00 0.58%	25,000.00 26,000.00 0.21%	27,666.67 25,000.00 0.18%	32,000.00 32,000.00 0.24%	12,656,111
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065) 3 Bids Tendered	660(1C)-A Traffic Signal System Complete, Farmers Loop Rd / Ballaine Rd	Lump Sum (Alt)	1.0	86,800.00 0.58%	25,000.00 26,000.00 0.21%	27,666.67 25,000.00 0.18%	32,000.00 32,000.00 0.24%	12,656,111
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/0) 3 Bids Tendered	660(1C)-C TRAFFIC SIGNAL SYSTEM COMPLETE, PEGER / MITCHELL	Lump Sum	1	22,000.00 0.19%	26,000.00 46,000.00 0.51%	43,333.33 26,000.00 0.28%	58,000.00 58,000.00 0.55%	8,963,033
2011 11	VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. (35419/55027/7642) 6 Bids Tendered	660(1D) REMOVAL OF ABANDONED TRAFFIC SIGNAL SYSTEM	LUMP SUM	1	9,000.00 0.11%	4,000.00 5,434.00 0.09%	5,858.17 5,000.00 0.08%	10,215.00 5,000.00 0.07%	6,242,977

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//6993) 4 Bids Tendered	660(1D) Traffic Signal System Complete (Palmer-Wasilla Hwy/Evergreen)	Lump Sum	1	550,000.00 1.36%	300,000.00 300,000.00 0.82%	474,500.00 488,000.00 1.29%	580,000.00 530,000.00 1.33%	36,616,095
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/1121) 3 Bids Tendered	660(1D) Traffic Signal System Complete, Airport/Market	Lump Sum	1	171,465.00 2.41%	170,000.00 185,000.00 2.25%	191,666.67 220,000.00 2.59%	220,000.00 170,000.00 1.93%	8,240,476
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/7595) 3 Bids Tendered	660(1D)-A Traffic Signal System Complete, Airport / Market	Lump Sum	1	6,556.00 0.09%	6,000.00 6,000.00 0.07%	7,333.33 10,000.00 0.12%	10,000.00 6,000.00 0.07%	8,240,476
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//6993) 4 Bids Tendered	660(1E) Traffic Signal System Complete (Dogwood)	Lump Sum	1	550,000.00 1.36%	435,000.00 500,000.00 1.37%	481,750.00 435,000.00 1.15%	517,000.00 475,000.00 1.19%	36,616,095
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/7595) 3 Bids Tendered	660(1E)-A Traffic Signal System Complete, Airport / Peger	Lump Sum	1	14,500.00 0.20%	23,000.00 25,000.00 0.30%	26,666.67 32,000.00 0.38%	32,000.00 23,000.00 0.26%	8,240,476

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//6993) 4 Bids Tendered	660(1F) Traffic Signal System Complete (Bogard/Arctic)	Lump Sum	1	550,000.00 1.36%	390,000.00 500,000.00 1.37%	445,000.00 390,000.00 1.03%	500,000.00 425,000.00 1.06%	36,616,095
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/7595) 3 Bids Tendered	660(1F)-A Traffic Signal System Complete, Airport / Wilbur	Lump Sum	1	14,500.00 0.20%	17,000.00 18,000.00 0.22%	19,000.00 22,000.00 0.26%	22,000.00 17,000.00 0.19%	8,240,476
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//6993) 4 Bids Tendered	660(1G) Traffic Signal System Complete (Evergreen/Cobb)	Lump Sum	1	550,000.00 1.36%	362,000.00 900,000.00 2.46%	523,000.00 362,000.00 0.95%	900,000.00 400,000.00 1.00%	36,616,095
2012 03	AMATS: Muldoon Road Pedestrian and Landscaping Improvements, Phase III (36766/56530/7644) 6 Bids Tendered	660(1G) TRAFFIC SIGNAL SYSTEM MODIFICATIONS AT DUBEN AVENUE	LUMP SUM	1	18,000.00 0.42%	17,000.00 17,800.00 0.56%	24,800.00 25,000.00 0.76%	55,000.00 17,000.00 0.50%	3,199,546
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/7595) 3 Bids Tendered	660(1G)-A Traffic Signal System Complete, Airport / Lathrop	Lump Sum	1	6,380.00 0.09%	2,000.00 2,000.00 0.02%	4,533.33 9,600.00 0.11%	9,600.00 2,000.00 0.02%	8,240,476

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/7595)	660(1H)-A Traffic Signal System Complete, Airport / Cowles	Lump Sum	1	14,500.00 0.20%	23,000.00 25,000.00 0.30%	26,000.00 30,000.00 0.35%	30,000.00 23,000.00 0.26%	8,240,476
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/7595) 3 Bids Tendered	660(1I)-A Traffic Signal System Complete, Airport / Barnette	Lump Sum	1	14,500.00 0.20%	23,000.00 25,000.00 0.30%	25,666.67 29,000.00 0.34%	29,000.00 23,000.00 0.26%	8,240,476
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/7595) 3 Bids Tendered	660(1J)-A Traffic Signal System Complete, Airport / Cushman	Lump Sum	1	23,525.00 0.33%	34,000.00 37,000.00 0.45%	38,333.33 44,000.00 0.52%	44,000.00 34,000.00 0.39%	8,240,476
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/7595) 3 Bids Tendered	660(1K)-A Traffic Signal System Complete, Airport / Noble	Lump Sum	1	6,492.00 0.09%	12,000.00 13,000.00 0.16%	13,666.67 16,000.00 0.19%	16,000.00 12,000.00 0.14%	8,240,476
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/7595) 3 Bids Tendered	660(1L)-A Traffic Signal System Complete, Airport / Steese	Lump Sum	1	14,500.00 0.20%	17,000.00 18,000.00 0.22%	19,000.00 22,000.00 0.26%	22,000.00 17,000.00 0.19%	8,240,476

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/7595)	660(1M)-A Traffic Signal System Complete, Peger / Davis	Lump Sum	1	17,894.00 0.25%	17,000.00 18,000.00 0.22%	19,000.00 22,000.00 0.26%	22,000.00 17,000.00 0.19%	8,240,476
2016 09	HSIP: Eklutna Overpass Bridge Warning 2015 (46219) 7 Bids Tendered	660(2) Flashing Beacon System Complete	Lump Sum (Alt)	1.0	35,000.00 5.74%	30,000.00 30,500.00 7.39%	34,661.43 33,600.00 7.85%	42,630.00 30,000.00 6.84%	412,688
2011 11	Rezanof Drive Resurfacing - Kodiak Wye - Monashka Bay Road (35118/52105/1677) 3 Bids Tendered	660(2) Flashing Beacon System Complete	Lump Sum	1	65,000.00 1.52%	48,000.00 48,000.00 1.02%	51,333.33 56,000.00 1.06%	56,000.00 50,000.00 0.92%	4,704,798
2010 09	Sterling Highway MP 90-82 Resurfacing (29634/52493/1677) 4 Bids Tendered	660(2) Flashing Beacon System Complete	Lump Sum	1	85,000.00 1.54%	20,000.00 20,000.00 0.53%	34,250.00 20,000.00 0.51%	60,000.00 37,000.00 0.93%	3,750,509
2013 05	Johns Road Improvements, Klatt To High View (GF) (40515) 4 Bids Tendered	660(2) Flashing Beacon System Complete	EACH (Alt)	1.0	15,000.00 0.31%	25,750.00 25,750.00 0.74%	27,761.25 27,295.00 0.78%	30,500.00 27,500.00 0.79%	3,496,801
2013 05	Johns Road Improvements, Klatt To High View (GF) (40515/52783/1677) 4 Bids Tendered	660(2) Flashing Beacon System Complete	Lump Sum	1	15,000.00 0.31%	25,750.00 25,750.00 0.74%	27,761.25 27,295.00 0.78%	30,500.00 27,500.00 0.79%	3,496,801
2018 07	Bethel Ridgecrest Drive Rehabilitation; HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades; HSIP: 15CR01 Akakeek Street and Ridgecrest Drive Intersection Improvements (48470//1677) 1 Bids Tendered	660(2) Flashing Beacon System Complete	Lump Sum	1	25,000.00 1.14%	8,500.00 8,500.00 0.35%	8,500.00 0.00 0.00%	8,500.00 0.00 0.00%	2,415,196
2010 03	AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/1677) 5 Bids Tendered	660(2) Flashing Beacon System Complete	Lump Sum	1	162,210.00 0.90%	110,000.00 110,000.00 0.87%	114,600.00 116,000.00 0.81%	120,000.00 112,000.00 0.76%	12,682,497
2016 04	Sterling Highway MP 114-135 Pavement Preservation (45711) 4 Bids Tendered	660(2) Flashing Beacon System Complete	Each (Alt)	1.0	25,000.00 0.13%	20,000.00 20,000.00 0.13%	23,750.00 30,000.00 0.18%	30,000.00 20,000.00 0.12%	15,712,283

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 04	Sterling Highway MP 114-135 Pavement Preservation (45711/56698/1677) 4 Bids Tendered	660(2) Flashing Beacon System Complete	Lump Sum	1	25,000.00 0.13%	20,000.00 20,000.00 0.13%	23,750.00 30,000.00 0.18%	30,000.00 20,000.00 0.12%	15,712,283
2016 09	HSIP: Eklutna Overpass Bridge Warning 2015 (46219/58099/1677) 7 Bids Tendered	660(2) Flashing Beacon System Complete	Lump Sum	1	35,000.00 5.74%	30,000.00 30,500.00 7.39%	34,661.43 33,600.00 7.85%	42,630.00 30,000.00 6.84%	412,688
2014 12	NORDIC DRIVE & HAUGEN DRIVE (43571/68048 & 69518/1677) 2 Bids Tendered	660(2) FLASHING BEACON SYSTEM COMPLETE	LUMP SUM	1	30,000.00 0.36%	50,000.00 50,000.00 0.60%	52,500.00 55,000.00 0.58%	55,000.00 0.00 0.00%	8,362,244
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//1677) 4 Bids Tendered	660(2)-C Flashing Beacon System Complete, Steese Hwy & Elliott Hwy	Lump Sum	1	70,000.00 0.27%	35,000.00 65,000.00 0.26%	56,250.00 65,000.00 0.24%	65,000.00 35,000.00 0.12%	24,869,247
2015 10	Juneau Mendenhall Valley Adaptive Traffic Signal Control (44067/Z685840000/0) 3 Bids Tendered	660(20) Signal No. 7, Riverside and Mall Road Traffic Signal Modification Complete	Lump Sum	1	35,000.00 5.55%	22,240.00 26,781.00 2.86%	24,673.67 25,000.00 2.55%	26,781.00 22,240.00 1.95%	934,929
2009 11	Northern Region Speed Displays (17452/77239/1158) 3 Bids Tendered	660(20) Speed Display Board	Each	5	13,800.00 59.25%	25,000.00 25,000.00 78.98%	33,827.00 33,481.00 67.33%	43,000.00 43,000.00 68.62%	158,274
2018 05	AMATS: Abbott Road Rehab - Phase II (48404//7601) 4 Bids Tendered	660(20A) Replace Luminaire	Each	2	2,000.00 0.08%	6,000.00 10,000.00 0.39%	7,375.00 7,000.00 0.27%	10,000.00 6,000.00 0.23%	5,167,568
2014 10	HSIP: Glenn Hwy Continuous Lighting, MP 27-31 (43506/55613/1685) 6 Bids Tendered	660(20A) Replace Luminaire	Each	11	2,000.00 0.40%	490.00 728.00 0.12%	1,676.39 1,200.00 0.19%	4,051.73 2,229.61 0.34%	6,691,146
2013 05	Debarr Road Resurfacing (GF) (40444/53433/7204) 3 Bids Tendered	660(20A) Replace Luminaire, Lamp and Ballast	Each	118	1,500.00 3.95%	150.00 150.00 0.39%	550.00 750.00 1.81%	750.00 0.00 0.00%	4,590,728
2017 05	HSIP: Anchorage Area Safety Improvements HSIP: Lake Otis Parkway at 68th Ave Channelization (46974/58197/56644/7647) 6 Bids Tendered	660(20A) Signal System Timing and Adjustments (Lake Otis Parkway and 68th Avenue)	Contingent Sum	1	10,000.00 0.23%	10,000.00 10,000.00 0.28%	10,000.00 10,000.00 0.27%	10,000.00 10,000.00 0.26%	3,554,978

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 10	Juneau Mendenhall Valley Adaptive Traffic Signal Control (44067/Z685840000/0) 3 Bids Tendered	660(21) Signal No. 8, Loop Road and Stephen Richards Traffic Signal Modification Complete	Lump Sum	1	14,999.67 2.38%	16,181.00 16,181.00 1.73%	16,473.67 17,000.00 1.73%	17,000.00 16,240.00 1.42%	934,929
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/6999) 6 Bids Tendered	660(22) K Illumination Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,196,232
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/6999) 5 Bids Tendered	660(22) Illumination Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	40,745,592
2014 10	HSIP: Glenn Hwy Continuous Lighting, MP 27-31 (43506/55613/6999) 6 Bids Tendered	660(22) Illumination Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,691,146
2014 05	AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and HSIP: 16th Ave at A Street Channelization Improvements (42707/56000 51331/6999) 2 Bids Tendered	660(22) Illumination Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,686,743
2011 09	Girdwood Streets And Drainage Improvements (34095/57057/6999) 10 Bids Tendered	660(22) Illumination Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,834,021
2014 01	Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/6999) 5 Bids Tendered	660(22) Illumination Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	15,967,622
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/6999) 3 Bids Tendered	660(22) Illumination Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	13,486,059

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 11	Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/6999) 7 Bids Tendered	660(22) Illumination Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	13,969,176
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/6999) 2 Bids Tendered	660(22) Illumination Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	36,856,108
2011 06	Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla Hwy (33646/51184/6999) 5 Bids Tendered	660(22) Illumination Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	11,989,291
2012 07	Glenn Highway Path Rehabilitation: Muldoon Rd to North Birchwood (38202/55659/6999) 4 Bids Tendered	660(22) Illumination Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,399,662
2010 04	CENTRAL REGION SCHOOL ZONE UPGRADES (28093/58298/6999) 5 Bids Tendered	660(22) Illumination Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,390,565
2011 02	Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/6999) 5 Bids Tendered	660(22) Illumination Price Adjustment	Contingent Sum	1	2,000.00 0.01%	2,000.00 2,000.00 0.02%	2,000.00 2,000.00 0.01%	2,000.00 2,000.00 0.01%	12,332,894
2009 05	Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/6999) 8 Bids Tendered	660(22) Illumination Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	22,945,463
2009 12	Sterling Highway: Ninilchik Intersection Improvements and Illumination (25977/56634/6999) 5 Bids Tendered	660(22) Illumination Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	943,974

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 03	Chester Creek Trail Connection Project (27113/55066/6999) 9 Bids Tendered	660(22) Illumination Price Adjustment	Contingent Sum	1	76,461.00 2.30%	76,461.00 76,461.00 2.66%	76,461.00 76,461.00 2.56%	76,461.00 76,461.00 2.56%	2,874,171
2010 09	Glenn Highway Lighting, S. Birchwood To Eklutna (30933/51970/6999) 7 Bids Tendered	660(22) Illumination Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	9,162,250
2010 08	Kenai: Various Road Improvements, 2009 (30275/59774/6999) 5 Bids Tendered	660(22) Illumination Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	574,593
2017 01	AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//0) 5 Bids Tendered	660(22) Illumination Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	21,769,589
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/6999) 4 Bids Tendered	660(22) Illumination Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	39,452,755
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/6999) 2 Bids Tendered	660(22) Illumination Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,769,856
2010 05	Kalifornsky Beach Road, Pedestrian Pathway (GF) (28634/51482/6999) 5 Bids Tendered	660(22) Illumination Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,195,515
2012 03	AMATS: Muldoon Road Pedestrian and Landscaping Improvements, Phase III (36766/56530/6999) 6 Bids Tendered	660(22) ILLUMINATION PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,199,546
2012 10	Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 (38731/53943/6999) 3 Bids Tendered	660(22) ILLUMINATION PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	16,932,672

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//0) 2 Bids Tendered	660(22) ILLUMINATION PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	55,969,371
2011 12	HSIP: International Airport Rd at Jewel Lake Rd Channelization Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International Airport Rd (35580/51922 51924/6999) 4 Bids Tendered	660(22) ILLUMINATION PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,310,604
2010 07	HSIP: International Airport Rd At Old Seward Hwy (29896/56611/6999) 4 Bids Tendered	660(22) ILLUMINATION PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,583,168
2009 12	Anchorage Area Safety Improvements, Construction 2010 (26013/51185/6999) 7 Bids Tendered	660(22) ILLUMINATION PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,996,872
2011 11	VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. (35419/55027/6999) 6 Bids Tendered	660(22) ILLUMINATION PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,242,977
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/7647) 3 Bids Tendered	660(22) ILLUMINATION PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,027,359
2015 10	Juneau Mendenhall Valley Adaptive Traffic Signal Control (44067/Z685840000/0) 3 Bids Tendered	660(22) Signal No. 9, Loop Road and Valley Boulevard Traffic Signal Modification Complete	Lump Sum	1	20,000.00 3.17%	49,000.00 58,409.00 6.25%	53,949.67 49,000.00 4.99%	58,409.00 54,440.00 4.78%	934,929
2015 10	Juneau Mendenhall Valley Adaptive Traffic Signal Control (44067/Z685840000/0) 3 Bids Tendered	660(23) Signal No. 10, Riverside and Riverwood Traffic Signal Modification Complete	Lump Sum	1	21,674.00 3.44%	49,000.00 59,000.00 6.31%	54,082.00 49,000.00 4.99%	59,000.00 54,246.00 4.76%	934,929

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 10	Juneau Mendenhall Valley Adaptive Traffic Signal Control (44067/Z685840000/0) 3 Bids Tendered	660(24) Southcoast Region Traffic Command Center Complete	Lump Sum	1	170,000.00 26.96%	162,500.00 162,500.00 17.38%	166,837.00 165,749.00 16.89%	172,262.00 172,262.00 15.11%	934,929
2014 09	Central Region Highway Data Equipment 2012 (43114/52809/7204) 2 Bids Tendered	660(24-2) 2-inch RMC	Linear Foot	100	120.00 0.30%	55.00 65.00 0.14%	60.00 55.00 0.09%	65.00 0.00 0.00%	4,551,390
2010 09	Glenn Highway Lighting, S. Birchwood To Eklutna (30933/51970/7204) 7 Bids Tendered	660(24D) 3 Inch High Density Polyethylene Conduit Including Conductor	Linear Foot	91,550	48.00 33.11%	14.85 16.50 16.49%	21.10 28.30 27.68%	28.30 23.60 22.53%	9,162,250
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/7204) 3 Bids Tendered	660(25) CONTROLLER CABINET PREPARATION	CONTINGENT SUM	1	15,000.00 0.31%	15,000.00 15,000.00 0.30%	15,000.00 15,000.00 0.26%	15,000.00 0.00 0.00%	5,027,359
2011 02	Central Region ITS Signal Control Upgrades (33066/51865/7204) 4 Bids Tendered	660(25A) Remove and Replace Traffic Signal Cabinet	Each	6	45,000.00 16.68%	0.00 49,000.00 14.01%	41,938.78 56,505.13 14.84%	62,250.00 62,250.00 14.39%	2,098,800
2011 02	Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/7647) 5 Bids Tendered	660(26) Signal System Timing and Adjustments	Contingent Sum	1	10,000.00 0.07%	10,000.00 10,000.00 0.08%	10,000.00 10,000.00 0.07%	10,000.00 10,000.00 0.07%	12,332,894
2010 03	AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/7647) 5 Bids Tendered	660(26) Signal System Timing and Adjustments	Contingent Sum	1	5,000.00 0.03%	5,000.00 5,000.00 0.04%	5,000.00 5,000.00 0.03%	5,000.00 5,000.00 0.03%	12,682,497
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/1159) 3 Bids Tendered	660(26) SIGNAL SYSTEM TIMING AND ADJUSTMENTS	CONTINGENT SUM	1	25,000.00 0.52%	25,000.00 25,000.00 0.50%	25,000.00 25,000.00 0.44%	25,000.00 0.00 0.00%	5,027,359
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/7647) 3 Bids Tendered	660(26) Signal Timing and Adjustments	Contingent Sum	1	30,000.00 0.18%	30,000.00 30,000.00 0.22%	30,000.00 30,000.00 0.22%	30,000.00 30,000.00 0.21%	13,486,059
2018 07	HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/7204) 9 Bids Tendered	660(27) Flashing Beacon System Modifications	Lump Sum	1	10,000.00 0.16%	6,500.00 9,450.00 0.17%	8,431.51 9,000.00 0.15%	10,000.00 10,000.00 0.16%	5,719,942

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 02	AMATS: Jewel Lake Road Resurfacing, Dimond Boulevard To West 63rd Ave (27034/51987/1677) 3 Bids Tendered	660(27) Flashing Beacon System Modifications At Sand Lake Elementary School	Lump Sum	1	12,000.00 0.49%	7,500.00 7,500.00 0.38%	8,166.67 9,000.00 0.38%	9,000.00 8,000.00 0.32%	1,977,927
2010 03	Chester Creek Trail Connection Project (27113/55066/7643) 9 Bids Tendered	660(28) Pedestrian Lighting System Complete	Lump Sum	1	231,000.00 6.95%	313,688.00 313,688.00 10.91%	362,287.73 395,450.00 13.26%	414,316.93 334,134.63 11.18%	2,874,171
2009 12	TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION IMPROVEMENTS (25576/58890/7643) 4 Bids Tendered	660(28A) Pedestrain Scale Lighting Pole	Each	12	2,000.00 0.26%	4,000.00 5,000.00 0.80%	4,750.00 5,000.00 0.74%	5,000.00 4,000.00 0.57%	7,489,670
2009 12	TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION IMPROVEMENTS (25576/58890/7204) 4 Bids Tendered	660(28B) Transit Shelter Electrical Assembly	Each	2	6,000.00 0.13%	1,500.00 5,000.00 0.13%	4,025.00 1,500.00 0.04%	8,100.00 1,500.00 0.04%	7,489,670
2012 03	AMATS: Muldoon Road Pedestrian and Landscaping Improvements, Phase III (36766/56530/7204) 6 Bids Tendered	660(28B) TRANSIT SHELTER ELECTRICAL ASSEMBLY	EACH	2	4,000.00 0.19%	4,000.00 4,500.00 0.28%	4,658.33 5,500.00 0.33%	5,500.00 4,200.00 0.25%	3,199,546
2010 03	Chester Creek Trail Connection Project (27113/55066/7204) 9 Bids Tendered	660(29) Relocate Electric Line	Lump Sum	1	5,000.00 0.15%	3,000.00 3,675.00 0.13%	9,138.09 7,865.00 0.26%	25,000.00 8,061.63 0.27%	2,874,171
2013 03	Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway (40291/53801/7646) 2 Bids Tendered	660(29) Type 1a Junction Box	Each	24	1,500.00 0.40%	600.00 600.00 0.20%	600.00 600.00 0.18%	600.00 0.00 0.00%	7,227,267
2014 07	F M A T S Street Light Conversion - Stage I I I (42090/61954/5907) 6 Bids Tendered	660(29) Type 1a Junction Box	Each	93	350.00 2.77%	609.15 640.00 5.69%	1,113.47 609.15 4.76%	1,730.00 1,310.00 8.40%	1,046,354
2009 04	Minnesota Drive Resurfacing (22032/51135 51340/7646) 4 Bids Tendered	660(29) Type 1A Junction Box	Each	16	550.00 0.10%	900.00 1,550.00 0.36%	1,120.00 900.00 0.21%	1,550.00 1,000.00 0.21%	6,809,020
2010 05	Kalifornsky Beach Road, Pedestrian Pathway (GF) (28634/51482/7646) 5 Bids Tendered	660(29) Type 1A Junction Box	Each	5	1,000.00 0.46%	1,300.00 8,200.00 3.43%	2,886.00 1,430.00 0.52%	8,200.00 1,500.00 0.51%	1,195,515

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 09	Central Region Highway Data Equipment 2012 (43114/52809/7646) 2 Bids Tendered	660(29) Type 1A Junction Box	Each	3	1,000.00 0.08%	2,200.00 2,200.00 0.15%	2,600.00 3,000.00 0.15%	3,000.00 0.00 0.00%	4,551,390
2014 05	AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and HSIP: 16th Ave at A Street Channelization Improvements (42707/56000 51331/5907) 2 Bids Tendered	660(29) Type 1A Junction Box	Each	1	700.00 0.02%	700.00 700.00 0.01%	1,137.50 1,575.00 0.03%	1,575.00 0.00 0.00%	5,686,743
2010 04	CENTRAL REGION SCHOOL ZONE UPGRADES (28093/58298/1677) 5 Bids Tendered	660(2A) Flashing Beacon System Complete At Big Lake Elementary	Lump Sum	1	10,000.00 0.61%	0.00 20,720.00 0.87%	23,872.72 60,000.00 2.49%	60,000.00 26,143.62 0.94%	2,390,565
2014 11	HSIP: Central Region Overhead Beacons 2014 (43589/57081/1677) 4 Bids Tendered	660(2A) Flashing Beacon System Complete at De Armoun Rd & Elmore Rd	Lump Sum	1	55,000.00 3.17%	68,300.00 68,300.00 4.66%	88,339.00 90,000.00 5.27%	116,600.00 116,600.00 5.54%	1,465,959
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/1677) 3 Bids Tendered	660(2A) FLASHING BEACON SYSTEM COMPLETE AT DEARMOUN RD AND HILLSIDE DR	LUMP SUM	1	90,000.00 1.86%	0.00 75,000.00 1.49%	46,666.67 65,000.00 1.14%	75,000.00 0.00 0.00%	5,027,359
2013 08	HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 (41304/55753/1677) 2 Bids Tendered	660(2A) Flashing Beacon System Complete at Rabbit Creek & Golden Veiw	Lump Sum	1	100,000.00 7.58%	51,500.00 51,500.00 3.50%	52,778.00 54,056.00 3.63%	54,056.00 0.00 0.00%	1,471,817
2014 12	CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 (44005/55500 57689/1677) 4 Bids Tendered	660(2A) Flashing Beacon System Complete at Trapper Creek Elementary	Lump Sum	1	60,000.00 3.64%	72,940.15 72,940.15 4.07%	90,310.04 82,300.00 3.88%	106,000.00 106,000.00 4.09%	1,791,306
2018 03	HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 (48174/58980/1677) 6 Bids Tendered	660(2A) Relocate Flashing Beacon	Each	4	6,000.00 0.09%	6,050.00 10,000.00 0.14%	10,779.28 9,000.00 0.12%	16,125.68 8,500.00 0.11%	29,100,627
2013 08	HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 (41304/55753/1677) 2 Bids Tendered	660(2B) Flashing Beacon System Complete at Huffman & Elmore	Lump Sum	1	90,000.00 6.82%	58,233.00 62,400.00 4.24%	60,316.50 58,233.00 3.91%	62,400.00 0.00 0.00%	1,471,817

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/1677) 3 Bids Tendered	660(2B) FLASHING BEACON SYSTEM COMPLETE AT LUCILLE ST AND SPRUCE AVE	LUMP SUM	1	90,000.00 1.86%	0.00 50,000.00 0.99%	33,333.33 50,000.00 0.88%	50,000.00 0.00 0.00%	5,027,359
2010 04	CENTRAL REGION SCHOOL ZONE UPGRADES (28093/58298/1677) 5 Bids Tendered	660(2B) Flashing Beacon System Complete At Midnight Sun Charter	Lump Sum	1	47,000.00 2.88%	0.00 78,713.50 3.29%	64,177.70 90,000.00 3.74%	90,000.00 70,174.99 2.52%	2,390,565
2014 11	HSIP: Central Region Overhead Beacons 2014 (43589/57081/1677) 4 Bids Tendered	660(2B) Flashing Beacon System Complete at Turpin St & Boundary Ave	Lump Sum	1	42,000.00 2.42%	49,891.00 56,900.00 3.88%	62,072.75 67,000.00 3.92%	74,500.00 74,500.00 3.54%	1,465,959
2014 12	CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 (44005/55500 57689/1677) 4 Bids Tendered	660(2B) Flashing Beacon System Complete at Willlow Elementary	Lump Sum	1	60,000.00 3.64%	71,444.11 71,444.11 3.99%	95,461.03 82,400.00 3.89%	121,000.00 121,000.00 4.67%	1,791,306
2010 04	CENTRAL REGION SCHOOL ZONE UPGRADES (28093/58298/1677) 5 Bids Tendered	660(2C) Flashing Beacon System Complete At Colony High/Middle	Lump Sum	1	51,200.00 3.13%	0.00 113,059.50 4.73%	99,806.28 138,000.00 5.74%	153,500.00 94,471.90 3.39%	2,390,565
2014 12	CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 (44005/55500 57689/1677) 4 Bids Tendered	660(2C) Flashing Beacon System Complete at Houston High/Middle	Lump Sum	1	115,000.00 6.98%	95,830.72 95,830.72 5.35%	133,907.68 129,800.00 6.13%	176,000.00 134,000.00 5.17%	1,791,306
2014 11	HSIP: Central Region Overhead Beacons 2014 (43589/57081/1677) 4 Bids Tendered	660(2C) Flashing Beacon System Complete Parks Hwy & Petersville Rd	Lump Sum	1	45,000.00 2.60%	60,461.00 69,600.00 4.75%	80,765.25 70,000.00 4.10%	123,000.00 123,000.00 5.84%	1,465,959
2014 12	CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 (44005/55500 57689/1677) 4 Bids Tendered	660(2D) Flashing Beacon System at Chickaloon	Lump Sum	1	72,430.00 4.40%	77,577.41 77,577.41 4.33%	132,994.35 111,400.00 5.26%	188,000.00 188,000.00 7.26%	1,791,306
2014 11	HSIP: Central Region Overhead Beacons 2014 (43589/57081/1677) 4 Bids Tendered	660(2D) Flashing Beacon System Complete at Bogard Rd & Seldon Rd	Lump Sum	1	70,000.00 4.04%	89,500.00 89,500.00 6.11%	106,932.75 100,000.00 5.85%	140,000.00 140,000.00 6.65%	1,465,959

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 04	CENTRAL REGION SCHOOL ZONE UPGRADES (28093/58298/1677) 5 Bids Tendered	660(2D) Flashing Beacon System Complete At Butte Elementary	Lump Sum	1	42,800.00 2.62%	0.00 72,685.50 3.04%	59,657.31 76,000.00 3.16%	77,000.00 72,601.06 2.60%	2,390,565
2014 12	CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 (44005/55500 57689/1677) 4 Bids Tendered	660(2E) Flashing Beacon System at Moose Pass Elementary	Lump Sum	1	76,500.00 4.65%	76,589.37 76,589.37 4.28%	124,097.34 129,800.00 6.13%	159,000.00 159,000.00 6.14%	1,791,306
2014 11	HSIP: Central Region Overhead Beacons 2014 (43589/57081/1677) 4 Bids Tendered	660(2E) Flashing Beacon System Complete at Pioneer Ave & Main St	Lump Sum	1	50,000.00 2.88%	72,000.00 72,000.00 4.91%	95,784.25 95,000.00 5.56%	125,000.00 125,000.00 5.93%	1,465,959
2010 04	CENTRAL REGION SCHOOL ZONE UPGRADES (28093/58298/1677) 5 Bids Tendered	660(2E) Flashing Beacon System Complete At Snowshoe Elementary	Lump Sum	1	50,600.00 3.10%	0.00 68,300.80 2.86%	70,887.07 109,000.00 4.53%	109,000.00 71,134.55 2.55%	2,390,565
2010 04	CENTRAL REGION SCHOOL ZONE UPGRADES (28093/58298/1677) 5 Bids Tendered	660(2F) Flashing Beacon System Complete At Hope	Lump Sum	1	46,700.00 2.86%	0.00 100,967.40 4.22%	67,442.84 65,000.00 2.70%	118,000.00 53,246.81 1.91%	2,390,565
2014 12	CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 (44005/55500 57689/1677) 4 Bids Tendered	660(2F) Flashing Beacon System Complete at Ninilchik Elementary	Lump Sum	1	50,000.00 3.04%	53,298.20 53,298.20 2.98%	108,324.55 102,000.00 4.81%	147,000.00 147,000.00 5.68%	1,791,306
2014 11	HSIP: Central Region Overhead Beacons 2014 (43589/57081/1677) 4 Bids Tendered	660(2F) Flashing Beacon System Complete at Sterling Hwy & North Fork Rd	Lump Sum	1	58,000.00 3.35%	92,400.00 92,400.00 6.30%	119,982.75 113,000.00 6.61%	159,000.00 159,000.00 7.55%	1,465,959
2014 12	CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 (44005/55500 57689/1677) 4 Bids Tendered	660(2G) Flashing Beacon System Complete at Chapman School	Lump Sum	1	50,000.00 3.04%	62,762.75 62,762.75 3.50%	96,915.69 79,900.00 3.77%	132,000.00 132,000.00 5.10%	1,791,306
2010 04	CENTRAL REGION SCHOOL ZONE UPGRADES (28093/58298/1677) 5 Bids Tendered	660(2G) Flashing Beacon System Complete At Kalifornsky Beach Elementary	Lump Sum	1	37,700.00 2.31%	0.00 62,526.80 2.62%	48,524.91 40,000.00 1.66%	86,000.00 54,097.75 1.94%	2,390,565

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 11	HSIP: Central Region Overhead Beacons 2014 (43589/57081/1677) 4 Bids Tendered	660(2G) Flashing Beacon System Complete at O'Malley Rd & Elmore Rd	Lump Sum	1	78,000.00 4.50%	85,700.00 85,700.00 5.85%	97,683.00 104,000.00 6.09%	105,300.00 105,300.00 5.00%	1,465,959
2010 04	CENTRAL REGION SCHOOL ZONE UPGRADES (28093/58298/1677) 5 Bids Tendered	660(2H) Flashing Beacon System Complete At Nikolaevsk	Lump Sum	1	44,900.00 2.75%	0.00 69,507.00 2.91%	53,828.31 50,000.00 2.08%	78,500.00 71,134.55 2.55%	2,390,565
2010 04	CENTRAL REGION SCHOOL ZONE UPGRADES (28093/58298/1677) 5 Bids Tendered	660(2I) Flashing Beacon System Complete At McNeil Canyon Elementary	Lump Sum	1	45,800.00 2.80%	0.00 67,794.60 2.84%	55,132.84 50,000.00 2.08%	80,000.00 77,869.61 2.79%	2,390,565
2010 04	CENTRAL REGION SCHOOL ZONE UPGRADES (28093/58298/1677) 5 Bids Tendered	660(2J) Flashing Beacon System Complete At Kodiak East Elementary	Lump Sum	1	35,000.00 2.14%	0.00 25,344.50 1.06%	30,702.33 30,000.00 1.25%	59,167.15 59,167.15 2.12%	2,390,565
2010 04	CENTRAL REGION SCHOOL ZONE UPGRADES (28093/58298/1677) 5 Bids Tendered	660(2K) Flashing Beacon System Complete At Susitna Valley High/Middle	Lump Sum	1	35,000.00 2.14%	0.00 39,092.80 1.64%	32,958.87 35,000.00 1.45%	68,201.54 68,201.54 2.45%	2,390,565
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/1159) 6 Bids Tendered	660(3) B Highway Lighting System Complete	Lump Sum	1	11,000.00 0.26%	10,500.00 10,500.00 0.25%	15,100.83 15,225.00 0.36%	20,000.00 12,000.00 0.28%	4,196,232
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/1159) 6 Bids Tendered	660(3) K Highway Lighting System Complete	Lump Sum	1	156,000.00 3.74%	100,360.00 101,000.00 2.41%	109,614.17 101,325.00 2.41%	120,000.00 115,000.00 2.68%	4,196,232
2009 04	Kotzebue Roads - Shore Avenue (20872/60788/1159) 9 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	1,320,000.00 3.80%	550,000.00 1,111,000.00 3.37%	990,000.00 860,000.00 2.47%	1,200,000.00 1,200,000.00 3.23%	33,010,932
2009 09	Johansen Expressway Offset Lighting (24015/77241/1159) 2 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	271,000.00 70.98%	186,000.00 186,000.00 80.00%	225,000.00 264,000.00 82.12%	264,000.00 0.00 0.00%	232,500

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 03	KTN-Totem Bight To Whipple Creek (17733/67443/1159) 2 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	20,000.00 0.21%	17,500.00 17,500.00 0.20%	18,750.00 20,000.00 0.23%	20,000.00 0.00 0.00%	8,744,515
2015 11	Nome Snake River Bridge - Stage II (44634) 2 Bids Tendered	660(3) Highway Lighting System Complete	ea (Alt)	5.0	35,000.00 28.18%	38,000.00 38,000.00 31.88%	49,000.00 60,000.00 32.18%	60,000.00 0.00 0.00%	595,999
2017 08	HSIP: Sterling Hwy MP 89.8 Left Turn Lanes (47285/CFHWY00155/1159) 5 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	95,000.00 3.30%	80,000.00 104,000.00 5.25%	93,400.00 80,000.00 3.59%	104,000.00 100,000.00 4.27%	1,980,177
2009 04	Kotzebue Roads - Shore Avenue (20872) 9 Bids Tendered	660(3) Highway Lighting System Complete	Each (Alt)	23.0	57,391.30 3.80%	23,913.04 48,304.35 3.37%	43,043.48 37,391.30 2.47%	52,173.91 52,173.91 3.23%	33,010,932
2009 04	KTN- North Tongass Safety Improvements (13373/67423/1159) 3 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	50,000.00 2.97%	50,000.00 53,000.00 4.69%	51,666.67 52,000.00 4.48%	53,000.00 50,000.00 3.75%	1,129,532
2009 04	Kotzebue Roads - Shore Avenue (20872) 9 Bids Tendered	660(3) Highway Lighting System Complete	Each (Alt)	5.0	51,700.00 0.74%	20,000.00 38,000.00 0.58%	42,311.11 44,000.00 0.63%	60,000.00 45,000.00 0.61%	33,010,932
2009 05	Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/1159) 8 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	810,000.00 2.49%	525,000.00 1,080,000.00 4.71%	880,625.00 800,000.00 3.32%	1,150,000.00 525,000.00 2.12%	22,945,463
2009 05	Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872) 8 Bids Tendered	660(3) Highway Lighting System Complete	Each (Alt)	15.0	54,000.00 2.49%	35,000.00 72,000.00 4.71%	58,708.33 53,333.33 3.32%	76,666.67 35,000.00 2.12%	22,945,463
2009 04	KTN- North Tongass Safety Improvements (13373) 3 Bids Tendered	660(3) Highway Lighting System Complete	Each (Alt)	4.0	12,500.00 2.97%	12,500.00 13,250.00 4.69%	12,916.67 13,000.00 4.48%	13,250.00 12,500.00 3.75%	1,129,532
2009 03	Sawmill Creek Road - Halibut Point Road Roundabout (19212/68999/1159) 3 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	100,000.00 4.52%	104,809.00 110,000.00 5.55%	113,269.67 104,809.00 5.18%	125,000.00 125,000.00 5.97%	1,983,405

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1159) 4 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	1,312,500.00 3.25%	500,000.00 500,000.00 1.37%	676,250.00 680,000.00 1.79%	800,000.00 725,000.00 1.81%	36,616,095
2009 04	Kotzebue Roads - Shore Avenue (20872/60788/1159) 9 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	258,500.00 0.74%	100,000.00 190,000.00 0.58%	211,555.56 220,000.00 0.63%	300,000.00 225,000.00 0.61%	33,010,932
2014 10	HSIP: Glenn Hwy Continuous Lighting, MP 27-31 (43506/55613/1159) 6 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	1,996,000.00 35.99%	2,778,064.39 2,988,665.00 44.67%	3,118,528.57 3,220,000.00 45.49%	3,783,673.00 2,778,064.39 38.82%	6,691,146
2014 10	HSIP: Glenn Hwy Continuous Lighting, MP 27-31 (43506) 6 Bids Tendered	660(3) Highway Lighting System Complete	2117000 (Alt)	1.0	1,996,000.00 35.99%	2,778,064.39 2,988,665.00 44.67%	3,118,528.57 3,220,000.00 45.49%	3,783,673.00 2,778,064.39 38.82%	6,691,146
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/1159) 9 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	142,000.00 2.55%	107,500.00 128,000.00 2.75%	123,194.72 110,000.00 2.29%	152,335.00 108,000.00 2.16%	4,648,330
2015 01	Olympic Mountain Loop Improvements - Girdwood (44236/59766/1159) 8 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	100,000.00 5.27%	130,000.00 160,000.00 6.77%	167,121.88 172,000.00 6.41%	185,000.00 164,975.00 5.92%	2,364,890
2009 11	Alaska Highway MP 1308 Tok Weigh Station (20712/67381/1159) 7 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	335,679.00 5.00%	300,000.00 300,000.00 4.64%	365,688.24 300,000.00 4.42%	526,000.00 350,000.00 5.02%	6,460,641
2015 10	Glenn Highway: MP 49 (45214/50994/1159) 13 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	20,000.00 0.55%	20,000.00 50,000.00 1.76%	32,228.90 20,000.00 0.70%	50,000.00 27,000.00 0.93%	2,836,370
2015 10	College Road Right Turn Lanes (44899/77227/1159) 5 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	125,000.00 14.59%	50,000.00 53,020.00 5.60%	57,604.00 55,000.00 5.59%	75,000.00 55,000.00 5.54%	947,198
2009 11	Alaska Highway MP 1308 Tok Weigh Station (20712/67381/1159) 7 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	67,163.96 1.00%	80,000.00 90,810.00 1.41%	115,132.84 80,000.00 1.18%	206,058.89 100,000.00 1.43%	6,460,641
2010 02	Richardson Highway M P 265-267 Rehabilitation & Resurfacing (25033) 6 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum (Alt)	1.0	135,000.00 3.75%	25,000.00 25,000.00 0.84%	39,666.67 25,000.00 0.80%	90,000.00 45,000.00 1.41%	2,980,832

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 02	Richardson Highway M P 265-267 Rehabilitation & Resurfacing (25033/63146/1159) 6 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	135,000.00 3.75%	25,000.00 25,000.00 0.84%	39,666.67 25,000.00 0.80%	90,000.00 45,000.00 1.41%	2,980,832
2017 06	Richardson Highway MP 337 Eielson AFB Intersection Improvements (46282//7601) 3 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	69,140.00 4.03%	55,000.00 55,000.00 4.03%	56,666.67 60,000.00 4.36%	60,000.00 55,000.00 3.49%	1,364,112
2010 03	AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/1159) 5 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	385,520.00 2.14%	271,000.00 275,000.00 2.17%	282,000.00 285,000.00 1.98%	294,000.00 271,000.00 1.84%	12,682,497
2018 04	Chena Ridge Cripple Creek Culvert Replacement (46349/60624/1159) 7 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	35,000.00 1.99%	19,900.00 32,000.00 1.64%	35,985.71 19,900.00 0.93%	47,000.00 35,000.00 1.48%	1,950,325
2015 11	Nome Snake River Bridge - Stage II (44634/60759/7601) 2 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	175,000.00 28.18%	190,000.00 190,000.00 31.88%	245,000.00 300,000.00 32.18%	300,000.00 0.00 0.00%	595,999
2009 12	TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION IMPROVEMENTS (25576/58890/1159) 4 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	120,000.00 1.29%	475,000.00 500,000.00 6.68%	557,500.00 550,000.00 6.75%	705,000.00 475,000.00 5.60%	7,489,670
2014 10	Hurst Road Resurfacing (42903/63037/1159) 3 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	35,000.00 0.97%	36,000.00 42,000.00 1.62%	38,666.67 38,000.00 1.36%	42,000.00 36,000.00 1.17%	2,595,968
2014 06	Richardson Highway Fairbanks New Weigh Station (42388/60552/1159) 4 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	1,018,024.58 7.76%	660,000.00 700,000.00 6.27%	751,377.75 780,000.00 6.89%	865,511.00 865,511.00 6.96%	11,172,615
2012 08	Parks Hwy: Stanley Road Signal (37366/54453/6994) 3 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	30,000.00 1.67%	31,000.00 31,000.00 1.97%	31,703.00 31,164.00 1.84%	32,945.00 32,945.00 1.50%	1,573,730
2017 11	Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane Improvements (47720/ /1159) 7 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	20,000.00 0.09%	50,000.00 50,000.00 0.26%	88,600.71 60,000.00 0.29%	237,705.00 50,000.00 0.23%	18,937,555

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 02	Bogard Rd. Resurfacing: N. Lazy Eight Ct. to E. Stoney Hollow Dr. (46673//1159) 5 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	41,800.00 9.49%	42,000.00 50,000.00 10.55%	46,352.00 50,000.00 9.53%	50,000.00 45,760.00 8.31%	473,904
2009 09	Johansen Expressway Offset Lighting (24015) 2 Bids Tendered	660(3) Highway Lighting System Complete	Each (Alt)	14.0	19,357.14 70.98%	13,285.71 13,285.71 80.00%	16,071.43 18,857.14 82.12%	18,857.14 0.00 0.00%	232,500
2010 09	Glenn Highway Lighting, S. Birchwood To Eklutna (30933/51970/1159) 7 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	4,500,000.00 33.91%	2,537,000.00 2,920,000.00 31.87%	3,363,421.44 2,537,000.00 27.10%	4,591,939.95 2,826,660.00 29.47%	9,162,250
2012 09	HSIP: Bogard Rd & Peck St Intersection Improvements (38637/51847/1159) 5 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	180,000.00 6.80%	100,000.00 100,000.00 3.95%	115,143.40 101,200.00 3.95%	145,000.00 105,000.00 3.88%	2,530,822
2014 01	Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/6994) 5 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	740,110.00 4.97%	600,000.00 600,000.00 3.76%	886,515.20 975,000.00 5.29%	1,000,000.00 1,000,000.00 5.42%	15,967,622
2016 12	Fairbanks Noble Street Upgrade (45722) 4 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum (Alt)	1.0	830,000.00 7.75%	700,000.00 750,000.00 7.86%	817,104.11 780,000.00 8.01%	1,038,416.42 700,000.00 6.57%	9,545,573
2016 12	Fairbanks Noble Street Upgrade (45722/61725/1159) 4 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	830,000.00 7.75%	700,000.00 750,000.00 7.86%	817,104.11 780,000.00 8.01%	1,038,416.42 700,000.00 6.57%	9,545,573
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/1159) 2 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	580,000.00 1.55%	750,000.00 750,000.00 2.03%	875,000.00 1,000,000.00 2.67%	1,000,000.00 0.00 0.00%	36,856,108
2017 01	AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//1683) 5 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	434,700.00 2.18%	300,000.00 300,000.00 1.38%	303,258.46 305,000.00 1.24%	309,092.28 300,000.00 1.22%	21,769,589
2017 01	AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522) 5 Bids Tendered	660(3) Highway Lighting System Complete	Mile (Alt)	1.09	398,807.34 2.18%	275,229.36 275,229.36 1.38%	278,218.77 279,816.51 1.24%	283,570.90 275,229.36 1.22%	21,769,589

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/1159) 4 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	820,000.00 1.75%	600,000.00 600,000.00 1.52%	655,575.00 650,000.00 1.59%	722,000.00 650,300.00 1.46%	39,452,755
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/6994) 3 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	290,000.00 1.71%	250,000.00 250,000.00 1.85%	253,560.33 260,681.00 1.87%	260,681.00 250,000.00 1.79%	13,486,059
2011 02	Sand Point School Loop Road (33007/52408/6994) 7 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	381,000.00 6.11%	100,000.00 250,000.00 5.44%	165,285.71 100,000.00 2.14%	300,000.00 102,000.00 1.52%	4,599,790
2011 11	Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/1159) 7 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	396,000.00 2.10%	263,568.00 263,568.00 1.89%	293,509.71 306,000.00 1.92%	310,000.00 300,000.00 1.84%	13,969,176
2010 09	Geist Road Rehabilitation (28993/63360/1159) 3 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	30,000.00 1.18%	15,000.00 15,000.00 0.70%	16,000.00 15,000.00 0.66%	18,000.00 18,000.00 0.73%	2,139,893
2009 09	Parks Hwy MP 287-305 Rehabilitation And Resurface (20492/77137/1159) 6 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	20,000.00 0.20%	13,500.00 50,000.00 0.71%	20,583.33 13,500.00 0.17%	50,000.00 14,000.00 0.18%	7,091,346
2016 02	Seward Highway: 92nd Avenue Connector (45465/59770/1159) 7 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	330,500.00 3.12%	252,000.00 305,000.00 3.06%	279,965.75 252,000.00 2.49%	305,000.00 280,000.00 2.70%	9,982,120
2010 08	Kenai: Various Road Improvements, 2009 (30275) 5 Bids Tendered	660(3) Highway Lighting System Complete	Light (Alt)	6.0	21,366.67 16.53%	16,333.33 16,666.67 17.40%	16,866.67 16,333.33 15.85%	18,000.00 16,666.67 15.09%	574,593
2013 05	Knik-Goose Bay Road & Fern Street Intersection Improvements Fern Street to Palmer-Wasilla Highway MP 0.738 to MP 1.753 (40791/51896/6994) 6 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	114,712.50 3.11%	70,000.00 70,000.00 2.21%	88,166.67 96,000.00 2.82%	100,000.00 85,000.00 2.44%	3,172,129

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 03	Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/1159) 6 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	35,000.00 0.25%	38,500.00 38,500.00 0.30%	46,911.22 45,000.00 0.34%	60,000.00 60,000.00 0.44%	12,869,962
2015 05	HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion (44656/55730/1159) 6 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	92,575.00 5.03%	100,000.00 100,000.00 5.02%	115,872.15 123,965.91 6.22%	132,000.00 118,000.00 5.62%	1,990,576
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/1159) 5 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	2,600,000.00 5.57%	1,610,000.00 1,740,000.00 4.13%	1,692,419.34 1,750,000.00 4.01%	1,750,000.00 1,650,000.00 3.60%	42,094,598
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1159) 3 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	30,000.00 0.44%	150,000.00 165,000.00 2.33%	156,666.67 155,000.00 2.11%	165,000.00 150,000.00 1.89%	7,090,895
2017 06	Fairview Loop Realign at Knik Goose Bay Road (47194/Z548000000/1159) 7 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	60,500.00 2.06%	39,250.00 39,250.00 1.82%	43,152.90 46,150.00 1.99%	50,000.00 40,000.00 1.64%	2,151,595
2013 10	North Pole Interchange Pedestrian Facilities (39051/76719/1159) 5 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	465,000.00 25.65%	380,000.00 380,000.00 21.51%	451,045.00 400,000.00 22.32%	599,000.00 456,225.00 25.35%	1,766,369
2010 03	HSIP:13th Avenue At Gambell Street Channelization ImprovementS (27854/52416/1159) 7 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	50,000.00 6.29%	6,260.00 6,260.00 0.90%	71,448.63 54,212.42 6.96%	92,700.00 84,030.00 10.56%	697,735
2015 09	HSIP: Municipality of Anchorage Flashing Yellow Arrow Project Anchorage Signal Upgrades, Phase I (45174/52797 53728/1159) 5 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	62,500.00 1.51%	154,874.40 160,110.00 3.46%	201,767.33 154,874.40 3.32%	360,000.00 158,000.00 3.39%	4,631,344

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 08	Kenai: Various Road Improvements, 2009 (30275/59774/1159) 5 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	128,200.00 16.53%	98,000.00 100,000.00 17.40%	101,200.00 98,000.00 15.85%	108,000.00 100,000.00 15.09%	574,593
2011 02	Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/6994) 5 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	550,000.00 3.67%	416,097.00 432,000.00 3.50%	448,253.40 416,097.00 3.08%	500,000.00 454,170.00 3.34%	12,332,894
2011 09	Girdwood Streets And Drainage Improvements (34095/57057/1159) 10 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	341,370.00 9.76%	315,000.00 360,000.00 12.70%	348,000.00 325,000.00 10.53%	385,000.00 361,600.00 11.09%	2,834,021
2016 03	AMATS: Abbott Rd. Rehab-Phase I (45647/59190/7601) 8 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	144,000.00 1.52%	100,000.00 300,000.00 3.59%	143,533.07 127,000.00 1.48%	300,000.00 100,000.00 1.15%	8,348,321
2011 06	Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla Hwy (33646/51184/6994) 5 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	830,000.00 5.55%	450,000.00 600,000.00 5.00%	577,680.00 450,000.00 3.68%	695,000.00 695,000.00 4.95%	11,989,291
2013 03	KTN- North Tongass Highway (Ward Cove to Refuge Cove) (29055/68973/1159) 2 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	130,000.00 1.55%	110,000.00 155,000.00 1.70%	132,500.00 110,000.00 1.14%	155,000.00 0.00 0.00%	9,118,342
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/1159) 3 Bids Tendered	660(3) Highway Lighting System Complete	Lump Sum	1	408,000.00 1.80%	100,000.00 503,000.00 2.00%	384,175.30 549,525.90 2.01%	549,525.90 100,000.00 0.34%	25,154,532
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//7601) 2 Bids Tendered	660(3) HIGHWAY LIGHTING SYSTEM COMPLETE	LUMP SUM	1	2,510,000.00 3.58%	1,435,000.00 1,435,000.00 2.56%	1,467,500.00 1,500,000.00 2.52%	1,500,000.00 0.00 0.00%	55,969,371
2016 12	Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/1159) 2 Bids Tendered	660(3) HIGHWAY LIGHTING SYSTEM COMPLETE	LUMP SUM	1	520,000.00 3.44%	360,000.00 360,000.00 2.69%	390,000.00 420,000.00 3.09%	420,000.00 0.00 0.00%	13,394,988
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/1159) 3 Bids Tendered	660(3) HIGHWAY LIGHTING SYSTEM COMPLETE	LUMP SUM	1	48,220.00 0.83%	60,000.00 63,250.00 1.09%	65,083.33 60,000.00 0.97%	72,000.00 72,000.00 1.11%	5,815,976

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/1159) 3 Bids Tendered	660(3) HIGHWAY LIGHTING SYSTEM COMPLETE	LUMP SUM	1	306,670.00 5.30%	400,000.00 407,000.00 7.00%	429,000.00 400,000.00 6.46%	480,000.00 480,000.00 7.42%	5,815,976
2011 12	Illinois Street Reconstruction (33274/63102/1159) 4 Bids Tendered	660(3) HIGHWAY LIGHTING SYSTEM COMPLETE	LUMP SUM	1	900,000.00 3.97%	850,000.00 1,286,000.00 5.85%	1,152,750.00 1,200,000.00 5.39%	1,286,000.00 1,275,000.00 5.70%	21,965,863
2013 07	Jnu: Egan Drive Additional Illumination (41062/67402/1159) 2 Bids Tendered	660(3) HIGHWAY LIGHTING SYSTEM COMPLETE	LUMP SUM	1	2,424,000.00 67.21%	2,580,000.00 2,580,000.00 69.28%	3,228,350.50 3,876,701.00 79.20%	3,876,701.00 0.00 0.00%	3,724,020
2010 07	HSIP: International Airport Rd At Old Seward Hwy (29896/56611/1159) 4 Bids Tendered	660(3) HIGHWAY LIGHTING SYSTEM COMPLETE	LUMP SUM	1	12,000.00 0.79%	31,500.00 31,500.00 1.99%	37,375.00 35,000.00 2.20%	50,000.00 33,000.00 1.93%	1,583,168
2013 05	69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/1159) 2 Bids Tendered	660(3) HIGHWAY LIGHTING SYSTEM COMPLETE	LUMP SUM	1	180,000.00 4.19%	300,000.00 320,000.00 6.36%	310,000.00 300,000.00 5.84%	320,000.00 0.00 0.00%	5,031,578
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/1159) 3 Bids Tendered	660(3) HIGHWAY LIGHTING SYSTEM COMPLETE	Lump Sum	1	100,000.00 0.50%	188,000.00 188,000.00 0.84%	229,333.33 250,000.00 0.96%	250,000.00 250,000.00 0.88%	22,300,050
2011 12	HSIP: International Airport Rd at Jewel Lake Rd Channelization Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International Airport Rd (35580/51922 51924/6994) 4 Bids Tendered	660(3) HIGHWAY LIGHTING SYSTEM COMPLETE	LUMP SUM	1	115,000.00 1.96%	120,000.00 120,000.00 2.78%	131,600.00 150,000.00 3.44%	150,000.00 125,400.00 2.78%	4,310,604
2018 07	AMATS: Westchester Lagoon Nature Trail Rehabilitation (48449//0) 3 Bids Tendered	660(3) Lighting System Complete	Lump Sum	1	142,700.00 30.54%	165,000.00 165,000.00 32.55%	174,232.00 192,696.00 32.14%	192,696.00 165,000.00 25.05%	506,884
2014 06	Richardson Highway Fairbanks New Weigh Station (42388/60552/1159) 4 Bids Tendered	660(3).1 Highway Lighting System Complete	Lump Sum	1	113,370.18 0.86%	70,000.00 75,000.00 0.67%	77,422.25 70,468.98 0.62%	94,220.00 94,220.00 0.76%	11,172,615
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928) 4 Bids Tendered	660(3)a Highway Lighting System Complete	Each (Alt)	1.0	20,000.00 0.84%	85,000.00 85,000.00 4.06%	102,500.00 100,000.00 4.39%	120,000.00 120,000.00 4.59%	2,092,727

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928/69500/1159) 4 Bids Tendered	660(3)a Highway Lighting System Complete	Lump Sum	1	20,000.00 0.84%	85,000.00 85,000.00 4.06%	102,500.00 100,000.00 4.39%	120,000.00 120,000.00 4.59%	2,092,727
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//1159) 4 Bids Tendered	660(3)-A Highway Lighting System Complete	Lump Sum	1	75,000.00 0.29%	120,000.00 125,000.00 0.50%	187,260.00 120,000.00 0.44%	256,000.00 256,000.00 0.85%	24,869,247
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1159) 3 Bids Tendered	660(3)-A Highway Lighting System Complete	Lump Sum	1	26,500.00 0.39%	45,000.00 48,000.00 0.68%	46,666.67 47,000.00 0.64%	48,000.00 45,000.00 0.57%	7,090,895
2013 10	Airport Way Preventive Maintenance - Stage I (41617/60921/0) 3 Bids Tendered	660(30) Junction Box, Type-1A	Each	50	550.00 0.49%	1,080.00 1,080.00 1.00%	1,093.33 1,100.00 1.00%	1,100.00 1,100.00 1.00%	5,388,089
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/0) 3 Bids Tendered	660(30) Junction Box, Type-1A	Each	32	1,103.00 0.50%	1,350.00 1,500.00 0.58%	1,533.33 1,750.00 0.66%	1,750.00 1,350.00 0.49%	8,240,476
2010 05	Kalifornsky Beach Road, Pedestrian Pathway (GF) (28634/51482/7646) 5 Bids Tendered	660(30) Type II Junction Box	Each	4	1,500.00 0.56%	1,900.00 9,100.00 3.04%	3,565.20 2,076.00 0.61%	9,100.00 2,250.00 0.61%	1,195,515
2013 03	Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway (40291/53801/7646) 2 Bids Tendered	660(30) Type II Junction Box	Each	1	1,750.00 0.02%	1,500.00 1,500.00 0.02%	1,500.00 1,500.00 0.02%	1,500.00 0.00 0.00%	7,227,267
2010 09	Glenn Highway Lighting, S. Birchwood To Eklutna (30933/51970/7646) 7 Bids Tendered	660(30) Type II Junction Box	Each	75	1,500.00 0.85%	1,252.21 1,360.00 1.11%	1,871.73 1,252.21 1.00%	3,269.48 1,385.00 1.08%	9,162,250

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 05	AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and HSIP: 16th Ave at A Street Channelization Improvements (42707/56000 51331/5909) 2 Bids Tendered	660(30) Type II Junction Box	Each	1	1,500.00 0.03%	800.00 800.00 0.01%	1,450.00 2,100.00 0.04%	2,100.00 0.00 0.00%	5,686,743
2014 10	HSIP: Glenn Hwy Continuous Lighting, MP 27-31 (43506/55613/7646) 6 Bids Tendered	660(30) Type II Junction Box	Each	50	1,450.00 1.31%	1,550.00 2,735.00 2.04%	2,099.88 1,650.00 1.17%	3,219.00 1,851.29 1.29%	6,691,146
2009 04	Minnesota Drive Resurfacing (22032/51135 51340/7646) 4 Bids Tendered	660(30) Type II Junction Box	Each	9	2,500.00 0.26%	2,100.00 2,290.00 0.30%	2,322.50 2,100.00 0.27%	2,500.00 2,400.00 0.28%	6,809,020
2009 04	Minnesota Drive Resurfacing (22032/51135 51340/7646) 4 Bids Tendered	660(30A) Type III Junction Box	Each	1	4,000.00 0.05%	3,400.00 3,570.00 0.05%	3,692.50 3,400.00 0.05%	4,000.00 4,000.00 0.05%	6,809,020
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/7642) 3 Bids Tendered	660(34) Salvage Electrical/Signal Equipement	Lump Sum	1	50,000.00 0.29%	10,000.00 10,000.00 0.07%	10,473.33 10,920.00 0.08%	10,920.00 10,500.00 0.08%	13,486,059
2009 08	CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase III (24133/51967/7642) 7 Bids Tendered	660(34) Salvage Signal System Complete	Lump Sum	1	5,000.00 0.10%	30,000.00 100,000.00 2.01%	62,428.57 75,000.00 1.40%	100,000.00 30,000.00 0.55%	4,964,043
2011 02	Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/7642) 5 Bids Tendered	660(34) Salvage Signal System Complete	Each	3	10,000.00 0.20%	11,000.00 11,000.00 0.27%	12,690.00 16,200.00 0.36%	16,200.00 11,550.00 0.25%	12,332,894
2014 05	AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and HSIP: 16th Ave at A Street Channelization Improvements (42707/56000 51331/6994) 2 Bids Tendered	660(3A) A Street Lighting Improvements	Lump Sum	1	28,000.00 0.62%	25,000.00 25,000.00 0.44%	38,750.00 52,500.00 0.89%	52,500.00 0.00 0.00%	5,686,743

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 12	Anchorage Area Safety Improvements, Construction 2010 (26013/51185/6994) 7 Bids Tendered	660(3A) HIGHWAY LIGHTING SYSTEM AT HOMER DRIVE	LUMP SUM	1	16,000.00 0.64%	40,000.00 40,000.00 2.00%	46,740.86 47,267.00 2.35%	51,000.00 40,919.00 1.98%	1,996,872
2012 06	ANC East Airpark Drainage Extension Phase II & ANC Postmark Drive Storm Drain Repair (38037/52365 52412/1159) 8 Bids Tendered	660(3A) Highway Lighting System Complete	Lump Sum	1	28,000.00 0.31%	15,000.00 23,000.00 0.30%	17,797.50 17,500.00 0.23%	23,000.00 15,000.00 0.19%	7,589,893
2012 10	Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 (38731/53943/6994) 3 Bids Tendered	660(3A) HIGHWAY LIGHTING SYSTEM COMPLETE	LUMP SUM	1	60,000.00 0.29%	66,100.00 84,000.00 0.50%	76,700.00 80,000.00 0.46%	84,000.00 66,100.00 0.36%	16,932,672
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/6994) 5 Bids Tendered	660(3A) Highway Lighting System Complete (Glenn Highway)	Lump Sum	1	200,000.00 0.51%	102,776.72 102,776.72 0.25%	149,355.34 155,000.00 0.37%	170,000.00 154,000.00 0.36%	40,745,592
2016 01	Lucus Road Improvements (45390/55007/6994) 10 Bids Tendered	660(3A) Highway Lighting System Complete (Lucus and Holiday/Mystery)	Lump Sum	1	51,448.00 0.94%	42,328.00 42,328.00 0.91%	49,014.53 49,300.00 1.02%	54,000.00 50,000.00 1.01%	4,639,288
2018 07	Bethel Ridgecrest Drive Rehabilitation; HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades; HSIP: 15CR01 Akakeek Street and Ridgecrest Drive Intersection Improvements (48470//1159) 1 Bids Tendered	660(3A) Highway Lighting System Complete at Akakeek Street	Lump Sum	1	5,000.00 0.23%	3,000.00 3,000.00 0.12%	3,000.00 0.00 0.00%	3,000.00 0.00 0.00%	2,415,196
2010 04	CENTRAL REGION SCHOOL ZONE UPGRADES (28093/58298/6994) 5 Bids Tendered	660(3A) Highway Lighting System Complete At Big Lake Elementary	Lump Sum	1	39,600.00 2.42%	0.00 67,168.00 2.81%	50,406.86 54,000.00 2.24%	71,500.00 59,366.30 2.13%	2,390,565
2017 07	Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization (47186/59778/6993) 4 Bids Tendered	660(3A) Highway Lighting System Complete at Ciechanski Rd	Lump Sum	1	57,000.00 0.50%	47,000.00 47,000.00 0.54%	50,750.00 50,000.00 0.53%	56,000.00 56,000.00 0.56%	8,695,855

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 12	Sterling Highway: Ninilchik Intersection Improvements and Illumination (25977/56634/6994) 5 Bids Tendered	660(3A) Highway Lighting System Complete, At Oil Well Road	Lump Sum	1	54,000.00 5.54%	50,000.00 67,000.00 7.10%	64,000.00 60,000.00 6.12%	73,000.00 50,000.00 4.81%	943,974
2011 11	VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. (35419/55027/6994) 6 Bids Tendered	660(3A) STREET LIGHTING SYSTEM COMPLETE	LUMP SUM	1	360,000.00 4.25%	250,000.00 271,170.00 4.34%	283,028.33 250,000.00 3.83%	350,000.00 350,000.00 5.04%	6,242,977
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/0) 6 Bids Tendered	660(3B) B Bus Stop Lighting System Complete	Lump Sum	1	22,000.00 0.53%	20,800.00 21,000.00 0.50%	22,333.33 21,000.00 0.50%	26,700.00 23,000.00 0.54%	4,196,232
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/6994) 3 Bids Tendered	660(3B) BUS STOP LIGHTING SYSTEM COMPLETE	LUMP SUM	1	25,000.00 0.52%	0.00 35,000.00 0.70%	25,000.00 40,000.00 0.70%	40,000.00 0.00 0.00%	5,027,359
2009 12	Anchorage Area Safety Improvements, Construction 2010 (26013/51185/6994) 7 Bids Tendered	660(3B) HIGHWAY LIGHTING SYSTEM AT BRAYTON DRIVE	LUMP SUM	1	48,000.00 1.92%	85,000.00 85,500.00 4.28%	96,242.43 92,650.00 4.60%	110,000.00 87,547.00 4.23%	1,996,872
2016 01	Lucus Road Improvements (45390/55007/1159) 10 Bids Tendered	660(3B) Highway Lighting System Complete (Lucus and Spruce)	Lump Sum	1	25,170.00 0.46%	20,000.00 23,373.00 0.50%	28,194.52 27,250.00 0.57%	54,000.00 20,000.00 0.40%	4,639,288
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/6994) 5 Bids Tendered	660(3B) Highway Lighting System Complete (N. Muldoon Road)	Lump Sum	1	250,000.00 0.63%	232,651.64 232,651.64 0.57%	315,530.33 358,000.00 0.85%	390,000.00 357,000.00 0.84%	40,745,592
2010 04	CENTRAL REGION SCHOOL ZONE UPGRADES (28093/58298/6994) 5 Bids Tendered	660(3B) Highway Lighting System Complete At Colony High/Middle	Lump Sum	1	89,400.00 5.47%	0.00 118,051.50 4.94%	94,875.47 123,000.00 5.11%	150,325.83 150,325.83 5.39%	2,390,565
2017 07	Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization (47186/59778/6993) 4 Bids Tendered	660(3B) Highway Lighting System Complete at Gas Well Rd	Lump Sum	1	38,000.00 0.33%	30,000.00 30,000.00 0.34%	40,250.00 50,000.00 0.53%	50,000.00 36,000.00 0.36%	8,695,855

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 07	Bethel Ridgecrest Drive Rehabilitation; HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades; HSIP: 15CR01 Akakeek Street and Ridgecrest Drive	660(3B) Highway Lighting System Complete at Ridgecrest Drive	Lump Sum	1	20,000.00 0.91%	65,000.00 65,000.00 2.69%	65,000.00 0.00 0.00%	65,000.00 0.00 0.00%	2,415,196
2009 12	Sterling Highway: Ninilchik Intersection Improvements and Illumination (25977/56634/6994) 5 Bids Tendered	660(3B) Highway Lighting System Complete, At Kingsley Road	Lump Sum	1	36,000.00 3.70%	42,000.00 42,000.00 4.45%	46,600.00 42,000.00 4.28%	50,000.00 50,000.00 4.81%	943,974
2012 03	AMATS: Muldoon Road Pedestrian and Landscaping Improvements, Phase III (36766/56530/6994) 6 Bids Tendered	660(3B) TRANSIT STOP LIGHTING SYSTEM COMPLETE	LUMP SUM	1	230,000.00 5.40%	11,000.00 146,600.00 4.58%	127,316.67 174,400.00 5.29%	174,400.00 140,900.00 4.17%	3,199,546
2012 03	AMATS: Muldoon Road Pedestrian and Landscaping Improvements, Phase III (36766/56530/6994) 6 Bids Tendered	660(3C) HIGHWAY LIGHTING CABLE REPLACEMENT	LUMP SUM	1	70,000.00 1.64%	33,700.00 35,000.00 1.09%	39,283.33 40,000.00 1.21%	55,000.00 33,700.00 1.00%	3,199,546
2010 04	CENTRAL REGION SCHOOL ZONE UPGRADES (28093/58298/6994) 5 Bids Tendered	660(3C) Highway Lighting System Complete At Snowshoe Elementary	Lump Sum	1	39,600.00 2.42%	0.00 46,379.00 1.94%	40,984.30 43,000.00 1.79%	73,542.52 73,542.52 2.64%	2,390,565
2010 04	CENTRAL REGION SCHOOL ZONE UPGRADES (28093/58298/6994) 5 Bids Tendered	660(3D) Highway Lighting System Complete At Hope	Lump Sum	1	37,500.00 2.29%	0.00 66,873.60 2.80%	50,097.95 45,000.00 1.87%	77,616.14 77,616.14 2.78%	2,390,565
2012 03	AMATS: Muldoon Road Pedestrian and Landscaping Improvements, Phase III (36766/56530/6994) 6 Bids Tendered	660(3D) LIGHTING CONDUIT	LINEAR FOOT	550	30.00 0.39%	11.00 42.00 0.72%	36.67 47.00 0.78%	47.00 40.00 0.65%	3,199,546
2010 04	CENTRAL REGION SCHOOL ZONE UPGRADES (28093/58298/6994) 5 Bids Tendered	660(3E) Highway Lighting System Complete At Nikiski North Star Elementary	Lump Sum	1	66,900.00 4.09%	0.00 100,493.50 4.20%	78,946.85 95,000.00 3.95%	106,000.00 93,240.76 3.34%	2,390,565

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 04	CENTRAL REGION SCHOOL ZONE UPGRADES (28093/58298/6994) 5 Bids Tendered	660(3F) Highway Lighting System Complete At Kalifornsky Beach Elementary	Lump Sum	1	52,500.00 3.21%	0.00 48,190.50 2.02%	56,584.62 75,000.00 3.12%	88,732.61 88,732.61 3.18%	2,390,565
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/1159) 4 Bids Tendered	660(3-HSIP) Highway Lighting System Complete	Lump Sum	1	400,000.00 2.33%	160,000.00 160,000.00 0.96%	177,500.00 215,000.00 1.27%	215,000.00 160,000.00 0.90%	16,585,844
2014 10	HSIP: Glenn Hwy Continuous Lighting, MP 27-31 (43506/55613/6995) 6 Bids Tendered	660(3M) Bridge Lighting System Complete	Lump Sum	1	384,000.00 6.92%	555,715.00 555,715.00 8.31%	688,062.27 715,000.00 10.10%	755,000.00 643,267.64 8.99%	6,691,146
2014 10	HSIP: Glenn Hwy Continuous Lighting, MP 27-31 (43506) 6 Bids Tendered	660(3M) Bridge Lighting System Complete	384000 (Alt)	1.0	384,000.00 6.92%	555,715.00 555,715.00 8.31%	688,062.27 715,000.00 10.10%	755,000.00 643,267.64 8.99%	6,691,146
2013 09	CR Public Safety and Reduced Maintenance ITS, MAT-SU (41647/52791/7204) 3 Bids Tendered	660(43A) GPS OPTICOM SYSTEM COMPLETE AT BOGARD & CRUSEY	Lump Sum	1	442,000.00 54.35%	300,000.00 404,404.00 52.25%	350,914.67 300,000.00 38.75%	404,404.00 348,340.00 41.69%	773,999
2013 09	CR Public Safety and Reduced Maintenance ITS, MAT-SU (41647/52791/7204) 3 Bids Tendered	660(43B) GPS OPTICOM SYSTEM COMPLETE AT BOGARD & MAIN	Lump Sum	1	13,000.00 1.60%	11,500.00 17,960.15 2.32%	17,271.72 11,500.00 1.49%	22,355.00 22,355.00 2.68%	773,999
2013 09	CR Public Safety and Reduced Maintenance ITS, MAT-SU (41647/52791/7204) 3 Bids Tendered	660(43C) GPS OPTICOM SYSTEM COMPLETE AT LUCILLE & NELSON	Lump Sum	1	13,000.00 1.60%	11,500.00 13,310.75 1.72%	12,430.25 11,500.00 1.49%	13,310.75 12,480.00 1.49%	773,999
2013 09	CR Public Safety and Reduced Maintenance ITS, MAT-SU (41647/52791/7204) 3 Bids Tendered	660(43D) GPS OPTICOM SYSTEM COMPLETE AT PARKS & HERMON	Lump Sum	1	13,000.00 1.60%	11,500.00 13,436.75 1.74%	12,503.92 11,500.00 1.49%	13,436.75 12,575.00 1.51%	773,999
2013 09	CR Public Safety and Reduced Maintenance ITS, MAT-SU (41647/52791/7204) 3 Bids Tendered	660(43E) GPS OPTICOM SYSTEM COMPLETE AT PARKS & PALMER-WASILLA	Lump Sum	1	13,000.00 1.60%	11,500.00 13,436.75 1.74%	12,553.92 11,500.00 1.49%	13,436.75 12,725.00 1.52%	773,999

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 09	CR Public Safety and Reduced Maintenance ITS, MAT-SU (41647/52791/7204) 3 Bids Tendered	660(43F) GPS OPTICOM SYSTEM COMPLETE AT PARKS & CRUSEY	Lump Sum	1	13,000.00 1.60%	11,500.00 17,424.65 2.25%	15,944.88 11,500.00 1.49%	18,910.00 18,910.00 2.26%	773,999
2013 09	CR Public Safety and Reduced Maintenance ITS, MAT-SU (41647/52791/7204) 3 Bids Tendered	660(43G) GPS OPTICOM SYSTEM COMPLETE AT PARKS & MAIN	Lump Sum	1	13,000.00 1.60%	11,500.00 13,436.75 1.74%	12,550.58 11,500.00 1.49%	13,436.75 12,715.00 1.52%	773,999
2013 09	CR Public Safety and Reduced Maintenance ITS, MAT-SU (41647/52791/7204) 3 Bids Tendered	660(43H) GPS OPTICOM SYSTEM COMPLETE AT PARKS & LUCILLE	Lump Sum	1	13,000.00 1.60%	11,500.00 13,436.75 1.74%	12,490.58 11,500.00 1.49%	13,436.75 12,535.00 1.50%	773,999
2013 09	CR Public Safety and Reduced Maintenance ITS, MAT-SU (41647/52791/7204) 3 Bids Tendered	660(43I) GPS OPTICOM SYSTEM COMPLETE AT PARKS & WEBER	Lump Sum	1	13,000.00 1.60%	11,500.00 13,436.75 1.74%	12,513.92 11,500.00 1.49%	13,436.75 12,605.00 1.51%	773,999
2013 09	CR Public Safety and Reduced Maintenance ITS, MAT-SU (41647/52791/6993) 3 Bids Tendered	660(43J) GPS OPTICOM SYSTEM COMPLETE AT PALMER-WASILLA & HURLEY	Lump Sum	1	13,000.00 1.60%	11,500.00 13,436.75 1.74%	12,455.58 11,500.00 1.49%	13,436.75 12,430.00 1.49%	773,999
2013 09	CR Public Safety and Reduced Maintenance ITS, MAT-SU (41647/52791/7204) 3 Bids Tendered	660(43K) GPS OPTICOM SYSTEM COMPLETE AT PALMER-WASILLA & ROBERTS	Lump Sum	1	13,000.00 1.60%	11,500.00 13,360.20 1.73%	12,446.73 11,500.00 1.49%	13,360.20 12,480.00 1.49%	773,999
2010 09	Geist Road Rehabilitation (28993/63360/0) 3 Bids Tendered	660(45) Video Detection System	Each	3	100,000.00 11.78%	69,000.00 71,000.00 9.95%	73,000.00 69,000.00 9.05%	79,000.00 79,000.00 9.57%	2,139,893
2010 09	F M A T S Area Signal Upgrades (28773/63446/1158) 4 Bids Tendered	660(46) Controller Box	Each	3	35,000.00 16.17%	31,772.00 33,042.00 18.84%	33,847.25 31,772.00 18.08%	36,750.00 33,825.00 18.04%	526,078
2010 09	Geist Road Rehabilitation (28993/63360/0) 3 Bids Tendered	660(46) Controller Box	Each	1	35,000.00 1.37%	33,000.00 33,000.00 1.54%	35,666.67 34,000.00 1.49%	40,000.00 40,000.00 1.62%	2,139,893
2010 07	23rd Avenue Improvements (28375/60745/1685) 3 Bids Tendered	660(46) Controller Box	Each	2	40,000.00 2.77%	33,000.00 37,000.00 3.08%	34,500.00 33,500.00 2.52%	37,000.00 33,000.00 2.31%	2,405,270
2010 09	F M A T S Area Signal Upgrades (28773/63446/1158) 4 Bids Tendered	660(46)-1 Controller Box	Each	1	35,000.00 5.39%	31,772.00 32,678.00 6.21%	33,756.25 31,772.00 6.03%	36,750.00 33,825.00 6.01%	526,078

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 10	Fairbanks Electrical Upgrades (21332/62221/0) 3 Bids Tendered	660(46)-1 Controller Box	Each	1	35,000.00 6.21%	0.00 32,433.00 9.16%	22,002.33 33,574.00 5.62%	33,574.00 0.00 0.00%	354,102
2009 10	Fairbanks Electrical Upgrades (21332/62221/0) 3 Bids Tendered	660(46)-2 Controller Box	Each	1	35,000.00 6.21%	0.00 31,927.00 9.02%	20,820.33 30,534.00 5.11%	31,927.00 0.00 0.00%	354,102
2010 09	F M A T S Area Signal Upgrades (28773/63446/1158) 4 Bids Tendered	660(46)-2 Controller Box	Each	1	35,000.00 5.39%	31,772.00 32,678.00 6.21%	33,756.25 31,772.00 6.03%	36,750.00 33,825.00 6.01%	526,078
2011 02	Central Region ITS Signal Control Upgrades (33066/51865/7204) 4 Bids Tendered	660(48) Deferred Maintenance	Lump Sum	1	100,000.00 6.18%	0.00 135,400.00 6.45%	165,385.82 206,143.27 9.02%	320,000.00 320,000.00 12.33%	2,098,800
2011 02	Central Region ITS Signal Control Upgrades (33066) 4 Bids Tendered	660(48) Deferred Maintenance	Lump Sum (Alt)	1.0	100,000.00 6.18%	0.00 135,400.00 6.45%	165,385.82 206,143.27 9.02%	320,000.00 320,000.00 12.33%	2,098,800
2013 07	CR Hwy Safety Corridor Near Term Improvements (GF) and Parks Hwy & Pittman Rd Signal Modifications (GF) (41206/53425 54602/7204) 4 Bids Tendered	660(48) VMS System Complete	Each	16	30,000.00 41.23%	32,226.00 32,226.00 43.05%	39,448.50 34,900.00 40.96%	46,853.00 43,815.00 47.70%	1,197,783
2009 10	Fairbanks Electrical Upgrades (21332/62221/1685) 3 Bids Tendered	660(48-12) 12" Yellow Ball LED Signal Module	Each	501	225.00 20.00%	0.00 87.44 12.37%	126.81 293.00 24.55%	293.00 0.00 0.00%	354,102
2009 10	Fairbanks Electrical Upgrades (21332/62221/1685) 3 Bids Tendered	660(48-8) 8" Yellow Ball LED Signal Module	Each	130	200.00 4.61%	0.00 79.16 2.91%	122.05 287.00 6.24%	287.00 0.00 0.00%	354,102
2013 07	CR Hwy Safety Corridor Near Term Improvements (GF) and Parks Hwy & Pittman Rd Signal Modifications (GF) (41206/53425 54602/7204) 4 Bids Tendered	660(49) VMS	Each	7	18,000.00 10.82%	22,824.00 22,824.00 13.34%	28,070.25 25,810.00 13.25%	37,077.00 26,570.00 12.65%	1,197,783
2009 10	Fairbanks Electrical Upgrades (21332/62221/1685) 3 Bids Tendered	660(49-12) 12" Yellow RT Arrow LED Signal Module	Each	4	300.00 0.21%	0.00 106.00 0.12%	132.67 292.00 0.20%	292.00 0.00 0.00%	354,102

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//6995) 4 Bids Tendered	660(5) Structure Illumination System Complete (Pedestrian Undercrossing)	Lump Sum	1	40,000.00 0.10%	12,000.00 50,000.00 0.14%	23,000.00 12,000.00 0.03%	50,000.00 15,000.00 0.04%	36,616,095
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/6995) 4 Bids Tendered	660(5) Structure Illumination System Complete (Pedestrian Undercrossing)	Lump Sum	1	60,000.00 0.13%	50,000.00 50,000.00 0.13%	59,006.25 60,000.00 0.15%	65,125.00 60,900.00 0.14%	39,452,755
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/7204) 5 Bids Tendered	660(50) Relocate Variable Message Signs	Lump Sum	1	16,000.00 0.03%	10,000.00 26,000.00 0.06%	22,310.73 10,000.00 0.02%	26,053.64 25,000.00 0.05%	42,094,598
2009 10	Fairbanks Electrical Upgrades (21332/62221/1685) 3 Bids Tendered	660(50-12) 12" Yellow LT Arrow LED Signal Module	Each	212	250.00 9.40%	0.00 71.00 4.25%	120.33 290.00 10.28%	290.00 0.00 0.00%	354,102
2009 10	Fairbanks Electrical Upgrades (21332/62221/1685) 3 Bids Tendered	660(51-12) 12" Yellow Ball LED AAWF Signal Module	Each	4	300.00 0.21%	0.00 100.00 0.11%	132.00 296.00 0.20%	296.00 0.00 0.00%	354,102
2009 10	Fairbanks Electrical Upgrades (21332/62221/1685) 3 Bids Tendered	660(52-3) 3 - Ball Program Visibility Head	Each	4	1,500.00 1.06%	0.00 5,156.00 5.82%	3,584.67 5,598.00 3.75%	5,598.00 0.00 0.00%	354,102
2009 10	Fairbanks Electrical Upgrades (21332/62221/1685) 3 Bids Tendered	660(52-5) 5 - Ball Program Visibility Head	Each	1	2,500.00 0.44%	0.00 6,260.00 1.77%	4,316.67 6,690.00 1.12%	6,690.00 0.00 0.00%	354,102
2010 01	FMATS LED Street Lighting Conversion & Fairbanks/North Pole Load Center Upgrades Stage II (26193/63135/63170/1159) 11 Bids Tendered	660(53)-A LED Luminaire, Type A	Each	67	1,135.00 2.22%	491.00 505.00 2.75%	693.28 491.00 2.53%	1,228.30 510.00 2.22%	1,228,935
2010 01	FMATS LED Street Lighting Conversion & Fairbanks/North Pole Load Center Upgrades Stage II (26193/63135/63170/1159) 11 Bids Tendered	660(53)-B LED Luminaire, Type B	Each	324	1,350.00 12.76%	491.00 505.00 13.31%	714.37 491.00 12.21%	1,232.03 510.00 10.76%	1,228,935

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 01	FMATS LED Street Lighting Conversion & Fairbanks/North Pole Load Center Upgrades Stage II (26193/63135/63170/1159) 11 Bids Tendered	660(53)-C LED Luminaire, Type C	Each	705	1,658.00 34.09%	491.00 520.00 29.83%	710.72 491.00 26.57%	1,132.42 510.00 23.40%	1,228,935
2010 01	FMATS LED Street Lighting Conversion & Fairbanks/North Pole Load Center Upgrades Stage II (26193/63135/63170/1159) 11 Bids Tendered	660(53)-C-HV LED Luminaire, Type C-HV	Each	51	1,795.00 2.67%	491.00 530.00 2.20%	768.60 491.00 1.92%	1,475.12 510.00 1.69%	1,228,935
2010 01	FMATS LED Street Lighting Conversion & Fairbanks/North Pole Load Center Upgrades Stage II (26193/63135/63170/1159) 11 Bids Tendered	660(53)-C-PC LED Luminaire, Type C-PC	Each	222	1,770.00 11.46%	525.00 525.00 9.48%	776.81 626.00 10.67%	1,249.00 585.00 8.45%	1,228,935
2010 01	FMATS LED Street Lighting Conversion & Fairbanks/North Pole Load Center Upgrades Stage II (26193/63135/63170/1159) 11 Bids Tendered	660(53)-D LED Luminaire, Type D	Each	59	1,972.00 3.39%	492.00 600.00 2.88%	796.70 492.00 2.23%	1,609.12 510.00 1.96%	1,228,935
2010 01	FMATS LED Street Lighting Conversion & Fairbanks/North Pole Load Center Upgrades Stage II (26193/63135/63170/1159) 11 Bids Tendered	660(53)-D-PC LED Luminaire, Type D-PC	Each	10	2,075.00 0.61%	585.00 650.00 0.53%	961.05 625.00 0.48%	2,211.90 585.00 0.38%	1,228,935
2010 01	FMATS LED Street Lighting Conversion & Fairbanks/North Pole Load Center Upgrades Stage II (26193/63135/63170/0) 11 Bids Tendered	660(54)-1 LED Luminaire Conversion, Area 2-5	Lump Sum	1	273,816.00 7.99%	76,000.00 76,000.00 6.18%	129,188.34 82,808.00 6.36%	196,796.00 97,310.00 6.33%	1,228,935
2010 01	FMATS LED Street Lighting Conversion & Fairbanks/North Pole Load Center Upgrades Stage II (26193/63135/63170/0) 11 Bids Tendered	660(54)-2 LED Luminaire Conversion, Area 4-6	Lump Sum	1	168,815.00 4.92%	46,000.00 46,000.00 3.74%	93,275.89 59,378.00 4.56%	162,000.00 57,999.00 3.78%	1,228,935
2010 01	FMATS LED Street Lighting Conversion & Fairbanks/North Pole Load Center Upgrades Stage II (26193/63135/63170/0) 11 Bids Tendered	660(54)-3 LED Luminaire Conversion, Area 5-3	Lump Sum	1	139,133.00 4.06%	40,000.00 40,000.00 3.25%	69,946.42 45,543.00 3.50%	107,657.00 53,218.00 3.46%	1,228,935

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 11	SGY- Dyea Road Improvements (Realign) (34159/67424/1681) 3 Bids Tendered	660(7) Temporary Signal System Complete	Lump Sum	1	50,000.00 1.38%	25,000.00 25,000.00 0.98%	36,800.00 50,000.00 1.19%	50,000.00 35,400.00 0.79%	2,559,735
2015 01	Hydaburg Highway Pavement Rehabilitation (43422/67576/1681) 3 Bids Tendered	660(7) Temporary Signal System Complete	Lump Sum	1	80,000.00 0.53%	50,000.00 65,750.00 0.55%	80,250.00 50,000.00 0.39%	125,000.00 125,000.00 0.90%	11,859,725
2011 11	SEA-FYA Traffic Signal System Upgrade (33713/69192/1681) 2 Bids Tendered	660(7) Temporary Signal System Complete	Lump Sum	1	30,000.00 2.93%	3,750.00 32,000.00 2.40%	17,875.00 3,750.00 0.21%	32,000.00 0.00 0.00%	1,331,735
2010 03	HSIP:13th Avenue At Gambell Street Channelization ImprovementS (27854/52416/1681) 7 Bids Tendered	660(7) Temporary Signal System Complete	Lump Sum	1	40,000.00 5.03%	31,460.00 35,600.00 5.10%	35,938.35 54,212.42 6.96%	54,212.42 31,835.00 4.00%	697,735
2011 06	Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla Hwy (33646/51184/6996) 5 Bids Tendered	660(7) Temporary Signal System Complete	Lump Sum	1	100,000.00 0.67%	25,000.00 45,000.00 0.38%	39,602.60 25,000.00 0.20%	53,000.00 53,000.00 0.38%	11,989,291
2010 09	Klw Causeway Fish Passage (27434/ 69319 & 79070 ECONOMIC STIMULUS/1681) 2 Bids Tendered	660(7) Temporary Signal System Complete	Lump Sum	1	25,000.00 3.78%	17,000.00 17,000.00 2.41%	48,500.00 80,000.00 8.96%	80,000.00 0.00 0.00%	705,731
2013 01	Halibut Point Road Pavement Rehab (38459/69351/1681) 3 Bids Tendered	660(7) Temporary Signal System Complete	Lump Sum	1	25,000.00 0.13%	20,000.00 72,116.00 0.37%	89,038.67 175,000.00 0.88%	175,000.00 20,000.00 0.10%	19,292,860
2009 12	TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION IMPROVEMENTS (25576/58890/1681) 4 Bids Tendered	660(7) Temporary Signal System Complete	Lump Sum	1	180,000.00 1.94%	50,000.00 50,000.00 0.67%	61,750.00 60,000.00 0.74%	82,000.00 55,000.00 0.65%	7,489,670
2010 11	68707 - POW Thorne Bay Road Bridges Painting (24753/68707/1681) 3 Bids Tendered	660(7) Temporary Signal System Complete	Lump Sum	1	90,000.00 6.26%	20,000.00 20,000.00 1.10%	58,333.33 100,000.00 5.00%	100,000.00 55,000.00 2.67%	1,820,440

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 12	HSIP: International Airport Rd at Jewel Lake Rd Channelization Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International Airport Rd (35580/51922 51924/6996)	660(7) TEMPORARY SIGNAL SYSTEM COMPLETE	LUMP SUM	1	35,000.00 0.60%	15,000.00 15,000.00 0.35%	25,537.50 20,000.00 0.46%	46,250.00 20,900.00 0.46%	4,310,604
2010 07	HSIP: International Airport Rd At Old Seward Hwy (29896/56611/6996) 4 Bids Tendered	660(7) TEMPORARY SIGNAL SYSTEM COMPLETE AT INT'L AIRPORT RD AND OLD SEWARD HWY	LUMP SUM	1	35,000.00 2.31%	50,000.00 65,000.00 4.11%	61,000.00 52,000.00 3.28%	77,000.00 77,000.00 4.51%	1,583,168
2016 07	C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/0) 3 Bids Tendered	660(7A) Temporary Signal System Complete	Each	2	20,000.00 0.36%	25,000.00 100,000.00 1.82%	51,666.67 30,000.00 0.52%	100,000.00 25,000.00 0.42%	10,998,774
2009 05	Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/1681) 8 Bids Tendered	660(7A) Temporary Signal System Complete	Contingent Sum	1	50,000.00 0.15%	50,000.00 50,000.00 0.22%	50,000.00 50,000.00 0.21%	50,000.00 50,000.00 0.20%	22,945,463
2016 03	AMATS: Abbott Rd. Rehab-Phase I (45647/59190/6996) 8 Bids Tendered	660(7A) Temporary Signal System Complete - Lake Otis Parkway	Lump Sum	1	60,000.00 0.64%	41,500.00 50,000.00 0.60%	55,747.57 45,000.00 0.52%	123,000.00 45,000.00 0.52%	8,348,321
2014 01	Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/6996) 5 Bids Tendered	660(7A) Temporary Signal System Complete - Parks and Lucus	Contingent Sum	1	156,098.75 1.05%	156,098.75 156,098.75 0.98%	156,098.75 156,098.75 0.85%	156,098.75 156,098.75 0.85%	15,967,622
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/6996) 5 Bids Tendered	660(7A) Temporary Signal System Complete - Parks and Stanley	Lump Sum	1	150,000.00 0.32%	20,000.00 55,000.00 0.13%	51,760.97 20,000.00 0.05%	63,804.85 60,000.00 0.13%	42,094,598
2017 01	AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//6996) 5 Bids Tendered	660(7A) Temporary Signal System Complete - Seward Hwy Ramp	Lump Sum	1	52,000.00 0.26%	41,600.00 50,000.00 0.23%	45,247.43 42,000.00 0.17%	50,000.00 50,000.00 0.20%	21,769,589

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 05	HSIP: Anchorage Area Safety Improvements HSIP: Lake Otis Parkway at 68th Ave Channelization (46974/58197/56644/6996) 6 Bids Tendered	660(7A) Temporary Signal System Complete (36th Avenue and LaTouche Street)	Contingent Sum	1	50,000.00 1.15%	50,000.00 50,000.00 1.41%	50,000.00 50,000.00 1.34%	50,000.00 50,000.00 1.30%	3,554,978
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/6996) 5 Bids Tendered	660(7A) Temporary Signal System Complete (South)	Contingent Sum	1	75,000.00 0.19%	75,000.00 75,000.00 0.18%	75,000.00 75,000.00 0.18%	75,000.00 75,000.00 0.18%	40,745,592
2009 12	Anchorage Area Safety Improvements, Construction 2010 (26013/51185/6996) 7 Bids Tendered	660(7A) TEMPORARY SIGNAL SYSTEM COMPLETE AT 6TH AVE AND H ST	LUMP SUM	1	25,000.00 1.00%	17,000.00 17,000.00 0.85%	19,360.86 18,380.00 0.91%	21,600.00 17,546.00 0.85%	1,996,872
2013 08	HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 (41304/55753/6996) 2 Bids Tendered	660(7A) Temporary Signal System Complete at Boniface Pkwy	Lump Sum	1	25,000.00 1.89%	47,200.00 47,200.00 3.21%	48,600.00 50,000.00 3.35%	50,000.00 0.00 0.00%	1,471,817
2017 07	Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization (47186/59778/6996) 4 Bids Tendered	660(7A) Temporary Signal System Complete at Bridge Access Rd	Lump Sum	1	34,300.00 0.30%	20,000.00 20,000.00 0.23%	44,750.00 50,000.00 0.53%	86,000.00 23,000.00 0.23%	8,695,855
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/6996) 2 Bids Tendered	660(7A) Temporary Signal System Complete At C Street	Lump Sum	1	10,000.00 0.03%	5,000.00 5,000.00 0.01%	27,500.00 50,000.00 0.13%	50,000.00 0.00 0.00%	36,856,108
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/6996) 3 Bids Tendered	660(7A) TEMPORARY SIGNAL SYSTEM COMPLETE AT DEBARR RD AND BEAVER PL	LUMP SUM	1	25,000.00 0.52%	0.00 15,000.00 0.30%	10,000.00 15,000.00 0.26%	15,000.00 0.00 0.00%	5,027,359

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/6996)	660(7A) Temporary Signal System Complete at HSIP: Jewel Lake Rd. At Raspberry Rd. East-West Left Turn Lanes	Lump Sum	1	45,000.00 0.55%	45,924.00 55,000.00 0.81%	50,462.00 45,924.00 0.67%	55,000.00 0.00 0.00%	6,769,856
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141) 2 Bids Tendered	660(7A) Temporary Signal System Complete at HSIP: Jewel Lake Rd. At Raspberry Rd. East-West Left Turn Lanes	Each (Alt)	1.0	45,000.00 0.55%	45,924.00 55,000.00 0.81%	50,462.00 45,924.00 0.67%	55,000.00 0.00 0.00%	6,769,856
2011 02	Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/6996) 5 Bids Tendered	660(7A) Temporary Signal System Complete at Huffman Park Drive	Lump Sum	1	40,000.00 0.27%	39,420.00 40,000.00 0.32%	43,284.00 39,420.00 0.29%	55,000.00 42,000.00 0.31%	12,332,894
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/6996) 3 Bids Tendered	660(7A) Temporary Signal System Complete at Old Seward Highway	Lump Sum	1	100,000.00 0.59%	24,000.00 25,000.00 0.19%	24,653.33 24,960.00 0.18%	25,000.00 24,000.00 0.17%	13,486,059
2015 09	HSIP: Municipality of Anchorage Flashing Yellow Arrow Project Anchorage Signal Upgrades, Phase I (45174/52797 53728/6996) 5 Bids Tendered	660(7A) Temporary Signal System Complete at O'Malley/Seward Hwy SB	Lump Sum	1	20,000.00 0.48%	21,000.00 53,200.00 1.15%	40,515.88 38,862.00 0.83%	53,200.00 52,000.00 1.11%	4,631,344
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/6996) 9 Bids Tendered	660(7A) Temporary Signal System Phase I At Palmer-Wasilla Hwy and W Rowland Memorial Way	Contingent Sum	1	20,000.00 0.36%	20,000.00 20,000.00 0.43%	20,000.00 20,000.00 0.42%	20,000.00 20,000.00 0.40%	4,648,330

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//6996) 4 Bids Tendered	660(7A) Temporary Traffic Signal System Complete (Palmer-Wasilla Hwy/Evergreen)	Lump Sum	1	80,000.00 0.20%	50,000.00 50,000.00 0.14%	68,250.00 68,000.00 0.18%	80,000.00 75,000.00 0.19%	36,616,095
2016 03	AMATS: Abbott Rd. Rehab-Phase I (45647/59190/6996) 8 Bids Tendered	660(7B) Temporary Signal System Complete - Elmore Road	Lump Sum	1	60,000.00 0.64%	41,500.00 50,000.00 0.60%	55,372.57 45,000.00 0.52%	120,000.00 45,000.00 0.52%	8,348,321
2017 01	AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//6996) 5 Bids Tendered	660(7B) Temporary Signal System Complete - Lake Otis Parkway	Lump Sum	1	60,000.00 0.30%	47,000.00 50,000.00 0.23%	48,522.89 47,500.00 0.19%	50,000.00 50,000.00 0.20%	21,769,589
2014 01	Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/6996) 5 Bids Tendered	660(7B) Temporary Signal System Complete - Parks and Church	Contingent Sum	1	156,098.75 1.05%	156,098.75 156,098.75 0.98%	156,098.75 156,098.75 0.85%	156,098.75 156,098.75 0.85%	15,967,622
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/6996) 5 Bids Tendered	660(7B) Temporary Signal System Complete - Parks and Vine	Lump Sum	1	150,000.00 0.32%	20,000.00 80,000.00 0.19%	66,363.89 20,000.00 0.05%	80,819.47 75,000.00 0.16%	42,094,598
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/6996) 5 Bids Tendered	660(7B) Temporary Signal System Complete (North)	Contingent Sum	1	75,000.00 0.19%	75,000.00 75,000.00 0.18%	75,000.00 75,000.00 0.18%	75,000.00 75,000.00 0.18%	40,745,592
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/6996) 3 Bids Tendered	660(7B) TEMPORARY SIGNAL SYSTEM COMPLETE AT JEWEL LAKE RD AND DIMOND BLVD	LUMP SUM	1	25,000.00 0.52%	0.00 20,000.00 0.40%	11,666.67 15,000.00 0.26%	20,000.00 0.00 0.00%	5,027,359
2015 09	HSIP: Municipality of Anchorage Flashing Yellow Arrow Project Anchorage Signal Upgrades, Phase I (45174/52797 53728/6996) 5 Bids Tendered	660(7B) Temporary Signal System Complete at O'Malley/Seward Hwy NB	Lump Sum	1	20,000.00 0.48%	21,000.00 34,300.00 0.74%	36,740.27 42,483.60 0.91%	50,000.00 50,000.00 1.07%	4,631,344

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 07	Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization (47186/59778/6996) 4 Bids Tendered	660(7B) Temporary Signal System Complete at Poppy Ln	Lump Sum	1	50,000.00 0.44%	30,000.00 30,000.00 0.34%	50,500.00 50,000.00 0.53%	86,000.00 36,000.00 0.36%	8,695,855
2013 08	HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 (41304/55753/6996) 2 Bids Tendered	660(7B) Temporary Signal System Complete at Raspberry Rd	Lump Sum	1	25,000.00 1.89%	50,000.00 57,400.00 3.90%	53,700.00 50,000.00 3.35%	57,400.00 0.00 0.00%	1,471,817
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141) 2 Bids Tendered	660(7B) Temporary Signal System Complete At Raspberry RD and Northwood St	Each (Alt)	1.0	75,000.00 0.91%	71,319.00 80,000.00 1.18%	75,659.50 71,319.00 1.03%	80,000.00 0.00 0.00%	6,769,856
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/6996) 2 Bids Tendered	660(7B) Temporary Signal System Complete At Raspberry RD and Northwood St	Lump Sum	1	75,000.00 0.91%	71,319.00 80,000.00 1.18%	75,659.50 71,319.00 1.03%	80,000.00 0.00 0.00%	6,769,856
2011 02	Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/6996) 5 Bids Tendered	660(7B) Temporary Signal System Complete at Seward Highway - West Ramps	Lump Sum	1	40,000.00 0.27%	31,500.00 31,500.00 0.26%	37,159.20 49,221.00 0.36%	49,221.00 33,075.00 0.24%	12,332,894
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/6996) 9 Bids Tendered	660(7B) Temporary Signal System Phase I At Palmer-Wasilla Hwy and N Hemmer Road	Contingent Sum	1	20,000.00 0.36%	20,000.00 20,000.00 0.43%	20,000.00 20,000.00 0.42%	20,000.00 20,000.00 0.40%	4,648,330
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//6996) 4 Bids Tendered	660(7B) Temporary Traffic Signal System Complete (Dogwood)	Lump Sum	1	80,000.00 0.20%	50,000.00 50,000.00 0.14%	64,500.00 63,000.00 0.17%	75,000.00 70,000.00 0.18%	36,616,095

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/6996) 5 Bids Tendered	660(7C) Temporary Signal System Complete - Parks and Pittman	Lump Sum	1	150,000.00 0.32%	20,000.00 85,000.00 0.20%	70,014.63 20,000.00 0.05%	85,073.13 80,000.00 0.17%	42,094,598
2015 09	HSIP: Municipality of Anchorage Flashing Yellow Arrow Project Anchorage Signal Upgrades, Phase I (45174/52797 53728/6996) 5 Bids Tendered	660(7C) Temporary Signal System Complete at 36th/Lake Otis	Lump Sum	1	20,000.00 0.48%	28,000.00 34,300.00 0.74%	45,298.74 42,952.80 0.92%	71,240.91 50,000.00 1.07%	4,631,344
2013 08	HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 (41304/55753/6996) 2 Bids Tendered	660(7C) Temporary Signal System Complete at Binkley St	Lump Sum	1	25,000.00 1.89%	50,000.00 51,500.00 3.50%	50,750.00 50,000.00 3.35%	51,500.00 0.00 0.00%	1,471,817
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/6996) 2 Bids Tendered	660(7C) Temporary Signal System Complete at Raspberry Rd and SB Minnesota Dr Off-Ramp	Lump Sum	1	56,000.00 0.68%	3,261.00 9,000.00 0.13%	6,130.50 3,261.00 0.05%	9,000.00 0.00 0.00%	6,769,856
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141) 2 Bids Tendered	660(7C) Temporary Signal System Complete at Raspberry Rd and SB Minnesota Dr Off-Ramp	Each (Alt)	1.0	56,000.00 0.68%	3,261.00 9,000.00 0.13%	6,130.50 3,261.00 0.05%	9,000.00 0.00 0.00%	6,769,856
2011 02	Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/6996) 5 Bids Tendered	660(7C) Temporary Signal System Complete at Seward Highway - East Ramps	Lump Sum	1	40,000.00 0.27%	31,500.00 31,500.00 0.26%	37,159.20 49,221.00 0.36%	49,221.00 33,075.00 0.24%	12,332,894

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//6996) 4 Bids Tendered	660(7C) Temporary Traffic Signal System Complete (Bogard/Arctic)	Lump Sum	1	80,000.00 0.20%	50,000.00 50,000.00 0.14%	62,750.00 62,000.00 0.16%	74,000.00 65,000.00 0.16%	36,616,095
2015 09	HSIP: Municipality of Anchorage Flashing Yellow Arrow Project Anchorage Signal Upgrades, Phase I (45174/52797 53728/6996) 5 Bids Tendered	660(7D) Temporary Signal System Complete at 36th/A St	Lump Sum	1	20,000.00 0.48%	21,000.00 23,900.00 0.52%	27,427.28 27,392.40 0.59%	39,843.99 25,000.00 0.54%	4,631,344
2011 02	Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/6996) 5 Bids Tendered	660(7D) Temporary Signal System Complete at Lake Otis Parkway	Lump Sum	1	40,000.00 0.27%	42,000.00 42,000.00 0.34%	46,464.20 49,221.00 0.36%	55,000.00 44,100.00 0.32%	12,332,894
2015 09	HSIP: Municipality of Anchorage Flashing Yellow Arrow Project Anchorage Signal Upgrades, Phase I (45174/52797 53728/6996) 5 Bids Tendered	660(7E) Temporary Signal System Complete at Baxter/Tudor	Lump Sum	1	20,000.00 0.48%	32,000.00 34,300.00 0.74%	40,232.21 32,017.20 0.69%	64,843.87 38,000.00 0.81%	4,631,344
2015 09	HSIP: Municipality of Anchorage Flashing Yellow Arrow Project Anchorage Signal Upgrades, Phase I (45174/52797 53728/6996) 5 Bids Tendered	660(7F) Temporary Signal System Complete at Baxter/Northern Lights	Lump Sum	1	20,000.00 0.48%	27,392.40 34,300.00 0.74%	41,492.31 27,392.40 0.59%	77,769.13 36,000.00 0.77%	4,631,344
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/1682) 5 Bids Tendered	660(8) Temporary Illumination System Complete	Lump Sum	1	85,000.00 0.22%	105,000.00 231,917.18 0.57%	164,283.44 157,500.00 0.37%	231,917.18 157,000.00 0.37%	40,745,592

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/1682) 3 Bids Tendered	660(8) Temporary Illumination System Complete	Lump Sum	1	150,000.00 0.88%	13,000.00 15,000.00 0.11%	13,840.00 13,520.00 0.10%	15,000.00 13,000.00 0.09%	13,486,059
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/1682) 3 Bids Tendered	660(8) TEMPORARY ILLUMINATION SYSTEM COMPLETE	LUMP SUM	1	1,000.00 0.02%	2,000.00 2,090.00 0.04%	2,696.67 2,000.00 0.03%	4,000.00 4,000.00 0.06%	5,815,976
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/1682) 3 Bids Tendered	660(8) TEMPORARY ILLUMINATION SYSTEM COMPLETE	LUMP SUM	1	15,000.00 0.26%	22,000.00 22,000.00 0.38%	27,333.33 25,000.00 0.40%	35,000.00 35,000.00 0.54%	5,815,976
2009 12	TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION IMPROVEMENTS (25576/58890/1682) 4 Bids Tendered	660(8) Temporary Lighting System Complete	Lump Sum	1	36,000.00 0.39%	10,000.00 30,000.00 0.40%	23,750.00 11,000.00 0.14%	44,000.00 10,000.00 0.12%	7,489,670
2015 11	Nome Snake River Bridge - Stage II (44634/60759/7607) 2 Bids Tendered	660(9) Bored Casing 2" Inch Minimum Diameter	Linear Foot	200	550.00 17.71%	250.00 400.00 13.42%	325.00 250.00 5.36%	400.00 0.00 0.00%	595,999
2010 09	Glenn Highway Lighting, S. Birchwood To Eklutna (30933/51970/1160) 7 Bids Tendered	660(9) Bored Casing 3 Inch Minimum Diameter	Linear Foot	3,820	85.00 2.45%	75.00 95.00 3.96%	120.30 82.58 3.37%	175.00 75.00 2.99%	9,162,250
2014 10	HSIP: Glenn Hwy Continuous Lighting, MP 27-31 (43506/55613/1160) 6 Bids Tendered	660(9) Bored Casing 3 Inch Minimum Diameter	Linear Foot	2,769	85.00 4.24%	70.00 92.00 3.81%	90.89 70.00 2.74%	106.31 89.12 3.45%	6,691,146
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/7607) 3 Bids Tendered	660(9)-C BORED CASING 3 INCH MINIMUM DIAMETER	Linear Foot	233	120.00 0.25%	130.00 130.00 0.34%	151.67 175.00 0.44%	175.00 150.00 0.33%	8,963,033

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/7204) 6 Bids Tendered	660(99) K Lighting, Accent	Each	6	1,500.00 0.22%	2,820.00 20,000.00 2.86%	6,360.67 2,844.00 0.41%	20,000.00 3,700.00 0.52%	4,196,232
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//6996) 4 Bids Tendered	660(99) Miscellaneous Electrical Work	Contingent Sum	1	10,000.00 0.02%	10,000.00 10,000.00 0.03%	10,000.00 10,000.00 0.03%	10,000.00 10,000.00 0.03%	36,616,095
2017 06	Tudor Road, Minnesota to E. 36th, Pavement Preservation (47192/58507/7204) 2 Bids Tendered	660(99) Miscellaneous Electrical Work	Contingent Sum	1	50,000.00 0.47%	50,000.00 50,000.00 0.50%	50,000.00 50,000.00 0.47%	50,000.00 0.00 0.00%	9,986,105
2017 08	HSIP: Sterling Hwy MP 89.8 Left Turn Lanes (47285/CFHWY00155/0) 5 Bids Tendered	660(99) Relocate Variable Message Sign	Lump Sum	1	8,000.00 0.28%	2,500.00 2,500.00 0.13%	10,600.00 9,500.00 0.43%	15,000.00 11,000.00 0.47%	1,980,177
2018 05	AMATS: Abbott Road Rehab - Phase II (48404) 4 Bids Tendered	660(99) Removal of School Beacon System	5000 (Alt)	1.0	5,000.00 0.10%	7,500.00 10,000.00 0.19%	8,875.00 10,000.00 0.19%	10,000.00 8,000.00 0.15%	5,167,568
2018 05	AMATS: Abbott Road Rehab - Phase II (48404//6998) 4 Bids Tendered	660(99) Removal of School Beacon System	Lump Sum	1	5,000.00 0.10%	7,500.00 10,000.00 0.19%	8,875.00 10,000.00 0.19%	10,000.00 8,000.00 0.15%	5,167,568
2016 09	HSIP: Eklutna Overpass Bridge Warning 2015 (46219) 7 Bids Tendered	660(99) Salvage Overhead Vehicle Detection System Complete	Lump Sum (Alt)	1.0	16,000.00 2.62%	1,780.00 2,000.00 0.48%	7,159.29 2,900.00 0.68%	18,000.00 2,500.00 0.57%	412,688
2016 09	HSIP: Eklutna Overpass Bridge Warning 2015 (46219/58099/7642) 7 Bids Tendered	660(99) Salvage Overhead Vehicle Detection System Complete	Lump Sum	1	16,000.00 2.62%	1,780.00 2,000.00 0.48%	7,159.29 2,900.00 0.68%	18,000.00 2,500.00 0.57%	412,688
2016 03	Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska Hwy: Pathway Rehabiliation (GF) (45618/58526&58509/7204) 4 Bids Tendered	660(99-2) 2" Conduit Complete	Lump Sum	1	15,000.00 0.29%	10,000.00 20,000.00 0.38%	15,750.00 20,000.00 0.37%	20,000.00 13,000.00 0.24%	5,198,107
2012 08	HNH-Airport Runway Extension (27654/68303/0) 2 Bids Tendered	L-660a Roadway Lighting	Lump Sum	1	70,000.00 2.22%	75,000.00 75,000.00 1.90%	78,000.00 81,000.00 1.87%	81,000.00 0.00 0.00%	3,937,958

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4893) 2 Bids Tendered	P-660a.n1 Reflective Marker, Type I	Each	29	250.00 0.02%	200.00 540.00 0.03%	370.00 200.00 0.01%	540.00 0.00 0.00%	48,474,000
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4893) 2 Bids Tendered	P-660a.n2 Reflective Marker, Type I	Each	66	250.00 0.03%	200.00 540.00 0.07%	370.00 200.00 0.03%	540.00 0.00 0.00%	48,474,000
2015 08	Pilot Station Airport Relocation (44341/62581/0) 6 Bids Tendered	P-660b Reflective marker, Type II	Each	85	150.00 0.08%	100.00 220.00 0.09%	159.17 215.00 0.09%	220.00 100.00 0.04%	19,784,261
2010 06	Kipnuk Airport Relocation - Phase II (28834/57796/4894) 5 Bids Tendered	P-660b Reflective Marker, Type II	Each	41	100.00 0.02%	125.00 150.00 0.05%	210.00 200.00 0.05%	450.00 125.00 0.03%	13,477,354
2009 07	Tuluksak Airport (24079/51795/4894) 6 Bids Tendered	P-660b Reflective Marker, Type II	Each	20	100.00 0.01%	100.00 135.00 0.02%	200.00 443.00 0.05%	443.00 100.00 0.01%	17,533,365
2010 03	Northern Region Certificated Airport Compliance Stage I I (Kotzebue) (27773/63503/4894) 3 Bids Tendered	P-660b Reflective Marker, Type II	Each	20	200.00 0.18%	85.00 120.00 0.12%	111.67 85.00 0.07%	130.00 130.00 0.07%	2,002,694
2014 09	Koliganek Airport Reconstruction (43353/59276/4894) 5 Bids Tendered	P-660b Reflective Marker, Type II	Each	20	225.00 0.06%	88.30 275.00 0.07%	215.66 250.00 0.06%	275.00 88.30 0.02%	7,994,086
2014 01	Platinum Airport Runway Extension (42065/54774/4894) 4 Bids Tendered	P-660b Reflective Marker, Type II	Each	20	215.00 0.19%	100.00 100.00 0.00%	343.25 123.00 0.00%	700.00 450.00 0.00%	
2009 02	Platinum Airport Runway Relocation (19058/57775/4894) 5 Bids Tendered	P-660b Reflective Marker, Type II	Each	20	100.00 0.02%	100.00 100.00 0.04%	193.20 175.00 0.05%	255.00 236.00 0.07%	5,448,815
2018 02	Kiana Airport Improvements (46994/63179/2667) 7 Bids Tendered	P-660b Reflective Marker, Type II	Each	20	250.00 0.04%	105.00 237.00 0.03%	213.86 105.00 0.01%	325.00 200.00 0.02%	15,596,020
2009 05	Akiachak Airport Relocation (22592/59011/4894) 5 Bids Tendered	P-660b Reflective Marker, Type II	Each	28	120.00 0.02%	100.00 110.00 0.02%	121.00 145.00 0.02%	145.00 125.00 0.02%	18,744,897
2011 04	Ouzinkie Airport Relocation Stage II (33230/52637/4894) 8 Bids Tendered	P-660b Reflective Marker, Type II	Each	20	85.00 0.07%	158.00 177.00 0.17%	206.11 159.90 0.15%	339.00 339.00 0.30%	2,104,030

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 09	Chefornak Airport Relocation - Stage ii (30873/57281/4894) 8 Bids Tendered	P-660b Reflective Marker, Type II	Each	20	125.00 0.01%	95.00 120.00 0.01%	167.91 100.00 0.01%	500.00 145.00 0.02%	17,443,650
2010 06	Nulato Airport Improvements (17512/62603/0) 11 Bids Tendered	P-660b Reflective Marker, Type II	Each	20	150.00 0.03%	100.00 180.00 0.06%	460.55 115.00 0.04%	3,000.00 200.00 0.06%	5,989,180
2009 05	OUZINKIE AIRPORT RELOCATION (22632/56957/4894) 9 Bids Tendered	P-660b Reflective Marker, Type II	Each	20	70.00 0.01%	100.00 200.00 0.04%	136.08 110.00 0.02%	200.00 100.00 0.02%	9,708,914
2009 07	Takotna Airport Relocation (23792/56774/4894) 4 Bids Tendered	P-660b Reflective Marker, Type II	Each	26	120.00 0.02%	125.00 130.00 0.03%	151.25 125.00 0.02%	200.00 150.00 0.03%	13,296,580
2018 05	Kwigillingok Airport Surface Maintenance (48015//0) 4 Bids Tendered	P-660b Reflective Marker, Type II	EACH	20	175.00 0.18%	115.00 290.00 0.25%	233.75 400.00 0.29%	400.00 130.00 0.08%	2,319,825
2015 08	Hooper Bay Airport Improvements (44980/57419/4894) 4 Bids Tendered	P-660b Reflective Marker, Type II	Each	26	120.00 0.01%	150.00 275.00 0.03%	216.25 220.00 0.02%	275.00 150.00 0.01%	25,767,875
2016 04	Talkeetna Airport Improvements & Pavement Rehabilitation (45740//0) 11 Bids Tendered	P-660b REFLECTIVE MARKER, TYPE II	EACH	46	175.00 0.06%	60.00 60.00 0.04%	155.73 300.00 0.20%	350.00 100.00 0.06%	6,793,720
2015 08	Shishmaref Airport Resurfacing (44516/61427/0) 3 Bids Tendered	P-660b REFLECTIVE MARKER, TYPE II	EACH	85	150.00 0.21%	110.00 275.00 0.39%	190.00 110.00 0.12%	275.00 185.00 0.15%	5,927,495
2016 09	Golovin Airport Improvements (43457//0) 6 Bids Tendered	P-660b Reflective Markers, Type II	Each	20	300.00 0.05%	125.00 150.00 0.03%	185.83 250.00 0.04%	250.00 125.00 0.02%	8,839,335
2010 03	Lake Louise Airport Improvements, Stage I I (26219/62331/2666) 16 Bids Tendered	P-660b Reflective Markers, Type II	Each	60	65.00 0.17%	80.00 151.05 0.70%	118.61 100.00 0.46%	205.66 120.00 0.50%	1,289,610
2012 09	Tununak Airport Relocation (38596/51791/4894) 5 Bids Tendered	P-660b Reflective Markers, Type II	Each	20	150.00 0.01%	150.00 200.00 0.02%	242.00 160.00 0.02%	500.00 500.00 0.05%	19,963,988
2011 03	Alakanuk Airport Relocation, Stage I V (32334/62325 & 61823/4895) 7 Bids Tendered	P-660b Reflective Markers, Type II	Each	92	75.00 0.07%	70.00 70.00 0.10%	161.57 270.00 0.35%	270.00 216.00 0.27%	6,767,130

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 09	Coldfoot Airport Improvements (44828/60851/0) 8 Bids Tendered	P-660b Reflective Markerts, Type II	Each	95	300.00 0.36%	27.00 59.78 0.11%	80.85 50.00 0.08%	170.00 170.00 0.25%	5,314,269
2010 03	Lake Louise Airport Improvements, Stage I I (26219/62331/2668) 16 Bids Tendered	P-660b.2 Reflective Markers, Type II	Each	4	65.00 0.01%	80.00 123.06 0.04%	179.92 100.00 0.03%	600.00 120.00 0.03%	1,289,610
2011 02	Manley Airport Relocation (32893/61564/0) 10 Bids Tendered	P-660b.n2 Reflective Marker, Type II	Lump Sum	1	2,787.00 0.02%	3,180.00 5,300.00 0.05%	5,721.50 4,135.00 0.04%	13,875.00 3,475.00 0.03%	11,049,742
2009 05	Akiachak Airport Relocation (22592/59011/4895) 5 Bids Tendered	P-660c Cone, 18 inch	Each	74	100.00 0.04%	50.00 50.00 0.02%	54.00 60.00 0.02%	60.00 50.00 0.02%	18,744,897
2015 05	Adak Airport Runway Safety Improvements (44644/54972/4895) 3 Bids Tendered	P-660c Cone, 18 inch	Each	28	175.00 1.99%	100.00 200.00 1.90%	165.00 195.00 1.72%	200.00 100.00 0.59%	294,475
2017 06	2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA (46836/58357/4895) 5 Bids Tendered	P-660c Cone, 18 inch	Each	95	160.00 0.26%	35.00 120.00 0.23%	127.60 35.00 0.06%	200.00 183.00 0.32%	4,929,362
2010 06	Kipnuk Airport Relocation - Phase II (28834/57796/4895) 5 Bids Tendered	P-660c Cone, 18 inch	Each	71	55.00 0.02%	50.00 85.00 0.04%	101.00 75.00 0.03%	220.00 75.00 0.03%	13,477,354
2009 07	Tuluksak Airport (24079/51795/0) 6 Bids Tendered	P-660c Cone, 18 inch	Each	66	100.00 0.04%	35.00 120.00 0.05%	102.50 145.00 0.05%	150.00 40.00 0.01%	17,533,365
2014 01	Platinum Airport Runway Extension (42065/54774/4895) 4 Bids Tendered	P-660c Cone, 18 inch	Each	34	110.00 0.16%	48.00 90.00 0.00%	156.50 48.00 0.00%	400.00 400.00 0.00%	
2009 07	Takotna Airport Relocation (23792/56774/4895) 4 Bids Tendered	P-660c Cone, 18 inch	Each	95	80.00 0.05%	40.00 40.00 0.03%	58.75 100.00 0.07%	100.00 45.00 0.03%	13,296,580
2009 05	OUZINKIE AIRPORT RELOCATION (22632/56957/4895) 9 Bids Tendered	P-660c Cone, 18 inch	Each	68	100.00 0.04%	29.20 30.00 0.02%	59.02 50.00 0.03%	170.00 40.00 0.02%	9,708,914
2014 09	Koliganek Airport Reconstruction (43353/59276/4895) 5 Bids Tendered	P-660c Cone, 18 inch	Each	165	150.00 0.36%	50.00 150.00 0.31%	131.87 145.00 0.28%	169.34 169.34 0.29%	7,994,086
2009 02	Platinum Airport Runway Relocation (19058/57775/4895) 5 Bids Tendered	P-660c Cone, 18 inch	Each	61	75.00 0.06%	48.00 50.00 0.06%	98.60 60.00 0.05%	235.00 48.00 0.04%	5,448,815

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 04	Ouzinkie Airport Relocation Stage II (33230/52637/4895) 8 Bids Tendered	P-660c Cone, 18 inch	Each	65	20.00 0.05%	69.00 77.00 0.24%	96.36 69.40 0.21%	150.00 135.50 0.39%	2,104,030
2012 05	Birchwood Airport Runway Pavement Rehabilitation (37544/52966/4895) 3 Bids Tendered	P-660c Cone, 18 inch	Each	22	40.00 0.08%	84.00 100.00 0.22%	128.00 84.00 0.18%	200.00 200.00 0.40%	981,659
2015 08	Pilot Station Airport Relocation (44341/62581/0) 6 Bids Tendered	P-660c Cone, 18 Inch	Each	12	100.00 0.01%	30.00 200.00 0.01%	99.17 125.00 0.01%	200.00 50.00 0.00%	19,784,261
2009 08	Huslia Airport Improvements (23892/61457/0) 4 Bids Tendered	P-660c Cone, 18 Inch	Each	69	75.00 0.08%	60.00 110.00 0.13%	88.00 60.00 0.07%	122.00 60.00 0.04%	5,873,030
2015 08	Hooper Bay Airport Improvements (44980/57419/4895) 4 Bids Tendered	P-660c Cone, 18 Inch	Each	181	150.00 0.10%	100.00 155.00 0.11%	166.75 150.00 0.10%	262.00 100.00 0.06%	25,767,875
2010 03	Northern Region Certificated Airport Compliance Stage I I (Kotzebue) (27773/63503/4895) 3 Bids Tendered	P-660c Cone, 18 Inch	Each	20	100.00 0.09%	110.00 110.00 0.11%	328.33 225.00 0.20%	650.00 650.00 0.37%	2,002,694
2009 05	Fort Yukon Airport Resurfacing (20553/62650/0) 6 Bids Tendered	P-660c Cone, 18 Inch	Each	91	60.00 0.04%	70.00 127.00 0.10%	102.83 70.00 0.05%	200.00 75.00 0.06%	11,250,000
2010 03	Lake Louise Airport Improvements, Stage I I (26219/62331/2666) 16 Bids Tendered	P-660c Cone, 18 Inch	Each	12	65.00 0.03%	37.00 237.44 0.22%	105.11 50.00 0.05%	335.53 37.00 0.03%	1,289,610
2012 09	Tununak Airport Relocation (38596/51791/4895) 5 Bids Tendered	P-660c Cone, 18 Inch	Each	68	75.00 0.02%	35.00 100.00 0.03%	171.00 35.00 0.01%	350.00 350.00 0.11%	19,963,988
2010 09	Chefornak Airport Relocation - Stage ii (30873/57281/4895) 8 Bids Tendered	P-660c Cone, 18-Inch	Each	69	60.00 0.02%	48.00 100.00 0.04%	112.91 50.00 0.02%	200.00 48.00 0.02%	17,443,650
2011 02	Manley Airport Relocation (32893/61564/0) 10 Bids Tendered	P-660c.1 Cone, 18 Inch	Each	26	125.00 0.03%	45.00 45.00 0.01%	300.43 91.00 0.02%	1,900.00 48.25 0.01%	11,049,742
2011 02	Manley Airport Relocation (32893/61564/0) 10 Bids Tendered	P-660c.n2 Cone, 18 Inch	Lump Sum	1	13,884.00 0.12%	1,900.00 3,000.00 0.03%	4,268.88 10,200.00 0.09%	10,200.00 5,235.00 0.04%	11,049,742

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 893 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 08	Shishmaref Airport Resurfacing (44516/61427/0) 3 Bids Tendered	P-660d CONE, 18 INCH	EACH	16	100.00 0.03%	70.00 150.00 0.04%	106.67 100.00 0.02%	150.00 70.00 0.01%	5,927,495
2018 05	Birchwood Airport Taxiway & Apron Reconstruction (48296//0) 3 Bids Tendered	P-660d Cone, 18 inch, Green	Each	14	125.00 0.03%	50.00 200.00 0.06%	116.67 50.00 0.01%	200.00 100.00 0.03%	4,554,838
2015 08	Pilot Station Airport Relocation (44341/62581/0) 6 Bids Tendered	P-660d Delineators, Road	Each	73	125.00 0.06%	100.00 185.00 0.07%	199.17 260.00 0.09%	300.00 300.00 0.10%	19,784,261
2016 08	Kotzebue Airport Ga Apron Expansion (46137//0) 3 Bids Tendered	P-660d Delineators, Road	Each	31	250.00 0.16%	200.00 200.00 0.10%	200.00 200.00 0.10%	200.00 200.00 0.09%	5,943,070
2018 02	Kiana Airport Improvements (46994/63179/4896) 7 Bids Tendered	P-660d Guide Marker, Edge Light Marker	Each	80	150.00 0.09%	90.00 240.00 0.12%	155.00 100.00 0.04%	240.00 100.00 0.04%	15,596,020
2009 08	Huslia Airport Improvements (23892) 4 Bids Tendered	P-660d Reflective Markers, Type II	Lump Sum (Alt)	16.0	375.00 0.10%	187.50 218.75 0.06%	570.31 312.50 0.08%	1,562.50 187.50 0.03%	5,873,030
2009 05	Fort Yukon Airport Resurfacing (20553/62650/0) 6 Bids Tendered	P-660d Reflective Markers, Type II	Lump Sum	1	11,000.00 0.09%	1,000.00 4,500.00 0.04%	4,708.33 12,000.00 0.10%	12,000.00 3,250.00 0.03%	11,250,000
2009 08	Huslia Airport Improvements (23892/61457/0) 4 Bids Tendered	P-660d Reflective Markers, Type II	Lump Sum	1	6,000.00 0.10%	3,000.00 3,500.00 0.06%	9,125.00 5,000.00 0.08%	25,000.00 3,000.00 0.03%	5,873,030
2018 05	Kwigillingok Airport Surface Maintenance (48015//0) 4 Bids Tendered	P-660f Cone, 28 Inch	EACH	45	225.00 0.53%	50.00 175.00 0.34%	103.25 86.00 0.14%	175.00 102.00 0.15%	2,319,825
2017 09	Aniak Airport Runway Shift (47424//0) 4 Bids Tendered	P-660f DELINEATOR, ROAD	EACH	173	200.00 0.07%	50.00 165.00 0.07%	131.25 50.00 0.02%	210.00 100.00 0.04%	38,969,351