Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 198 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 10	HSIP: Northern Lights Blvd At UAA Drive Channelization Improvements (41670/52119/1161) 6 Bids Tendered	661 (1) LOAD CENTER, TYPE 1	EACH	1	3,000.00 0.14%	14,000.00 16,000.00 0.64%	15,683.33 17,400.00 0.63%	17,400.00 14,700.00 0.53%	2,488,685
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/0) 3 Bids Tendered	661(1) Load Center, Type 1	Each	1	35,000.00 0.15%	12,000.00 49,000.00 0.19%	28,583.33 24,750.00 0.09%	49,000.00 12,000.00 0.04%	25,154,532
2016 12	Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/0) 2 Bids Tendered	661(1) LOAD CENTER, TYPE 1	EACH	1	35,000.00 0.23%	28,000.00 28,000.00 0.21%	30,000.00 32,000.00 0.24%	32,000.00 0.00 0.00%	13,394,988
2013 07	Jnu: Egan Drive Additional Illumination (41062/67402/1161) 2 Bids Tendered	661(1) LOAD CENTER, TYPE 1	EACH	2	25,000.00 1.39%	22,600.00 25,000.00 1.34%	23,800.00 22,600.00 0.92%	25,000.00 0.00 0.00%	3,724,020
2013 05	69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/1161) 2 Bids Tendered	661(1) LOAD CENTER, TYPE 1	EACH	1	20,000.00 0.47%	34,000.00 35,000.00 0.70%	34,500.00 34,000.00 0.66%	35,000.00 0.00 0.00%	5,031,578
2009 07	JNU Floyd Dryden Pedestrian Activated (Hawk) Signal (23392/79080/1161) 2 Bids Tendered	661(1) Load Center, Type 1	Each	1	35,000.00 15.77%	23,119.30 23,119.30 10.85%	27,559.65 32,000.00 14.02%	32,000.00 0.00 0.00%	213,090
2011 11	SEA-FYA Traffic Signal System Upgrade (33713/69192/1161) 2 Bids Tendered	661(1) Load Center, Type 1	Each	2	10,000.00 1.95%	25,000.00 25,000.00 3.75%	35,675.28 46,350.55 5.08%	46,350.55 0.00 0.00%	1,331,735
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/1161) 5 Bids Tendered	661(1) Load Center, Type 1	Each	2	15,000.00 0.06%	10,000.00 16,000.00 0.08%	14,390.24 10,000.00 0.05%	16,000.00 15,000.00 0.07%	42,094,598
2014 01	Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/1161) 5 Bids Tendered	661(1) Load Center, Type 1	Each	2	6,400.00 0.09%	7,500.00 7,500.00 0.09%	30,711.80 30,000.00 0.33%	58,298.00 30,000.00 0.33%	15,967,622
2017 01	AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//1161) 5 Bids Tendered	661(1) Load Center, Type 1	Each	1	15,100.00 0.08%	14,800.00 15,000.00 0.07%	14,988.63 15,000.00 0.06%	15,143.16 15,000.00 0.06%	21,769,589

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 198 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 09	Sterling Highway MP 90-82 Resurfacing (29634/52493/1161) 4 Bids Tendered	661(1) Load Center, Type 1	Each	1	15,000.00 0.27%	10,000.00 12,000.00 0.32%	14,250.00 10,000.00 0.25%	20,000.00 20,000.00 0.50%	3,750,509
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/1161) 9 Bids Tendered	661(1) Load Center, Type 1	Each	2	15,000.00 0.54%	8,400.00 10,000.00 0.43%	9,122.69 8,500.00 0.35%	10,000.00 8,500.00 0.34%	4,648,330
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/1161) 5 Bids Tendered	661(1) Load Center, Type 1	Each	2	16,000.00 0.08%	14,000.00 21,697.31 0.11%	15,959.46 14,100.00 0.07%	21,697.31 14,000.00 0.07%	40,745,592
2017 04	Fairbanks Area Signal Upgrades-Stage 1 (46308//1161) 4 Bids Tendered	661(1) Load Center, Type 1	Each	9	15,500.00 0.82%	8,712.00 19,000.00 1.21%	17,867.50 21,500.00 1.33%	22,258.00 8,712.00 0.52%	14,143,690
2009 11	Juneau Areawide Traffic Signal Upgrade 68057 (16653/68057/1161) 2 Bids Tendered	661(1) Load Center, Type 1	Each	1	25,000.00 5.89%	20,000.00 20,000.00 4.69%	25,567.43 31,134.86 5.30%	31,134.86 0.00 0.00%	426,231
2010 01	FMATS LED Street Lighting Conversion & Fairbanks/North Pole Load Center Upgrades Stage II (26193/63135/63170/1161) 11 Bids Tendered	661(10)-A Load Center, Type A	Each	32	7,250.00 6.77%	3,750.00 3,750.00 9.76%	8,265.88 4,525.00 11.12%	17,992.19 7,500.00 15.62%	1,228,935
2010 01	FMATS LED Street Lighting Conversion & Fairbanks/North Pole Load Center Upgrades Stage II (26193/63135/63170/1161) 11 Bids Tendered	661(10)-B Load Center, Type B	Each	15	8,000.00 3.50%	6,911.60 7,300.00 8.91%	12,047.85 7,575.00 8.72%	18,633.33 12,500.00 12.20%	1,228,935
2010 01	FMATS LED Street Lighting Conversion & Fairbanks/North Pole Load Center Upgrades Stage II (26193/63135/63170/1161) 11 Bids Tendered	661(10)-C Load Center, Type C	Each	13	9,500.00 3.60%	3,800.00 3,800.00 4.02%	9,215.29 5,935.00 5.92%	19,430.77 9,000.00 7.62%	1,228,935
2017 06	Richardson Highway MP 337 Eielson AFB Intersection Improvements (46282//0) 3 Bids Tendered	661(104) Power Service Drop	Lump Sum	1	16,600.00 0.97%	17,000.00 17,000.00 1.25%	17,666.67 18,000.00 1.31%	18,000.00 18,000.00 1.14%	1,364,112
2017 04	Fairbanks Area Signal Upgrades-Stage 1 (46308//0) 4 Bids Tendered	661(106) Transformer Assembly	Each	20	4,800.00 0.56%	4,500.00 4,500.00 0.64%	7,177.78 7,700.00 1.06%	11,217.00 5,294.10 0.70%	14,143,690

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 198 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/1686) 6 Bids Tendered	661(2) K Load Center, Type 1A	Each	1	14,640.00 0.35%	8,476.00 9,000.00 0.21%	9,422.67 8,560.00 0.20%	10,500.00 10,000.00 0.23%	4,196,232
2014 12	CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 (44005/55500 57689/1686) 4 Bids Tendered	661(2) Load Center Type 1A	Each	2	11,185.00 1.36%	10,200.00 21,372.37 2.39%	16,318.09 10,200.00 0.96%	21,372.37 13,200.00 1.02%	1,791,306
2017 06	Richardson Highway MP 337 Eielson AFB Intersection Improvements (46282//7609) 3 Bids Tendered	661(2) Load Center, Type 1A	Each	1	14,000.00 0.82%	7,250.00 7,250.00 0.53%	7,750.00 8,000.00 0.58%	8,000.00 8,000.00 0.51%	1,364,112
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/1686) 4 Bids Tendered	661(2) Load Center, Type 1A	Each	4	8,500.00 0.07%	9,000.00 10,000.00 0.10%	9,962.50 10,000.00 0.10%	10,850.00 9,000.00 0.08%	39,452,755
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/1686) 5 Bids Tendered	661(2) Load Center, Type 1A	Each	4	12,500.00 0.13%	9,700.00 21,297.62 0.21%	12,239.52 9,700.00 0.09%	21,297.62 9,700.00 0.09%	40,745,592
2010 09	Glenn Highway Lighting, S. Birchwood To Eklutna (30933/51970/1686) 7 Bids Tendered	661(2) Load Center, Type 1A	Each	10	9,000.00 0.68%	10,250.00 12,000.00 1.31%	13,343.44 14,702.74 1.57%	14,918.85 13,757.00 1.43%	9,162,250
2013 05	Knik-Goose Bay Road & Fern Street Intersection Improvements Fern Street to Palmer-Wasilla Highway MP 0.738 to MP 1.753 (40791/51896/1686) 6 Bids Tendered	661(2) Load Center, Type 1A	Each	1	14,000.00 0.38%	8,000.00 9,600.00 0.30%	9,400.00 9,000.00 0.26%	11,000.00 11,000.00 0.32%	3,172,129
2010 03	HSIP:13th Avenue At Gambell Street Channelization ImprovementS (27854/52416/1686) 7 Bids Tendered	661(2) Load Center, Type 1A	Each	1	15,000.00 1.89%	10,842.48 12,400.00 1.78%	12,483.64 10,842.48 1.39%	13,307.00 12,230.00 1.54%	697,735

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 198 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 01	AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//1686) 5 Bids Tendered	661(2) Load Center, Type 1A	Each	2	12,900.00 0.13%	8,400.00 15,000.00 0.14%	10,095.15 8,500.00 0.07%	15,000.00 10,000.00 0.08%	21,769,589
2010 04	CENTRAL REGION SCHOOL ZONE UPGRADES (28093/58298/1686) 5 Bids Tendered	661(2) Load Center, Type 1A	Each	1	12,000.00 0.73%	0.00 13,000.00 0.54%	8,807.29 7,200.00 0.30%	13,000.00 12,836.45 0.46%	2,390,565
2017 07	Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization (47186/59778/1686) 4 Bids Tendered	661(2) Load Center, Type 1A	Each	2	9,900.00 0.17%	10,000.00 15,000.00 0.34%	14,625.00 10,000.00 0.21%	17,500.00 16,000.00 0.32%	8,695,855
2018 07	AMATS: Westchester Lagoon Nature Trail Rehabilitation (48449//1686) 3 Bids Tendered	661(2) Load Center, Type 1A	Each	1	12,000.00 2.57%	8,500.00 10,000.00 1.97%	9,258.33 9,275.00 1.55%	10,000.00 8,500.00 1.29%	506,884
2009 05	Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/1686) 8 Bids Tendered	661(2) Load Center, Type 1A	Each	5	10,500.00 0.16%	10,000.00 10,000.00 0.22%	12,750.00 10,000.00 0.21%	17,000.00 17,000.00 0.34%	22,945,463
2018 06	AMATS: Anchorage Areawide Trails Rehabilitation Fish Creek Trail AMATS: Fish Creek Trail Rehabilitation Turnagain Blvd to Kona Ln (TAP) (48417//0) 8 Bids Tendered	661(2) Load Center, Type 1A	Each	3	8,000.00 0.75%	9,800.00 10,845.77 1.20%	10,946.35 12,000.00 1.18%	12,000.00 10,500.00 0.98%	2,706,436
2009 12	TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION IMPROVEMENTS (25576/58890/1161) 4 Bids Tendered	661(2) Load Center, Type 1A	Each	2	5,000.00 0.11%	10,000.00 10,000.00 0.27%	11,250.00 12,000.00 0.29%	12,500.00 10,500.00 0.25%	7,489,670
2012 09	HSIP: Bogard Rd & Peck St Intersection Improvements (38637/51847/1686) 5 Bids Tendered	661(2) Load Center, Type 1A	Each	1	10,000.00 0.38%	8,504.00 10,000.00 0.40%	10,160.80 9,800.00 0.38%	12,000.00 10,500.00 0.39%	2,530,822
2015 10	College Road Right Turn Lanes (44899/77227/1686) 5 Bids Tendered	661(2) Load Center, Type 1A	Each	1	2,500.00 0.29%	17,000.00 18,057.00 1.91%	19,311.40 19,000.00 1.93%	25,000.00 17,500.00 1.76%	947,198

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 198 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 07	C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/1686) 3 Bids Tendered	661(2) Load Center, Type 1A	Each	1	13,000.00 0.12%	10,000.00 10,000.00 0.09%	13,500.00 15,500.00 0.14%	15,500.00 15,000.00 0.13%	10,998,774
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/1686) 2 Bids Tendered	661(2) Load Center, Type 1A	Each	4	12,000.00 0.13%	10,000.00 10,000.00 0.11%	10,000.00 10,000.00 0.11%	10,000.00 0.00 0.00%	36,856,108
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/1686) 3 Bids Tendered	661(2) Load Center, Type 1A	Each	4	10,000.00 0.24%	8,000.00 10,000.00 0.30%	8,763.00 8,289.00 0.24%	10,000.00 8,000.00 0.23%	13,486,059
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1161) 4 Bids Tendered	661(2) Load Center, Type 1A	Each	8	10,500.00 0.21%	8,000.00 10,000.00 0.22%	9,000.00 8,000.00 0.17%	10,000.00 8,500.00 0.17%	36,616,095
2011 11	Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/1686) 7 Bids Tendered	661(2) Load Center, Type 1A	Each	1	12,000.00 0.06%	7,887.00 7,887.00 0.06%	9,126.71 10,000.00 0.06%	10,000.00 10,000.00 0.06%	13,969,176
2016 03	AMATS: Abbott Rd. Rehab-Phase I (45647/59190/1686) 8 Bids Tendered	661(2) Load Center, Type 1A	Each	1	13,000.00 0.14%	8,500.00 15,000.00 0.18%	9,987.02 8,500.00 0.10%	15,000.00 8,500.00 0.10%	8,348,321
2018 03	HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 (48174/58980/1686) 6 Bids Tendered	661(2) Load Center, Type 1A	Each	1	14,000.00 0.05%	5,500.00 15,000.00 0.05%	13,089.18 15,000.00 0.05%	19,035.06 14,000.00 0.05%	29,100,627
2016 02	Seward Highway: 92nd Avenue Connector (45465/59770/1686) 7 Bids Tendered	661(2) Load Center, Type 1A	Each	3	12,000.00 0.34%	6,480.51 10,000.00 0.30%	8,925.79 8,000.00 0.24%	10,000.00 9,000.00 0.26%	9,982,120

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 198 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 06	Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla Hwy (33646/51184/1686) 5 Bids Tendered	661(2) Load Center, Type 1A	Each	1	10,000.00 0.07%	9,000.00 10,000.00 0.08%	10,140.00 10,000.00 0.08%	11,700.00 11,700.00 0.08%	11,989,291
2016 12	Fairbanks Noble Street Upgrade (45722/61725/0) 4 Bids Tendered	661(2) Load Center, Type 1A	Each	5	10,000.00 0.47%	12,000.00 12,500.00 0.65%	15,420.02 13,000.00 0.67%	24,180.06 12,000.00 0.56%	9,545,573
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/1686) 5 Bids Tendered	661(2) Load Center, Type 1A	Each	3	8,500.00 0.05%	10,000.00 10,000.00 0.07%	10,433.17 10,000.00 0.07%	11,165.85 10,500.00 0.07%	42,094,598
2015 09	HSIP: Municipality of Anchorage Flashing Yellow Arrow Project Anchorage Signal Upgrades, Phase I (45174/52797 53728/1686) 5 Bids Tendered	661(2) Load Center, Type 1A	Each	1	12,500.00 0.30%	7,869.59 12,430.00 0.27%	11,193.04 9,465.60 0.20%	18,000.00 8,200.00 0.18%	4,631,344
2015 01	Olympic Mountain Loop Improvements - Girdwood (44236/59766/1686) 8 Bids Tendered	661(2) Load Center, Type 1A	Each	1	10,000.00 0.53%	10,500.00 22,000.00 0.93%	12,837.50 12,000.00 0.45%	22,000.00 11,600.00 0.42%	2,364,890
2014 10	Soldotna: Birch Street Signal at Sterling Highway Rebid (43526/59767A/1686) 2 Bids Tendered	661(2) Load Center, Type 1A	Each	1	8,750.00 0.52%	8,477.00 8,477.00 0.49%	9,185.50 9,894.00 0.41%	9,894.00 0.00 0.00%	1,745,059
2014 10	HSIP: Glenn Hwy Continuous Lighting, MP 27-31 (43506/55613/1686) 6 Bids Tendered	661(2) Load Center, Type 1A	Each	6	10,500.00 1.14%	11,200.00 12,590.00 1.13%	14,474.10 18,000.00 1.53%	18,000.00 12,275.79 1.03%	6,691,146
2012 08	Parks Hwy: Stanley Road Signal (37366/54453/1686) 3 Bids Tendered	661(2) Load Center, Type 1A	Each	1	10,000.00 0.56%	8,300.00 8,300.00 0.53%	8,487.77 8,343.30 0.49%	8,820.00 8,820.00 0.40%	1,573,730
2016 01	Lucus Road Improvements (45390/55007/1686) 10 Bids Tendered	661(2) Load Center, Type 1A	Each	2	7,000.00 0.26%	7,370.00 7,370.00 0.32%	11,141.82 8,600.00 0.36%	23,048.15 10,000.00 0.40%	4,639,288
2014 01	Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/1686) 5 Bids Tendered	661(2) Load Center, Type 1A	Each	2	4,300.00 0.06%	5,000.00 5,000.00 0.06%	17,451.50 16,500.00 0.18%	32,690.50 17,500.00 0.19%	15,967,622

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 198 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 03	AMATS: Muldoon Road Pedestrian and Landscaping Improvements, Phase III (36766/56530/1686) 6 Bids Tendered	661(2) LOAD CENTER, TYPE 1A	EACH	4	6,500.00 0.61%	7,300.00 7,600.00 0.95%	7,850.00 8,700.00 1.05%	8,700.00 7,300.00 0.86%	3,199,546
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/1686) 3 Bids Tendered	661(2) LOAD CENTER, TYPE 1A	EACH	3	15,300.00 0.79%	27,500.00 27,500.00 1.42%	28,833.33 30,000.00 1.45%	30,000.00 29,000.00 1.34%	5,815,976
2010 07	HSIP: International Airport Rd At Old Seward Hwy (29896/56611/1686) 4 Bids Tendered	661(2) LOAD CENTER, TYPE 1A	EACH	2	11,000.00 1.45%	10,000.00 10,600.00 1.34%	11,150.00 12,000.00 1.51%	12,000.00 12,000.00 1.41%	1,583,168
2013 07	Jnu: Egan Drive Additional Illumination (41062/67402/1686) 2 Bids Tendered	661(2) LOAD CENTER, TYPE 1A	EACH	1	20,000.00 0.55%	15,530.00 20,000.00 0.54%	17,765.00 15,530.00 0.32%	20,000.00 0.00 0.00%	3,724,020
2009 12	Anchorage Area Safety Improvements, Construction 2010 (26013/51185/1686) 7 Bids Tendered	661(2) LOAD CENTER, TYPE 1A	EACH	1	7,000.00 0.28%	10,000.00 10,000.00 0.50%	11,059.86 10,700.00 0.53%	12,500.00 10,219.00 0.49%	1,996,872
2011 12	Illinois Street Reconstruction (33274/63102/1686) 4 Bids Tendered	661(2) LOAD CENTER, TYPE 1A	EACH	10	7,000.00 0.31%	5,000.00 5,300.00 0.24%	5,850.00 5,000.00 0.22%	8,000.00 5,100.00 0.23%	21,965,863
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//7609) 2 Bids Tendered	661(2) LOAD CENTER, TYPE 1A	EACH	4	20,000.00 0.11%	13,000.00 13,000.00 0.09%	14,000.00 15,000.00 0.10%	15,000.00 0.00 0.00%	55,969,371
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/1686) 3 Bids Tendered	661(2) LOAD CENTER, TYPE 1A	EACH	3	10,000.00 0.62%	0.00 10,000.00 0.60%	6,000.00 8,000.00 0.42%	10,000.00 0.00 0.00%	5,027,359
2011 02	Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/1686) 5 Bids Tendered	661(2A) Load Center, Type 1A	Each	2	10,000.00 0.13%	9,018.00 11,000.00 0.18%	11,450.20 9,018.00 0.13%	13,000.00 12,033.00 0.18%	12,332,894
2014 01	Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/7000) 5 Bids Tendered	661(2A) Load Center, Type 1A with UPS (LC/UPS)	Each	1	6,300.00 0.04%	10,000.00 10,000.00 0.06%	15,338.20 17,000.00 0.09%	17,500.00 17,500.00 0.09%	15,967,622

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 198 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 12	CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 (44005/55500 57689/7000) 4 Bids Tendered	661(2A) Load Center, Type 1A with UPS (LC/UPS)	Each	3	25,000.00 4.55%	20,546.51 20,546.51 3.44%	31,724.13 29,350.00 4.16%	40,000.00 37,000.00 4.29%	1,791,306
2013 09	CR Public Safety and Reduced Maintenance ITS, MAT-SU (41647/52791/7000) 3 Bids Tendered	661(2A) Load Center, Type 1A with UPS (LC/UPS)	Each	5	16,000.00 9.84%	20,233.35 20,233.35 13.07%	26,827.78 29,000.00 18.73%	31,250.00 31,250.00 18.70%	773,999
2011 06	Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla Hwy (33646/51184/7000) 5 Bids Tendered	661(2A) Load Center, Type 1A with UPS (LC/UPS)	Each	1	32,000.00 0.21%	10,000.00 10,000.00 0.08%	13,500.00 15,000.00 0.12%	15,000.00 14,500.00 0.10%	11,989,291
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//0) 4 Bids Tendered	661(2A) Load Center, Type 1A with UPS (LC/UPS)	Each	3	17,000.00 0.13%	10,000.00 10,000.00 0.08%	18,000.00 19,000.00 0.15%	23,000.00 20,000.00 0.15%	36,616,095
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/7000) 2 Bids Tendered	661(2A) Load Center, Type 1A with UPS (LC/UPS)	Each	1	17,450.00 0.21%	18,346.00 20,000.00 0.30%	19,173.00 18,346.00 0.27%	20,000.00 0.00 0.00%	6,769,856
2014 12	CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 (44005/55500 57689/7000) 4 Bids Tendered	661(2B) Load Center, Type 1 with UPS (LC/UPS)	Each	4	25,000.00 6.07%	25,537.31 25,537.31 5.70%	37,664.33 36,420.00 6.88%	48,700.00 40,000.00 6.18%	1,791,306
2014 12	CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 (44005/55500 57689/1162) 4 Bids Tendered	661(3) Load Center Type 2	Each	4	5,620.00 1.37%	6,500.00 8,111.45 1.81%	8,427.86 6,500.00 1.23%	12,000.00 12,000.00 1.85%	1,791,306
2009 12	Sterling Highway: Ninilchik Intersection Improvements and Illumination (25977/56634/1162) 5 Bids Tendered	661(3) Load Center, Type 2	Each	2	11,000.00 2.26%	5,635.00 5,635.00 1.19%	7,167.00 6,200.00 1.26%	10,000.00 10,000.00 1.92%	943,974

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 198 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 11	Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/1162) 7 Bids Tendered	661(3) Load Center, Type 2	Each	1	8,000.00 0.04%	3,000.00 4,213.00 0.03%	4,859.00 5,000.00 0.03%	8,000.00 5,000.00 0.03%	13,969,176
2014 11	HSIP: Central Region Overhead Beacons 2014 (43589/57081/1162) 4 Bids Tendered	661(3) Load Center, Type 2	Each	4	8,000.00 1.85%	4,000.00 5,200.00 1.42%	7,220.63 4,000.00 0.94%	13,900.00 13,900.00 2.64%	1,465,959
2015 12	Sterling Highway: Soldotna Urban Pavement Preservation (45376/58524/1162) 4 Bids Tendered	661(3) Load Center, Type 2	Each	1	10,000.00 0.25%	5,200.00 5,200.00 0.14%	15,050.00 18,000.00 0.48%	20,000.00 20,000.00 0.48%	3,688,652
2018 05	AMATS: Abbott Road Rehab - Phase II (48404//1686) 4 Bids Tendered	661(3) Load Center, Type 2	Each	1	7,500.00 0.15%	6,500.00 10,000.00 0.19%	7,625.00 7,000.00 0.13%	10,000.00 7,000.00 0.13%	5,167,568
2015 11	Nome Snake River Bridge - Stage II (44634/60759/7610) 2 Bids Tendered	661(3) Load Center, Type 2	Each	1	11,875.00 1.91%	12,000.00 12,000.00 2.01%	16,000.00 20,000.00 2.15%	20,000.00 0.00 0.00%	595,999
2017 11	Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane Improvements (47720/ /1162) 7 Bids Tendered	661(3) Load Center, Type 2	Each	2	8,500.00 0.08%	4,500.00 10,000.00 0.11%	6,378.57 5,000.00 0.05%	10,000.00 5,000.00 0.05%	18,937,555
2014 06	Richardson Highway Fairbanks New Weigh Station (42388/60552/1162) 4 Bids Tendered	661(3) Load Center, Type 2	Each	2	9,000.00 0.14%	4,500.00 10,000.00 0.18%	8,631.81 9,500.00 0.17%	10,527.25 10,527.25 0.17%	11,172,615
2014 05	AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and HSIP: 16th Ave at A Street Channelization Improvements (42707/56000 51331/1162) 2 Bids Tendered	661(3) Load Center, Type 2	Each	1	4,300.00 0.10%	5,250.00 9,000.00 0.16%	7,125.00 5,250.00 0.09%	9,000.00 0.00 0.00%	5,686,743
2010 03	AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/1686) 5 Bids Tendered	661(3) Load Center, Type 2	Each	4	8,500.00 0.19%	5,700.00 6,000.00 0.19%	5,980.00 6,000.00 0.17%	6,200.00 5,700.00 0.16%	12,682,497

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 198 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 03	Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/1162) 6 Bids Tendered	661(3) Load Center, Type 2	Each	2	8,000.00 0.12%	4,700.00 7,260.00 0.11%	5,433.03 5,200.00 0.08%	7,260.00 4,700.00 0.07%	12,869,962
2013 08	HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 (41304/55753/1162) 2 Bids Tendered	661(3) Load Center, Type 2	Each	1	8,000.00 0.61%	4,900.00 4,900.00 0.33%	5,856.00 6,812.00 0.46%	6,812.00 0.00 0.00%	1,471,817
2016 03	AMATS: Abbott Rd. Rehab-Phase I (45647/59190/1162) 8 Bids Tendered	661(3) Load Center, Type 2	Each	1	7,000.00 0.07%	3,500.00 15,000.00 0.18%	5,440.55 3,500.00 0.04%	15,000.00 4,000.00 0.05%	8,348,321
2009 05	Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/1162) 8 Bids Tendered	661(3) Load Center, Type 2	Each	2	7,000.00 0.04%	5,000.00 6,500.00 0.06%	7,750.00 5,000.00 0.04%	15,000.00 15,000.00 0.12%	22,945,463
2013 03	KTN- North Tongass Highway (Ward Cove to Refuge Cove) (29055/68973/1162) 2 Bids Tendered	661(3) Load Center, Type 2	Each	2	10,000.00 0.24%	15,000.00 15,000.00 0.33%	15,300.00 15,600.00 0.32%	15,600.00 0.00 0.00%	9,118,342
2012 11	Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing (38959/52458/1162) 3 Bids Tendered	661(3) Load Center, Type 2	Each	1	17,500.00 0.25%	10,000.00 40,000.00 0.71%	21,333.33 10,000.00 0.17%	40,000.00 14,000.00 0.22%	5,598,065
2010 04	CENTRAL REGION SCHOOL ZONE UPGRADES (28093/58298/1162) 5 Bids Tendered	661(3) Load Center, Type 2	Each	10	8,000.00 4.89%	0.00 8,450.00 3.53%	6,224.58 6,000.00 2.49%	10,672.90 10,672.90 3.83%	2,390,565
2016 04	Sterling Highway MP 114-135 Pavement Preservation (45711/56698/1162) 4 Bids Tendered	661(3) Load Center, Type 2	Each	1	8,000.00 0.04%	5,000.00 5,000.00 0.03%	6,625.00 10,000.00 0.06%	10,000.00 5,000.00 0.03%	15,712,283
2009 03	Sawmill Creek Road - Halibut Point Road Roundabout (19212/68999/1162) 3 Bids Tendered	661(3) Load Center, Type 2	Each	1	13,000.00 0.59%	5,029.00 5,029.00 0.25%	5,352.67 5,029.00 0.25%	6,000.00 6,000.00 0.29%	1,983,405

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 198 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 07	CR Hwy Safety Corridor Near Term Improvements (GF) and Parks Hwy & Pittman Rd Signal Modifications (GF) (41206/53425 54602/1162) 4 Bids Tendered	661(3) Load Center, Type 2	Each	13	5,000.00 5.58%	2,865.00 4,103.00 4.45%	4,590.50 4,400.00 4.20%	6,994.00 2,865.00 2.53%	1,197,783
2013 05	Debarr Road Resurfacing (GF) (40444/53433/1162) 3 Bids Tendered	661(3) Load Center, Type 2	Each	1	8,000.00 0.18%	4,000.00 5,000.00 0.11%	4,433.33 4,000.00 0.08%	5,000.00 0.00 0.00%	4,590,728
2015 10	Glenn Highway: MP 49 (45214/50994/1162) 13 Bids Tendered	661(3) Load Center, Type 2	Each	1	6,500.00 0.18%	1,100.00 10,000.00 0.35%	7,980.10 24,000.00 0.83%	24,000.00 7,000.00 0.24%	2,836,370
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/1159) 3 Bids Tendered	661(3) LOAD CENTER, TYPE 2	Each	1	26,556.00 0.13%	20,000.00 20,000.00 0.09%	25,333.33 26,000.00 0.10%	30,000.00 30,000.00 0.11%	22,300,050
2012 10	Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 (38731/53943/1162) 3 Bids Tendered	661(3) LOAD CENTER, TYPE 2	EACH	9	8,600.00 0.38%	6,000.00 6,700.00 0.36%	6,433.33 6,000.00 0.31%	6,700.00 6,600.00 0.32%	16,932,672
2014 12	NORDIC DRIVE & HAUGEN DRIVE (43571/68048 & 69518/1162) 2 Bids Tendered	661(3) LOAD CENTER, TYPE 2	EACH	2	15,500.00 0.37%	25,000.00 25,000.00 0.60%	26,250.00 27,500.00 0.58%	27,500.00 0.00 0.00%	8,362,244
2014 02	Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman Road Rehabilitation Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road MP 0.0 to MP 1.9 Pavement Preservation (42246/53164 55261/7000) 3 Bids Tendered	661(3) Load Center, Type 2, Dual Post	Each	1	12,000.00 0.11%	15,000.00 17,000.00 0.14%	17,333.33 15,000.00 0.12%	20,000.00 20,000.00 0.15%	11,749,902
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928/69500/1161) 4 Bids Tendered	661(3)a Load Center, Type 2	Each	1	10,000.00 0.42%	10,000.00 10,000.00 0.48%	12,350.00 12,000.00 0.53%	15,000.00 15,000.00 0.57%	2,092,727
2009 11	Northern Region Speed Displays (17452/77239/1687) 3 Bids Tendered	661(4) Load Center, Type 3	Each	1	12,000.00 10.30%	7,525.00 7,525.00 4.75%	14,192.67 13,053.00 5.25%	22,000.00 22,000.00 7.02%	158,274

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 198 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 07	Bethel Ridgecrest Drive Rehabilitation; HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades; HSIP: 15CR01 Akakeek Street and Ridgecrest Drive	661(4) Load Center, Type 3	Each	1	2,000.00 0.09%	5,000.00 5,000.00 0.21%	5,000.00 0.00 0.00%	5,000.00 0.00 0.00%	2,415,196
2010 03	Dillingham Wood River Road Reconstruction (27513/55130/1687) 5 Bids Tendered	661(4) Load Center, Type 3	Each	6	10,000.00 0.59%	14,000.00 14,000.00 0.84%	14,860.00 14,000.00 0.78%	17,000.00 14,300.00 0.76%	9,994,028
2010 10	Glenn Highway MP 109 to 118 Resurfacing (31573/52095/1687) 4 Bids Tendered	661(4) Load Center, Type 3	Each	7	9,700.00 0.67%	9,500.00 9,500.00 0.67%	11,200.00 10,000.00 0.68%	15,000.00 15,000.00 0.98%	9,874,455
2012 10	Sterling Highway MP 45 to 58 Resurfacing Kenai Pen Flood Oct 02, Permanent Repairs, Ph II (38812/52081 56938/1687) 2 Bids Tendered	661(4) Load Center, Type 3	Each	1	11,000.00 0.09%	15,000.00 20,000.00 0.18%	17,500.00 15,000.00 0.12%	20,000.00 0.00 0.00%	10,891,541
2010 04	CENTRAL REGION SCHOOL ZONE UPGRADES (28093/58298/1687) 5 Bids Tendered	661(4) Load Center, Type 3	Each	2	12,000.00 1.47%	0.00 11,625.00 0.97%	8,445.34 8,500.00 0.71%	14,601.68 14,601.68 1.05%	2,390,565
2013 07	Jnu: Egan Drive Additional Illumination (41062/67402/1687) 2 Bids Tendered	661(4) LOAD CENTER, TYPE 3	EACH	1	10,000.00 0.28%	10,760.00 15,000.00 0.40%	12,880.00 10,760.00 0.22%	15,000.00 0.00 0.00%	3,724,020
2016 07	KTN-North Tongass Highway: Illumination Upgrades (HSIP) (45699/Z684130000/0) 3 Bids Tendered	661(4) LOAD CENTER, TYPE 3	EACH	10	13,000.00 3.36%	8,500.00 8,500.00 2.04%	11,378.27 15,000.00 3.46%	15,000.00 10,634.80 2.18%	4,163,270

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 198 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//1687) 4 Bids Tendered	661(4)-A Load Center	Each	2	8,000.00 0.06%	6,000.00 11,000.00 0.09%	9,875.00 10,000.00 0.07%	12,500.00 12,500.00 0.08%	24,869,247
2015 12	HSIP: Chena Hot Springs Road Safety Improvements & HSIP: Parks Highway MP 321 Speed Feedback Sign (45182/64119 & 64264/7611) 4 Bids Tendered	661(4)-A Load Center, Type 3	Each	2	15,000.00 5.42%	6,500.00 6,500.00 2.76%	10,900.00 11,100.00 4.23%	18,000.00 8,000.00 2.74%	471,768
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/1687) 4 Bids Tendered	661(4-HSIP) Load Center, Type 3	Each	1	12,000.00 0.07%	6,000.00 6,500.00 0.04%	6,600.00 7,500.00 0.04%	7,500.00 6,000.00 0.03%	16,585,844
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/1688) 3 Bids Tendered	661(5) Modify Existing Load Center	Each	1	5,000.00 0.02%	2,750.00 9,700.00 0.04%	5,983.33 2,750.00 0.01%	9,700.00 5,500.00 0.02%	25,154,532
2015 12	Sterling Highway: Soldotna Urban Pavement Preservation (45376/58524/7205) 4 Bids Tendered	661(5) Modify Existing Load Center	Each	1	500.00 0.01%	1,500.00 2,000.00 0.05%	1,812.50 1,750.00 0.05%	2,000.00 2,000.00 0.05%	3,688,652
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065//7612) 3 Bids Tendered	661(5) Modify Existing Load Center	Each	4	2,950.00 0.08%	6,250.00 6,250.00 0.20%	6,473.33 6,500.00 0.19%	6,670.00 6,670.00 0.20%	12,656,111
2013 05	Knik-Goose Bay Road & Fern Street Intersection Improvements Fern Street to Palmer-Wasilla Highway MP 0.738 to MP 1.753 (40791/51896/1688) 6 Bids Tendered	661(5) Modify Existing Load Center	Each	1	6,500.00 0.18%	3,800.00 15,300.00 0.48%	8,616.67 3,800.00 0.11%	17,000.00 17,000.00 0.49%	3,172,129

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 198 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 07	CR Hwy Safety Corridor Near Term Improvements (GF) and Parks Hwy & Pittman Rd Signal Modifications (GF) (41206/53425 54602/1688) 4 Bids Tendered	661(5) Modify Existing Load Center	Each	3	2,500.00 0.64%	440.00 440.00 0.11%	2,737.75 1,011.00 0.22%	8,000.00 1,500.00 0.31%	1,197,783
2014 12	CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 (44005/55500 57689/1688) 4 Bids Tendered	661(5) Modify Existing Load Center	Each	1	13,530.00 0.82%	325.00 2,087.17 0.12%	3,840.54 950.00 0.04%	12,000.00 12,000.00 0.46%	1,791,306
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/1688) 2 Bids Tendered	661(5) Modify Existing Load Center	Each	2	5,000.00 0.12%	724.00 1,000.00 0.03%	862.00 724.00 0.02%	1,000.00 0.00 0.00%	6,769,856
2016 09	HSIP: Eklutna Overpass Bridge Warning 2015 (46219/58099/1688) 7 Bids Tendered	661(5) Modify Existing Load Center	Each	2	5,000.00 1.64%	200.00 220.00 0.11%	780.00 400.00 0.19%	1,670.00 250.00 0.11%	412,688
2014 11	HSIP: Central Region Overhead Beacons 2014 (43589/57081/1688) 4 Bids Tendered	661(5) Modify Existing Load Center	Each	3	2,800.00 0.48%	550.00 550.00 0.11%	1,444.33 1,000.00 0.18%	3,520.00 3,520.00 0.50%	1,465,959
2011 09	Girdwood Streets And Drainage Improvements (34095/57057/1688) 10 Bids Tendered	661(5) Modify Existing Load Center	Each	1	1,800.00 0.05%	1,000.00 1,400.00 0.05%	1,420.00 1,200.00 0.04%	3,000.00 1,350.00 0.04%	2,834,021
2016 03	AMATS: Abbott Rd. Rehab-Phase I (45647/59190/1688) 8 Bids Tendered	661(5) Modify Existing Load Center	Each	2	3,000.00 0.06%	1,050.00 10,000.00 0.24%	2,666.24 1,100.00 0.03%	10,000.00 1,100.00 0.03%	8,348,321
2013 07	Jnu: Egan Drive Additional Illumination (41062/67402/1688) 2 Bids Tendered	661(5) MODIFY EXISTING LOAD CENTER	EACH	3	4,000.00 0.33%	2,750.00 3,000.00 0.24%	2,875.00 2,750.00 0.17%	3,000.00 0.00 0.00%	3,724,020
2009 12	Anchorage Area Safety Improvements, Construction 2010 (26013/51185/1688) 7 Bids Tendered	661(5) MODIFY EXISTING LOAD CENTER	EACH	1	3,000.00 0.12%	893.00 900.00 0.05%	1,484.71 900.00 0.04%	3,500.00 893.00 0.04%	1,996,872

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 198 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 08	Kenai: Various Road Improvements, 2009 (30275/59774/1688) 5 Bids Tendered	661(5) Modify Load Center, Type 1A	Each	1	800.00 0.10%	1,100.00 1,500.00 0.26%	3,520.00 3,500.00 0.57%	10,000.00 1,100.00 0.17%	574,593
2016 09	HSIP: Eklutna Overpass Bridge Warning 2015 (46219/58099/1689) 7 Bids Tendered	661(6) Transformer, 1 KVA	Each	2	1,500.00 0.49%	250.00 900.00 0.44%	1,705.71 2,400.00 1.12%	4,200.00 900.00 0.41%	412,688
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/1689) 9 Bids Tendered	661(6) Transformer, 10 KVA	Each	1	1,500.00 0.03%	1,470.00 1,800.00 0.04%	1,976.21 1,500.00 0.03%	4,760.00 1,500.00 0.03%	4,648,330
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/1689) 2 Bids Tendered	661(6) Transformer, 10 KVA	Each	1	2,000.00 0.02%	1,089.00 1,200.00 0.02%	1,144.50 1,089.00 0.02%	1,200.00 0.00 0.00%	6,769,856
2010 07	HSIP: International Airport Rd At Old Seward Hwy (29896/56611/1689) 4 Bids Tendered	661(6) TRANSFORMER, 10 KVA	EACH	1	3,000.00 0.20%	1,800.00 1,800.00 0.11%	1,975.00 2,000.00 0.13%	2,100.00 2,100.00 0.12%	1,583,168
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/1689) 3 Bids Tendered	661(6) Transformer, 15 KVA	Each	1	5,000.00 0.02%	2,750.00 8,000.00 0.03%	11,916.67 2,750.00 0.01%	25,000.00 25,000.00 0.08%	25,154,532
2014 10	HSIP: Glenn Hwy Continuous Lighting, MP 27-31 (43506/55613/1689) 6 Bids Tendered	661(6) Transformer, 7.5 KVA	Each	1	2,000.00 0.04%	940.00 3,000.00 0.04%	3,312.86 1,000.00 0.01%	10,257.00 3,268.18 0.05%	6,691,146
2013 07	Jnu: Egan Drive Additional Illumination (41062/67402/0) 2 Bids Tendered	661(6A) TRANSFORMER, 10 KVA	EACH	1	3,000.00 0.08%	2,500.00 2,500.00 0.07%	3,350.00 4,200.00 0.09%	4,200.00 0.00 0.00%	3,724,020
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/1689) 3 Bids Tendered	661(6A) TRANSFORMER, 5 KVA	EACH	1	1,500.00 0.03%	0.00 1,500.00 0.03%	1,000.00 1,500.00 0.03%	1,500.00 0.00 0.00%	5,027,359
2013 07	Jnu: Egan Drive Additional Illumination (41062/67402/0) 2 Bids Tendered	661(6B) TRANSFORMER, 15 KVA	EACH	2	4,000.00 0.22%	3,500.00 3,500.00 0.19%	4,180.00 4,860.00 0.20%	4,860.00 0.00 0.00%	3,724,020

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 198 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/1689) 3 Bids Tendered	661(6B) TRANSFORMER, 7.5 KVA	EACH	1	1,500.00 0.03%	0.00 1,500.00 0.03%	1,000.00 1,500.00 0.03%	1,500.00 0.00 0.00%	5,027,359
2013 07	Jnu: Egan Drive Additional Illumination (41062/67402/0) 2 Bids Tendered	661(7) REMOVE EXISTING LOAD CENTER	EACH	3	2,000.00 0.17%	700.00 2,500.00 0.20%	1,600.00 700.00 0.04%	2,500.00 0.00 0.00%	3,724,020
2010 07	HSIP: International Airport Rd At Old Seward Hwy (29896/56611/7814) 4 Bids Tendered	661(7) REMOVE EXISTING LOAD CENTER	EACH	1	2,500.00 0.17%	700.00 980.00 0.06%	1,045.00 1,500.00 0.09%	1,500.00 700.00 0.04%	1,583,168
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/1161) 3 Bids Tendered	661(7) REMOVE EXISTING LOAD CENTER	EACH	1	1,200.00 0.02%	0.00 1,500.00 0.03%	833.33 1,000.00 0.02%	1,500.00 0.00 0.00%	5,027,359
2010 10	Glenn Highway MP 109 to 118 Resurfacing (31573/52095/7204) 4 Bids Tendered	661(7) Utility Fee Reimbursement	Contingent Sum	1	7,000.00 0.07%	7,000.00 7,000.00 0.07%	7,000.00 7,000.00 0.07%	7,000.00 7,000.00 0.07%	9,874,455
2009 05	Central Region Highway Data Equipment 2008 (21992/60074/7205) 4 Bids Tendered	661(7) Utility Fee Reimbursement	Contingent Sum	1	15,000.00 1.06%	15,000.00 15,000.00 0.79%	15,000.00 15,000.00 0.67%	15,000.00 15,000.00 0.65%	1,893,700
2017 08	Sitka Perimeter Fencing & Gate Upgrades (47258//0) 2 Bids Tendered	P-661a Standard Sign	Square Foot	40	50.00 0.35%	65.00 285.00 1.65%	175.00 65.00 0.33%	285.00 0.00 0.00%	692,400
2012 08	HNH-Airport Runway Extension (27654/68303/0) 2 Bids Tendered	P-661a Standard Sign	Square Foot	45.58	150.00 0.22%	100.00 100.00 0.12%	125.00 150.00 0.16%	150.00 0.00 0.00%	3,937,958
2012 09	Tununak Airport Relocation (38596/51791/4897) 5 Bids Tendered	P-661a Standard Sign	Square Foot	45.25	200.00 0.04%	125.00 200.00 0.05%	153.00 150.00 0.03%	200.00 125.00 0.03%	19,963,988
2012 06	Unalaska Airport Improvements 2012 (38122/53443/0) 5 Bids Tendered	P-661a Standard Sign	Square Foot	25	125.00 0.01%	120.00 120.00 0.02%	227.00 300.00 0.04%	300.00 290.00 0.03%	19,645,356
2009 02	Platinum Airport Runway Relocation (19058/57775/4897) 5 Bids Tendered	P-661a Standard Sign	Square Feet	29	250.00 0.09%	100.00 100.00 0.05%	244.40 150.00 0.07%	417.00 417.00 0.17%	5,448,815
2010 09	Chefornak Airport Relocation - Stage ii (30873/57281/4897) 8 Bids Tendered	P-661a Standard Sign	S.F.	100	180.00 0.08%	88.00 100.00 0.06%	116.81 100.00 0.06%	150.00 140.00 0.07%	17,443,650

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 198 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Birchwood Airport Taxiway & Apron Reconstruction (48296//4897) 3 Bids Tendered	P-661a Standard Sign	Square Feet	8	300.00 0.04%	90.00 90.00 0.02%	138.33 200.00 0.03%	200.00 125.00 0.02%	4,554,838
2018 03	Lake Hood Seaplane Base LHD Taxiway V Reconstruction (48180//4897) 8 Bids Tendered	P-661a Standard Sign	Square Feet	112	100.00 0.19%	70.00 70.00 0.15%	104.48 85.00 0.18%	185.00 85.00 0.17%	5,162,564
2011 03	Alakanuk Airport Relocation, Stage I V (32334/62325 & 61823/4897) 7 Bids Tendered	P-661a Standard Sign	Square Foot	52.75	100.00 0.05%	85.00 85.00 0.07%	161.43 140.00 0.10%	225.00 180.00 0.13%	6,767,130
2015 07	ANC Security Fence Improvements (44780/58332/4897) 4 Bids Tendered	P-661a Standard Sign	Square Feet	48	150.00 3.22%	75.00 150.00 2.10%	100.25 75.00 1.05%	150.00 85.00 1.18%	343,096
2011 06	Kodiak Airport Improvements, 2011 (33348/52739/4897) 3 Bids Tendered	P-661a Standard Sign	Square Feet	221	125.00 0.09%	100.00 150.00 0.15%	150.00 100.00 0.09%	200.00 200.00 0.16%	22,758,321
2014 09	Koliganek Airport Reconstruction (43353/59276/4897) 5 Bids Tendered	P-661a Standard Sign	Square Feet	21	150.00 0.05%	275.00 300.00 0.08%	356.50 275.00 0.07%	500.00 337.48 0.07%	7,994,086
2011 09	FIA Apron Improvements (33692/63884/0) 3 Bids Tendered	P-661a Standard Sign	Square Foot	12	200.00 0.03%	70.00 195.00 0.05%	155.00 200.00 0.04%	200.00 70.00 0.01%	4,848,898
2018 03	ANC Taxiway R Group VI Improvements (48142//0) 2 Bids Tendered	P-661a Standard Sign	Square Feet	4	145.00 0.00%	90.00 90.00 0.00%	95.00 100.00 0.00%	100.00 0.00 0.00%	15,287,034
2009 07	Tuluksak Airport (24079/51795/0) 6 Bids Tendered	P-661a Standard Sign	Square Foot	89	150.00 0.09%	137.00 150.00 0.08%	158.17 212.00 0.10%	212.00 150.00 0.07%	17,533,365
2015 08	Hooper Bay Airport Improvements (44980/57419/4897) 4 Bids Tendered	P-661a Standard Sign	Square Feet	78	150.00 0.04%	200.00 200.00 0.06%	221.75 230.00 0.06%	250.00 250.00 0.07%	25,767,875
2018 02	Kiana Airport Improvements (46994/63179/2667) 7 Bids Tendered	P-661a Standard Sign	Square Foot	45	200.00 0.06%	100.00 185.00 0.05%	180.71 175.00 0.04%	220.00 200.00 0.05%	15,596,020
2016 09	St. Michael Airport Rehabilitation (45817/62652/0) 7 Bids Tendered	P-661a Standard Sign	Square Foot	40	175.00 0.07%	130.00 130.00 0.05%	213.68 275.00 0.11%	275.00 175.00 0.07%	9,827,510

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 198 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 08	Deadhorse Airport Security Improvements & Nome Airport Security Improvements (45917//0) 3 Bids Tendered	P-661a Standard Sign	Square Foot	146	200.00 2.79%	31.42 35.00 0.59%	34.14 36.00 0.26%	36.00 0.00 0.00%	869,566
2009 08	FIA Access Control (24615/61434/4897) 3 Bids Tendered	P-661a Standard Sign	Square Foot	707	100.00 3.01%	110.00 110.00 3.02%	128.33 130.00 3.25%	145.00 145.00 3.55%	2,572,350
2010 03	Northern Region Certificated Airport Compliance Stage I I (Kotzebue) (27773/63503/4897) 3 Bids Tendered	P-661a Standard Sign	Square Foot	52.75	250.00 0.58%	150.00 270.00 0.71%	217.33 232.00 0.53%	270.00 150.00 0.23%	2,002,694
2010 06	Kipnuk Airport Relocation - Phase II (28834/57796/4897) 5 Bids Tendered	P-661a Standard Sign	Square Feet	52.1	125.00 0.04%	100.00 300.00 0.12%	149.00 120.00 0.04%	300.00 100.00 0.03%	13,477,354
2009 05	Akiachak Airport Relocation (22592/59011/4897) 5 Bids Tendered	P-661a Standard Sign	Square Foot	43.25	250.00 0.06%	75.00 156.00 0.04%	166.20 200.00 0.04%	200.00 200.00 0.04%	18,744,897
2009 06	Allakaket Airport Improvements (23512/62595/4897) 3 Bids Tendered	P-661a Standard Sign	Square Feet	42	125.00 0.06%	150.00 160.00 0.08%	153.33 150.00 0.07%	160.00 150.00 0.04%	8,080,460
2016 06	Cold Bay Airport Improvements 2016 (45927/53754 & 57329/0) 3 Bids Tendered	P-661a Standard Sign	Square Foot	44	150.00 0.04%	160.00 160.00 0.05%	236.67 300.00 0.09%	300.00 250.00 0.07%	13,242,749
2009 05	OUZINKIE AIRPORT RELOCATION (22632/56957/4897) 9 Bids Tendered	P-661a Standard Sign	Square Feet	45.5	95.00 0.02%	50.00 200.00 0.09%	210.17 110.00 0.05%	410.00 200.00 0.08%	9,708,914
2009 07	Takotna Airport Relocation (23792/56774/4897) 4 Bids Tendered	P-661a Standard Sign	Square Foot	43.25	180.00 0.05%	200.00 200.00 0.07%	215.00 260.00 0.08%	260.00 200.00 0.06%	13,296,580
2009 05	Chignik Lagoon Runway Repairs Rebid (23073/51024/4897) 5 Bids Tendered	P-661a Standard Sign	Square Feet	61	105.00 0.12%	70.00 100.00 0.13%	114.60 113.00 0.14%	200.00 200.00 0.24%	4,754,600
2016 08	DELETE THIS ONE LATER Cordova Apron, Taxiway and GA Improvements, Stage II (46037/61403/0) 6 Bids Tendered	P-661a STANDARD SIGN	SQUARE FOOT	11	160.00 0.02%	0.00 0.00 0.00%	58.33 0.00 0.00%	350.00 0.00 0.00%	951,500
2017 09	Aniak Airport Runway Shift (47424//0) 4 Bids Tendered	P-661a STANDARD SIGN	SQUARE FOOT	131	200.00 0.06%	90.00 90.00 0.03%	110.00 100.00 0.03%	150.00 100.00 0.03%	38,969,351

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 198 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 03	Haines Airport Aip Drainage Improvements (46769/69436/0) 2 Bids Tendered	P-661a STANDARD SIGN	SQUARE FOOT	176	150.00 0.24%	89.50 89.50 0.16%	127.25 165.00 0.26%	165.00 0.00 0.00%	9,826,116
2016 04	Talkeetna Airport Improvements & Pavement Rehabilitation (45740//0) 11 Bids Tendered	P-661a STANDARD SIGN	SQUARE FOOT	235	225.00 0.41%	75.00 78.50 0.27%	129.00 145.00 0.50%	250.00 75.00 0.22%	6,793,720
2016 08	Barrow Airport Combined Maintenance and Operations Facility - Stage I (46186/62378/4897) 1 Bids Tendered	P-661a STANDARD SIGN	Square Foot	29.83	155.00 0.04%	150.00 150.00 0.04%	150.00 0.00 0.00%	150.00 0.00 0.00%	10,660,005
2017 08	Gambell Airport Pavement Rehabilitation And Lighting Replacement (47150//0) 3 Bids Tendered	P-661a STANDARD SIGN	SQUARE FOOT	52	100.00 0.06%	100.00 100.00 0.08%	191.67 275.00 0.16%	275.00 200.00 0.10%	6,895,530
2016 08	Cordova Apron, Taxiway and G A Improvements, Stage I I (46181/61403/0) 6 Bids Tendered	P-661a STANDARD SIGN	SQUARE FOOT	11	160.00 0.02%	200.00 200.00 0.03%	283.33 500.00 0.08%	500.00 250.00 0.04%	6,287,160
2010 01	Petersburg Airport-Runway Safety Area Improvements (Phase III) (26553/69360/0) 3 Bids Tendered	P-661a STANDARD SIGN	SQUARE FOOT	31.25	150.00 0.04%	75.00 75.00 0.03%	105.00 120.00 0.03%	120.00 120.00 0.03%	9,285,879
2016 08	DELETE THIS ONE TOO Cordova Apron, Taxiway and G A Improvements, Stage I I (46180/61403/0) 6 Bids Tendered	P-661a STANDARD SIGN	SQUARE FOOT	11	160.00 0.02%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	951,500
2016 08	DELETE THIS ONE Barrow Airport Combined Maintenance and Operations Facility - Stage I (46076/62378/4897) 1 Bids Tendered	P-661a STANDARD SIGN	Square Foot	29.83	155.00 0.04%	150.00 150.00 0.04%	150.00 0.00 0.00%	150.00 0.00 0.00%	10,660,005
2010 03	Lake Louise Airport Improvements, Stage I I (26219/62331/2666) 16 Bids Tendered	P-661a Standard Signs	Square Foot	54.25	150.00 0.36%	49.05 81.38 0.34%	112.65 120.00 0.49%	200.00 80.00 0.30%	1,289,610
2009 05	Fort Yukon Airport Resurfacing (20553/62650/0) 6 Bids Tendered	P-661a Standard Signs	Square Foot	50.25	200.00 0.08%	100.00 262.00 0.12%	162.83 160.00 0.07%	262.00 125.00 0.05%	11,250,000

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 198 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 08	Northern Region Certificated Airport Compliance (24535/63184/4897) 2 Bids Tendered	P-661a Standard Signs	Square Foot	27	200.00 0.31%	210.00 210.00 1.01%	255.00 300.00 0.95%	300.00 0.00 0.00%	563,821
2011 01	Petersburg Airport-Runway Safety Area Improvements (Phase IV) (32433/69381/0) 3 Bids Tendered	P-661a STANDARD SIGNS	LUMP SUM	1	5,000.00 0.24%	5,000.00 5,000.00 0.21%	9,666.67 14,000.00 0.56%	14,000.00 10,000.00 0.38%	2,437,750
2010 09	Petersburg Airport-Runway Safety Area Improvements (Phase IV) (30476/69381/0) 1 Bids Tendered	P-661a STANDARD SIGNS	LUMP SUM	1	5,000.00 0.27%	10,000.00 10,000.00 0.36%	10,000.00 0.00 0.00%	10,000.00 0.00 0.00%	2,773,280
2009 02	Platinum Airport Runway Relocation (19058/57775/4897) 5 Bids Tendered	P-661a.1 Standard Sign	Square Feet	23.25	250.00 0.07%	100.00 100.00 0.04%	257.80 200.00 0.07%	434.00 434.00 0.15%	5,448,815
2009 08	Northern Region Certificated Airport Compliance (24535/63184/4897) 2 Bids Tendered	P-661a.1 Standard Signs	Square Foot	49	200.00 0.56%	210.00 210.00 1.83%	255.00 300.00 1.72%	300.00 0.00 0.00%	563,821
2012 09	Kotzebue Airport And Safety Area Improvements - Stage I I I (38453/63851/0) 3 Bids Tendered	P-661a.n2 Standard Sign	Square Foot	123	156.00 0.06%	115.00 115.00 0.05%	155.00 200.00 0.08%	200.00 150.00 0.06%	30,931,995
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/4898) 3 Bids Tendered	P-661b .n2_A Standard Sign	Each	1	1,000.00 0.00%	750.00 1,500.00 0.01%	1,083.33 1,000.00 0.00%	1,500.00 750.00 0.00%	26,561,061
2012 08	Dillingham Airport Improvements (38124/59304/4898) 5 Bids Tendered	P-661b Standard Sign	Each	12	400.00 0.03%	900.00 900.00 0.09%	1,017.00 1,000.00 0.08%	1,300.00 985.00 0.08%	11,875,670
2016 09	Homer Beluga Float Plane Facilities Improvements (46154//4898) 7 Bids Tendered	P-661b Standard Sign	Each	10	500.00 0.21%	300.00 875.00 0.50%	632.14 500.00 0.25%	900.00 500.00 0.24%	1,754,971
2011 04	ANC Concourse A Apron Reconstruction (33213/56224/4899) 4 Bids Tendered	P-661c Standard Signs	Lump Sum	1	900.00 0.01%	1,000.00 10,000.00 0.16%	5,045.00 1,000.00 0.01%	10,000.00 4,180.00 0.05%	6,392,200
2011 04	ANC Concourse A Apron Resonstruction (33166) 4 Bids Tendered	P-661c Standard Signs	SF (Alt)	6.0	150.00 0.01%	166.67 1,666.67 0.17%	840.83 166.67 0.02%	1,666.67 696.67 0.06%	5,791,293

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 198 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 04	ANC Concourse A Apron Reconstruction (33213) 4 Bids Tendered	P-661c Standard Signs	SF (Alt)	6.0	150.00 0.01%	166.67 1,666.67 0.16%	840.83 166.67 0.01%	1,666.67 696.67 0.05%	6,392,200
2011 04	ANC Concourse A Apron Resonstruction (33166/56224/4899) 4 Bids Tendered	P-661c Standard Signs	Lump Sum	1	900.00 0.01%	1,000.00 10,000.00 0.17%	5,045.00 1,000.00 0.02%	10,000.00 4,180.00 0.06%	5,791,293
2015 07	Gulkana Airport Apron and Taxiway Repaving (42586/61452/0) 6 Bids Tendered	P-661cz INSTALL FEE BOX AND SIGN	LUMP SUM	1	1,500.00 0.07%	850.00 3,500.00 0.27%	4,275.00 3,000.00 0.21%	12,500.00 850.00 0.06%	1,309,246
2015 03	Lake Hood A-B Parking Rehabilitation (44353/54465/4900) 4 Bids Tendered	P-661d Relocate Standard Sign	Each	13	100.00 0.02%	500.00 600.00 0.14%	546.25 525.00 0.11%	600.00 560.00 0.12%	5,589,266
2012 06	Unalaska Airport Improvements 2012 (38122/53443/0) 5 Bids Tendered	P-661d Relocate Standard Sign	Each	8	500.00 0.01%	460.00 850.00 0.03%	642.00 500.00 0.02%	850.00 460.00 0.02%	19,645,356
2017 03	Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane Reconstruction (46714//4900) 10 Bids Tendered	P-661d Relocate Standard Sign	Each	7	520.00 0.10%	325.00 325.00 0.08%	458.70 370.00 0.09%	750.00 376.99 0.09%	2,947,832
2017 08	Bethel Airport Improvements (47294//0) 3 Bids Tendered	P-661d Relocate Standard Sign	Each	4	350.00 0.02%	400.00 2,800.00 0.15%	1,733.33 2,000.00 0.09%	2,800.00 400.00 0.02%	7,289,947
2009 08	FIA Access Control (24615/61434/4900) 3 Bids Tendered	P-661d Relocate Standard Sign	Each	9	100.00 0.04%	150.00 150.00 0.05%	233.33 200.00 0.06%	350.00 350.00 0.11%	2,572,350
2018 03	ANC Taxiway R Group VI Improvements (48142//0) 2 Bids Tendered	P-661d Relocate Standard Sign	Each	5	530.00 0.02%	90.00 90.00 0.00%	295.00 500.00 0.02%	500.00 0.00 0.00%	15,287,034
2009 08	FIA Access Control (24615/61434/0) 3 Bids Tendered	P-661e Salvage Sign	Lump Sum	1	6,500.00 0.28%	3,500.00 4,500.00 0.17%	4,000.00 4,000.00 0.14%	4,500.00 3,500.00 0.12%	2,572,350