Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 06	Ingra and Gambell Phase 1 Paving, 5th to 36th (44515/57858/7845) 2 Bids Tendered	669(1) Automated Traffic Recorder-Site 52367000	Lump Sum	1	9,500.00 0.17%	7,500.00 13,000.00 0.25%	10,250.00 7,500.00 0.14%	13,000.00 0.00 0.00%	5,296,083
2013 06	Richardson Hwy MP 18 Sheep Creek Bridge Asphalt Surface Repairs (39814/62381/1163) 2 Bids Tendered	670 (1) Painted Traffic Markings	Lump Sum	1	10,000.00 3.58%	4,000.00 20,000.00 5.99%	12,000.00 4,000.00 1.06%	20,000.00 0.00 0.00%	333,965
2017 11	Clark Bay Ferry Terminal & Seaplane Float Expanded Parking (47533//1163) 3 Bids Tendered	670 (1) PAINTED TRAFFIC MARKINGS	LUMP SUM	1	10,000.00 0.69%	17,000.00 17,000.00 1.20%	20,666.67 25,000.00 1.71%	25,000.00 20,000.00 1.26%	1,419,192
2013 08	Richardson Highway M P 266-341 Centerline/ Shoulder Rumble Strips & Parks Highway M P 305-356 Centerline Rumble Strips (41137/62476 & 62478/1163) 5 Bids Tendered	670 (1)A Painted Traffic Markings	Lump Sum	1	304,128.00 21.85%	106,000.00 159,667.00 26.95%	144,728.60 169,726.00 27.07%	169,726.00 106,000.00 15.42%	592,478
2013 08	Richardson Highway M P 266-341 Centerline/ Shoulder Rumble Strips & Parks Highway M P 305-356 Centerline Rumble Strips (41137/62476 & 62478/0) 5 Bids Tendered	670 (1)B Painted Traffic Markings	Lump Sum	1	200,640.00 14.41%	59,000.00 105,336.00 17.78%	93,125.40 112,385.00 17.92%	112,385.00 59,000.00 8.58%	592,478
2013 11	JNU - Riverside Drive Resurfacing & Sidewalk Construction (31553/69527/1698) 1 Bids Tendered	670 (10) Methyl Methacrylate Pavement Markings	Lump Sum	1	100,000.00 6.81%	77,000.00 77,000.00 5.33%	77,000.00 0.00 0.00%	77,000.00 0.00 0.00%	1,444,140
2014 05	Sterling Highway MP 173 to 174 Pavement Preservation Sterling Highway MP 174 to 179 Pavement Preservation (42821/56176 55260/7004) 3 Bids Tendered	670 (10A) MMA PAVEMENT MARKINGS, LONGITUDINAL SURFACE APPLIED	LINEAR FOOT	110,410	2.75 4.48%	1.00 1.25 2.04%	1.30 1.65 2.63%	1.65 1.00 1.47%	6,769,000

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 05	Sterling Highway MP 173 to 174 Pavement Preservation Sterling Highway MP 174 to 179 Pavement Preservation (42821/56176 55260/7005)	670 (10B) MMA PAVEMENT MARKINGS, SYMBOLS AND ARROW(S) SURFACE APPLIED	EACH	50	850.00 0.63%	320.00 320.00 0.24%	606.67 500.00 0.36%	1,000.00 1,000.00 0.67%	6,769,000
2014 05	Sterling Highway MP 173 to 174 Pavement Preservation Sterling Highway MP 174 to 179 Pavement Preservation (42821/56176 55260/7006) 3 Bids Tendered	670 (10C) MMA PAVEMENT MARKINGS, TRANSVERSE AND GORE SURFACE APPLIED	LINEAR FOOT	4,082	5.00 0.30%	1.25 1.25 0.08%	5.42 10.00 0.59%	10.00 5.00 0.27%	6,769,000
2013 10	HSIP: Northern Lights Blvd At UAA Drive Channelization Improvements (41670/52119/7007) 6 Bids Tendered	670 (10D) MMA PAVEMENT MARKINGS, LONGITUDINAL INLAID	LINEAR FOOT	6,394	6.00 1.78%	3.95 6.50 1.67%	4.64 4.50 1.05%	6.50 4.15 0.96%	2,488,685
2013 10	HSIP: Northern Lights Blvd At UAA Drive Channelization Improvements (41670/52119/7008) 6 Bids Tendered	670 (10E) MMA PAVEMENT MARKINGS, SYMBOLS AND ARROW(S) INLAID	EACH	22	850.00 0.87%	625.00 675.00 0.60%	675.22 715.00 0.57%	750.00 656.30 0.52%	2,488,685
2014 05	Sterling Highway MP 173 to 174 Pavement Preservation Sterling Highway MP 174 to 179 Pavement Preservation (42821/56176 55260/7009) 3 Bids Tendered	670 (10F) MMA PAVEMENT MARKINGS, TRANSVERSE AND GORE INLAID	LINEAR FOOT	4,800	6.00 0.43%	5.00 5.25 0.37%	7.42 12.00 0.83%	12.00 5.00 0.32%	6,769,000
2013 10	HSIP: Northern Lights Blvd At UAA Drive Channelization Improvements (41670/52119/7009) 6 Bids Tendered	670 (10F) MMA PAVEMENT MARKINGS, TRANSVERSE AND GORE INLAID	LINEAR FOOT	2,652	6.00 0.74%	7.65 44.50 4.74%	14.32 9.00 0.87%	44.50 8.00 0.77%	2,488,685

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 04	SOUTHCOAST REGION AIRPORT AND HIGHWAY MARKING/STRIPING, PS&E (44301/68592 / 68427 / 68429/0) 2 Bids Tendered	670 (1-AKW) Painted Traffic Markings, Klawock	All Required	1	204,050.00 10.93%	182,000.00 182,000.00 18.73%	216,000.00 250,000.00 20.84%	250,000.00 0.00 0.00%	971,654
2016 05	SOUTHCOAST REGION AIRPORT AND HIGHWAY MARKING/STRIPING, FFY16 (45503/SFAPT00030, SFAPT00016, SFHWY00038/0) 2 Bids Tendered	670 (1-ANG) Painted Traffic Markings, Angoon	All Required	1	8,745.00 0.64%	7,800.00 9,975.00 1.00%	8,887.50 7,800.00 0.37%	9,975.00 0.00 0.00%	994,619
2015 04	SOUTHCOAST REGION AIRPORT AND HIGHWAY MARKING/STRIPING, PS&E (44301/68592 / 68427 / 68429/0) 2 Bids Tendered	670 (1-ANG) Painted Traffic Markings, Angoon	All Required	1	7,425.00 0.40%	7,950.00 7,950.00 0.82%	11,475.00 15,000.00 1.25%	15,000.00 0.00 0.00%	971,654
2015 04	SOUTHCOAST REGION AIRPORT AND HIGHWAY MARKING/STRIPING, PS&E (44301/68592 / 68427 / 68429/0) 2 Bids Tendered	670 (1-GST) Painted Traffic Markings, Gustavus	All Required	1	18,150.00 0.97%	16,750.00 16,750.00 1.72%	20,875.00 25,000.00 2.08%	25,000.00 0.00 0.00%	971,654
2016 05	SOUTHCOAST REGION AIRPORT AND HIGHWAY MARKING/STRIPING, FFY16 (45503/SFAPT00030, SFAPT00016, SFHWY00038/0) 2 Bids Tendered	670 (1-GST) Painted Traffic Markings, Gustavus	All Required	1	18,425.00 1.34%	16,650.00 16,650.00 1.67%	21,325.00 26,000.00 1.23%	26,000.00 0.00 0.00%	994,619
2015 04	SOUTHCOAST REGION AIRPORT AND HIGHWAY MARKING/STRIPING, PS&E (44301/68592 / 68427 / 68429/0) 2 Bids Tendered	670 (1-HNH) Painted Traffic Markings, Hoonah	All Required	1	11,550.00 0.62%	10,500.00 10,500.00 1.08%	12,750.00 15,000.00 1.25%	15,000.00 0.00 0.00%	971,654

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 05	SOUTHCOAST REGION AIRPORT AND HIGHWAY MARKING/STRIPING, FFY16 (45503/SFAPT00030, SFAPT00016, SFHWY00038/0) 2 Bids Tendered	670 (1-HNH) Painted Traffic Markings, Hoonah	All Required	1	11,550.00 0.84%	10,450.00 10,450.00 1.05%	13,225.00 16,000.00 0.76%	16,000.00 0.00 0.00%	994,619
2016 05	SOUTHCOAST REGION AIRPORT AND HIGHWAY MARKING/STRIPING, FFY16 (45503/SFAPT00030, SFAPT00016, SFHWY00038/0) 2 Bids Tendered	670 (1-HNS) Painted Traffic Markings, Haines	All Required	1	137,390.00 9.99%	123,311.00 123,311.00 12.40%	191,155.50 259,000.00 12.26%	259,000.00 0.00 0.00%	994,619
2015 04	SOUTHCOAST REGION AIRPORT AND HIGHWAY MARKING/STRIPING, PS&E (44301/68592 / 68427 / 68429/0) 2 Bids Tendered	670 (1-HNS) Painted Traffic Markings, Haines	All Required	1	140,140.00 7.50%	124,900.00 124,900.00 12.85%	137,450.00 150,000.00 12.50%	150,000.00 0.00 0.00%	971,654
2016 05	SOUTHCOAST REGION AIRPORT AND HIGHWAY MARKING/STRIPING, FFY16 (45503/SFAPT00030, SFAPT00016, SFHWY00038/0) 2 Bids Tendered	670 (1-JNU) Painted Traffic Markings, Juneau	All Required	1	231,223.00 16.82%	237,793.00 237,793.00 23.91%	370,396.50 503,000.00 23.81%	503,000.00 0.00 0.00%	994,619
2015 04	SOUTHCOAST REGION AIRPORT AND HIGHWAY MARKING/STRIPING, PS&E (44301/68592 / 68427 / 68429/0) 2 Bids Tendered	670 (1-JNU) Painted Traffic Markings, Juneau	All Required	1	287,188.70 15.38%	270,203.00 270,203.00 27.81%	272,601.50 275,000.00 22.92%	275,000.00 0.00 0.00%	971,654
2015 04	SOUTHCOAST REGION AIRPORT AND HIGHWAY MARKING/STRIPING, PS&E (44301/68592 / 68427 / 68429/0) 2 Bids Tendered	670 (1-KAKE) Painted Traffic Markings, Kake	All Required	1	12,650.00 0.68%	9,500.00 11,500.00 1.18%	10,500.00 9,500.00 0.79%	11,500.00 0.00 0.00%	971,654
2015 04	SOUTHCOAST REGION AIRPORT AND HIGHWAY MARKING/STRIPING, PS&E (44301/68592 / 68427 / 68429/0) 2 Bids Tendered	670 (1-KTN) Painted Traffic Markings, Ketchikan	All Required	1	75,295.00 4.03%	60,000.00 67,080.00 6.90%	63,540.00 60,000.00 5.00%	67,080.00 0.00 0.00%	971,654

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 05	SOUTHCOAST REGION AIRPORT AND HIGHWAY MARKING/STRIPING, FFY16 (45503/SFAPT00030, SFAPT00016, SFHWY00038/0) 2 Bids Tendered	670 (1-KTN) Painted Traffic Markings, Ketchikan	All Required	1	73,788.00 5.37%	80,500.00 80,500.00 8.09%	107,750.00 135,000.00 6.39%	135,000.00 0.00 0.00%	994,619
2016 05	SOUTHCOAST REGION AIRPORT AND HIGHWAY MARKING/STRIPING, FFY16 (45503/SFAPT00030, SFAPT00016, SFHWY00038/0) 2 Bids Tendered	670 (1-POW) Painted Traffic Markings, Prince of Wales	All Required	1	200,200.00 14.56%	211,000.00 211,000.00 21.21%	353,500.00 496,000.00 23.48%	496,000.00 0.00 0.00%	994,619
2016 05	SOUTHCOAST REGION AIRPORT AND HIGHWAY MARKING/STRIPING, FFY16 (45503/SFAPT00030, SFAPT00016, SFHWY00038/0) 2 Bids Tendered	670 (1-PSG) Painted Traffic Markings, Petersburg	All Required	1	63,958.00 4.65%	57,950.00 57,950.00 5.83%	73,725.00 89,500.00 4.24%	89,500.00 0.00 0.00%	994,619
2015 04	SOUTHCOAST REGION AIRPORT AND HIGHWAY MARKING/STRIPING, PS&E (44301/68592 / 68427 / 68429/0) 2 Bids Tendered	670 (1-PSG) Painted Traffic Markings, Petersburg	All Required	1	63,958.40 3.42%	58,144.00 58,144.00 5.98%	64,072.00 70,000.00 5.83%	70,000.00 0.00 0.00%	971,654
2016 05	SOUTHCOAST REGION AIRPORT AND HIGHWAY MARKING/STRIPING, FFY16 (45503/SFAPT00030, SFAPT00016, SFHWY00038/0) 2 Bids Tendered	670 (1-SGY) Painted Traffic Markings, Skagway	All Required	1	40,365.00 2.94%	36,695.00 36,695.00 3.69%	46,347.50 56,000.00 2.65%	56,000.00 0.00 0.00%	994,619
2015 04	SOUTHCOAST REGION AIRPORT AND HIGHWAY MARKING/STRIPING, PS&E (44301/68592 / 68427 / 68429/0) 2 Bids Tendered	670 (1-SGY) Painted Traffic Markings, Skagway	All Required	1	40,364.50 2.16%	36,695.00 36,695.00 3.78%	48,347.50 60,000.00 5.00%	60,000.00 0.00 0.00%	971,654

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 05	SOUTHCOAST REGION AIRPORT AND HIGHWAY MARKING/STRIPING, FFY16 (45503/SFAPT00030, SFAPT00016, SFHWY00038/0) 2 Bids Tendered	670 (1-SIT) Painted Traffic Markings, Sitka	All Required	1	19,214.00 1.40%	20,100.00 20,100.00 2.02%	34,050.00 48,000.00 2.27%	48,000.00 0.00 0.00%	994,619
2015 04	SOUTHCOAST REGION AIRPORT AND HIGHWAY MARKING/STRIPING, PS&E (44301/68592 / 68427 / 68429/0) 2 Bids Tendered	670 (1-SIT) Painted Traffic Markings, Sitka	All Required	1	19,213.70 1.03%	15,000.00 17,467.00 1.80%	16,233.50 15,000.00 1.25%	17,467.00 0.00 0.00%	971,654
2015 04	SOUTHCOAST REGION AIRPORT AND HIGHWAY MARKING/STRIPING, PS&E (44301/68592 / 68427 / 68429/0) 2 Bids Tendered	670 (1-WRG) Painted Traffic Markings, Wrangell	All Required	1	18,150.00 0.97%	30,250.00 30,250.00 3.11%	37,625.00 45,000.00 3.75%	45,000.00 0.00 0.00%	971,654
2016 05	SOUTHCOAST REGION AIRPORT AND HIGHWAY MARKING/STRIPING, FFY16 (45503/SFAPT00030, SFAPT00016, SFHWY00038/0) 2 Bids Tendered	670 (1-WRG) Painted Traffic Markings, Wrangell	All Required	1	33,275.00 2.42%	30,150.00 30,150.00 3.03%	42,075.00 54,000.00 2.56%	54,000.00 0.00 0.00%	994,619
2016 05	SOUTHCOAST REGION AIRPORT AND HIGHWAY MARKING/STRIPING, FFY16 (45503/SFAPT00030, SFAPT00016, SFHWY00038/0) 2 Bids Tendered	670 (1-YAK) Painted Traffic Markings, Yakutat	All Required	1	25,850.00 1.88%	20,500.00 20,500.00 2.06%	28,700.00 36,900.00 1.75%	36,900.00 0.00 0.00%	994,619
2015 04	SOUTHCOAST REGION AIRPORT AND HIGHWAY MARKING/STRIPING, PS&E (44301/68592 / 68427 / 68429/0) 2 Bids Tendered	670 (1-YAK) Painted Traffic Markings, Yakutat	All Required	1	18,396.40 0.99%	23,500.00 23,500.00 2.42%	26,250.00 29,000.00 2.42%	29,000.00 0.00 0.00%	971,654
2014 02	FFY 14 SER Hwy Pavement Marking/Striping (41991/68394/0) 2 Bids Tendered	670 (4-ANG) Painted Traffic Markings (ANG)	Lump Sum	1	5,940.00 0.62%	6,750.00 6,750.00 0.72%	8,300.00 9,850.00 0.88%	9,850.00 0.00 0.00%	935,932

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 02	FFY 14 SER Hwy Pavement Marking/Striping (41991/68394/0) 2 Bids Tendered	670 (4-HNH) Painted Traffic Markings (HNH)	Lump Sum	1	5,720.00 0.60%	10,500.00 10,500.00 1.12%	11,250.00 12,000.00 1.07%	12,000.00 0.00 0.00%	935,932
2014 02	FFY 14 SER Hwy Pavement Marking/Striping (41991/68394/0) 2 Bids Tendered	670 (4-HNS) Painted Traffic Markings (HNS)	Lump Sum	1	144,320.00 15.11%	127,405.00 127,405.00 13.61%	151,202.50 175,000.00 15.56%	175,000.00 0.00 0.00%	935,932
2014 02	FFY 14 SER Hwy Pavement Marking/Striping (41991/68394/0) 2 Bids Tendered	670 (4-JNU) Painted Traffic Markings (JNU)	Lump Sum	1	137,720.00 14.42%	187,797.00 187,797.00 20.07%	193,898.50 200,000.00 17.79%	200,000.00 0.00 0.00%	935,932
2014 02	FFY 14 SER Hwy Pavement Marking/Striping (41991/68394/0) 2 Bids Tendered	670 (4-KAKE) Painted Traffic Markings (KAKE)	Lump Sum	1	9,020.00 0.94%	11,500.00 11,500.00 1.23%	12,250.00 13,000.00 1.16%	13,000.00 0.00 0.00%	935,932
2014 02	FFY 14 SER Hwy Pavement Marking/Striping (41991/68394/0) 2 Bids Tendered	670 (4-KTN) Painted Traffic Markings (KTN)	Lump Sum	1	56,100.00 5.88%	68,450.00 68,450.00 7.31%	69,225.00 70,000.00 6.22%	70,000.00 0.00 0.00%	935,932
2014 02	FFY 14 SER Hwy Pavement Marking/Striping (41991/68394/0) 2 Bids Tendered	670 (4-POW) Painted Traffic Markings (POW)	Lump Sum	1	221,980.00 23.25%	185,500.00 185,500.00 19.82%	217,750.00 250,000.00 22.23%	250,000.00 0.00 0.00%	935,932
2014 02	FFY 14 SER Hwy Pavement Marking/Striping (41991/68394/0) 2 Bids Tendered	670 (4-PSG) Painted Traffic Markings (PSG)	Lump Sum	1	56,100.00 5.88%	58,144.00 58,144.00 6.21%	66,572.00 75,000.00 6.67%	75,000.00 0.00 0.00%	935,932
2014 02	FFY 14 SER Hwy Pavement Marking/Striping (41991/68394/0) 2 Bids Tendered	670 (4-SGY) Painted Traffic Markings (SGY)	Lump Sum	1	39,380.00 4.12%	36,695.00 36,695.00 3.92%	48,267.50 59,840.00 5.32%	59,840.00 0.00 0.00%	935,932
2014 02	FFY 14 SER Hwy Pavement Marking/Striping (41991/68394/0) 2 Bids Tendered	670 (4-SIT) Painted Traffic Markings (SIT)	Lump Sum	1	12,980.00 1.36%	17,467.00 17,467.00 1.87%	18,733.50 20,000.00 1.78%	20,000.00 0.00 0.00%	935,932

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 02	FFY 14 SER Hwy Pavement Marking/Striping (41991/68394/0) 2 Bids Tendered	670 (4-WRG) Painted Traffic Markings (WRG)	Lump Sum	1	35,860.00 3.76%	16,500.00 16,500.00 1.76%	32,175.00 47,850.00 4.26%	47,850.00 0.00 0.00%	935,932
2014 02	FFY 14 SER Hwy Pavement Marking/Striping (41991/68394/0) 2 Bids Tendered	670 (4-YAK) Painted Traffic Markings (YAK)	Lump Sum	1	18,260.00 1.91%	16,724.00 16,724.00 1.79%	26,862.00 37,000.00 3.29%	37,000.00 0.00 0.00%	935,932
2013 11	JNU - Riverside Drive Resurfacing & Sidewalk Construction (31553/69527/1696) 1 Bids Tendered	670 (8) Recessed Pavement Marker	Each	25	300.00 0.51%	250.00 250.00 0.43%	250.00 0.00 0.00%	250.00 0.00 0.00%	1,444,140
2013 12	Sitka-Harbor Drive Pavement Rehabilitation (38715/67572/1696) 1 Bids Tendered	670 (8) Recessed Pavement Marker	Each	70	100.00 0.37%	100.00 100.00 0.33%	100.00 0.00 0.00%	100.00 0.00 0.00%	2,104,176
2011 05	FY11 SEA Region Airport Paint Markings (33211/4095/68332/69700/0) 3 Bids Tendered	670(1) Airport Paint Markings Sitka	Lump Sum	1	66,500.00 14.01%	56,747.19 66,500.00 16.04%	61,082.40 60,000.00 13.39%	66,500.00 56,747.19 9.98%	414,700
2010 05	FY10 SEA Region Airport Paint Markings (28254/4095/68332/69138/0) 1 Bids Tendered	670(1) Airport Paint Markings Sitka	Lump Sum	1	26,500.00 14.03%	66,500.00 66,500.00 29.69%	66,500.00 0.00 0.00%	66,500.00 0.00 0.00%	224,000
2009 01	North Pole Homestead Rd / North Pole HS Blvd. Ext.-AK146: Bids Opened 01/22/2009 (6183/63025//1698) 5 Bids Tendered	670(1) Painted Pavement Markings	Lump Sum	1	4,600.00 0.38%	12,264.00 18,000.00 1.44%	17,452.80 15,000.00 1.18%	24,000.00 12,264.00 0.95%	1,250,518
2014 10	Hurst Road Resurfacing (42903/63037/1163) 3 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	21,225.60 0.59%	14,000.00 16,000.00 0.62%	20,000.00 30,000.00 1.07%	30,000.00 14,000.00 0.45%	2,595,968
2014 10	Tok Cutoff M P 50-60 Resurfacing (41360/62190/1163) 6 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	103,500.00 1.30%	49,000.00 55,000.00 0.97%	55,666.67 60,000.00 0.96%	70,000.00 70,000.00 1.06%	5,671,025
2014 10	H S I P : Richardson Highway Edgeline Rumble Strips (43171/64029/1163) 2 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	189,900.00 17.98%	160,000.00 164,000.00 16.61%	162,000.00 160,000.00 16.07%	164,000.00 0.00 0.00%	987,060
2014 10	Tok Cutoff M P 50-60 Resurfacing (41360) 6 Bids Tendered	670(1) Painted Traffic Markings	Linear Foot (Alt)	210,000.0	0.49 1.30%	0.23 0.26 0.97%	0.27 0.29 0.96%	0.33 0.33 1.06%	5,671,025
2015 04	H S I P: Parks Hwy Rest Areas (44045) 5 Bids Tendered	670(1) Painted Traffic Markings	Each (Alt)	1.0	15,000.00 0.95%	3,500.00 5,000.00 0.45%	5,300.00 8,000.00 0.59%	8,000.00 3,500.00 0.25%	1,113,107

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 12	KTN South Tongass Paving/ Collins Road Guardrail HSIP (43547/67674/68412/1163) 2 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	100,000.00 2.53%	31,000.00 31,000.00 1.01%	32,500.00 34,000.00 0.99%	34,000.00 0.00 0.00%	3,069,946
2017 03	Seward Road Improvements (46779/N/A/1690) 4 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	25,300.00 0.87%	30,000.00 50,000.00 1.70%	45,000.00 35,000.00 1.10%	65,000.00 65,000.00 1.96%	2,946,524
2015 04	Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement (43350/61767/1163) 7 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	25,000.00 0.36%	11,000.00 15,000.00 0.23%	13,158.00 11,000.00 0.15%	18,000.00 11,000.00 0.15%	6,419,604
2015 04	H S I P: Parks Hwy Rest Areas (44045/61074/7614) 5 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	15,000.00 0.95%	3,500.00 5,000.00 0.45%	5,300.00 8,000.00 0.59%	8,000.00 3,500.00 0.25%	1,113,107
2017 03	Seward Road Improvements (46779/N/A/1690) 4 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	4,900.00 0.17%	4,500.00 5,000.00 0.17%	6,625.00 5,000.00 0.16%	12,000.00 12,000.00 0.36%	2,946,524
2015 01	Hydaburg Highway Pavement Rehabilitation (43422/67576/1163) 3 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	200,000.00 1.32%	130,000.00 148,000.00 1.25%	137,000.00 130,000.00 1.01%	148,000.00 133,000.00 0.96%	11,859,725
2014 11	Tok Cutoff M P 104 Tok River Bridge #0663 (43365/63565/1163) 7 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	16,750.00 0.16%	15,000.00 25,000.00 0.21%	19,178.57 16,750.00 0.14%	25,000.00 18,000.00 0.14%	11,699,696
2010 04	Richardson Highway Shaw Creek Bridge No. 525 (20032/62077/1163) 7 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	30,000.00 0.49%	9,000.00 9,000.00 0.17%	14,328.57 10,000.00 0.18%	20,000.00 11,500.00 0.20%	5,363,762
2011 05	Van Horn Road West (Cartwright Road) Improvements (2484/Project No. 62056/1163) 3 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	20,000.00 1.07%	6,200.00 6,200.00 0.52%	7,066.67 8,500.00 0.65%	8,500.00 6,500.00 0.49%	1,198,184
2009 08	CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase III (24133/51967/1163) 7 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	5,000.00 0.10%	5,000.00 6,000.00 0.12%	14,428.57 5,000.00 0.09%	30,000.00 15,000.00 0.28%	4,964,043
2010 04	KTN Water Street Sidewalk (26238/69345/1163) 3 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	20,000.00 0.97%	12,500.00 12,500.00 0.71%	17,500.00 25,000.00 1.25%	25,000.00 15,000.00 0.58%	1,752,375

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 05	Tok Cutoff Gakona River Bridge Replacement #646 (19852/61713/1163) 5 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	10,000.00 0.16%	5,800.00 15,000.00 0.23%	12,560.00 20,000.00 0.29%	20,000.00 5,800.00 0.08%	6,488,641
2010 02	Illinois Street Reconstruction - Barnette Bridge Construction (23473) 3 Bids Tendered	670(1) Painted Traffic Markings	Linear Foot (Alt)	750.0	6.67 0.12%	4.00 8.00 0.14%	6.22 6.67 0.10%	8.00 4.00 0.06%	4,191,814
2014 11	Fritz Cove Road Rehabilitation And Repair (36604/69397/1163) 2 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	55,000.00 1.49%	24,000.00 24,000.00 0.77%	24,500.00 25,000.00 0.55%	25,000.00 0.00 0.00%	3,115,745
2018 07	AMATS: Westchester Lagoon Nature Trail Rehabilitation (48449//1163) 3 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	5,000.00 1.07%	600.00 1,650.00 0.33%	1,080.00 990.00 0.17%	1,650.00 600.00 0.09%	506,884
2010 03	GLENN HWY: EKLUTNA TO PARKS HWY RESURFACING/CULVERT MP 13.0(FARM AVE) (27674/52110 52385/1163) 4 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	25,000.00 0.31%	45,000.00 50,000.00 0.85%	56,500.00 45,000.00 0.70%	81,000.00 50,000.00 0.75%	5,859,876
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/1163) 4 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	45,000.00 0.26%	9,000.00 60,000.00 0.36%	39,500.00 9,000.00 0.05%	60,000.00 44,000.00 0.25%	16,585,844
2009 11	Alaska Highway MP 1308 Tok Weigh Station (20712/67381/1698) 7 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	2,400.00 0.04%	2,492.57 11,136.00 0.17%	7,840.82 8,000.00 0.12%	12,000.00 10,000.00 0.14%	6,460,641
2010 10	North Pole Citywide Pavement Rehabilitation (25477/62023/1163) 3 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	10,000.00 1.19%	13,000.00 13,000.00 2.44%	13,666.67 14,000.00 2.03%	14,000.00 14,000.00 1.66%	532,373
2010 10	Tok Cut Off M P 0-2 and M P 5-24 Resurfacing (28413) 7 Bids Tendered	670(1) Painted Traffic Markings	Linear Foot (Alt)	861,664.0	0.25 1.72%	0.06 0.06 0.58%	0.10 0.06 0.53%	0.15 0.09 0.72%	9,258,998
2015 04	Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement (43350) 7 Bids Tendered	670(1) Painted Traffic Markings	Linear Foot (Alt)	8,850.0	2.82 0.36%	1.24 1.69 0.23%	1.49 1.24 0.15%	2.03 1.24 0.15%	6,419,604

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1163)	670(1) Painted Traffic Markings	Lump Sum	1	26,800.00 0.39%	23,000.00 25,000.00 0.35%	26,666.67 32,000.00 0.43%	32,000.00 23,000.00 0.29%	7,090,895
2014 10	Hurst Road Resurfacing (42903) 3 Bids Tendered	670(1) Painted Traffic Markings	Linear Feet (Alt)	53,064.0	0.40 0.59%	0.26 0.30 0.62%	0.38 0.57 1.07%	0.57 0.26 0.45%	2,595,968
2017 03	Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. (44698/68663/1163) 2 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	8,500.00 0.52%	12,000.00 12,000.00 0.74%	22,500.00 33,000.00 1.65%	33,000.00 0.00 0.00%	1,624,145
2014 09	Chena Small Tracts Improvements (41972) 4 Bids Tendered	670(1) Painted Traffic Markings	Linear Foot (Alt)	95.0	1.00 0.01%	10.53 10.53 0.09%	28.51 10.53 0.09%	71.92 21.05 0.17%	1,063,885
2014 09	Chena Small Tracts Improvements (41972/60260/1163) 4 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	95.00 0.01%	1,000.00 1,000.00 0.09%	2,708.00 1,000.00 0.09%	6,832.00 2,000.00 0.17%	1,063,885
2014 08	Parks Hwy MP 237 Riley Creek Bridge Replacement (42954/63763/1163) 2 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	50,000.00 0.43%	41,725.00 44,437.50 0.41%	43,081.25 0.00 0.00%	44,437.50 0.00 0.00%	10,727,261
2014 06	Petersville Road Preventive Maintenance, MP 0-9.2 (42965/52471/1163) 5 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	50,000.00 0.86%	30,000.00 45,000.00 1.04%	44,000.00 60,000.00 1.30%	60,000.00 30,000.00 0.65%	4,322,551
2014 08	Parks Hwy MP 237 Riley Creek Bridge Replacement (42954) 2 Bids Tendered	670(1) Painted Traffic Markings	Linear Foot (Alt)	9,752.0	5.13 0.43%	4.28 4.56 0.41%	4.42 0.00 0.00%	4.56 0.00 0.00%	10,727,261
2014 07	ANC Postmark Storm Drain Outfall Repairs (43054/57348/1163) 3 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	1,000.00 0.05%	10,000.00 10,000.00 0.39%	10,000.00 10,000.00 0.31%	10,000.00 10,000.00 0.29%	2,568,324
2017 03	Steese Expressway to Front Street Bicycle/Pedestrian Path (45878/62836/1163) 4 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	5,000.00 0.55%	550.00 3,000.00 0.35%	1,387.50 1,000.00 0.11%	3,000.00 1,000.00 0.10%	858,231

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 03	Richardson Highway MP 148-159 Reconstruction (1642/76727/1163) 8 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	40,000.00 0.13%	35,000.00 35,000.00 0.13%	55,903.44 36,000.00 0.13%	90,000.00 80,000.00 0.27%	27,434,902
2014 08	Cordova Point Whitshed Road M P 0-3 Asphalt Surface Repairs (41879/64020/1163) 3 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	25,000.00 1.33%	30,000.00 30,000.00 1.38%	32,000.00 36,000.00 1.56%	36,000.00 30,000.00 1.21%	2,180,349
2014 09	Parks Highway M P 163-305 Passing Lanes - Stage I I I (43265) 6 Bids Tendered	670(1) Painted Traffic Markings	Linear Foot (Alt)	54,740.0	0.73 0.51%	0.18 0.33 0.34%	0.36 0.37 0.32%	0.60 0.18 0.15%	5,284,485
2014 06	Doyle Road Improvements (42055/61669/1163) 2 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	15,000.00 1.07%	25,000.00 25,000.00 1.48%	30,000.00 35,000.00 1.95%	35,000.00 0.00 0.00%	1,691,090
2014 05	5th and 6th Avenue Paving, L Street To Ingra L & I Couplet Pavement Preservation: Phase 1 (42905/57835 58003/1163) 2 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	65,000.00 0.71%	40,000.00 40,000.00 0.46%	46,840.00 53,680.00 0.54%	53,680.00 0.00 0.00%	8,696,000
2014 04	Edgerton Highway MP 0-19 Resurfacing (42129) 6 Bids Tendered	670(1) Painted Traffic Markings	Linear Foot (Alt)	375,100.0	0.20 0.81%	0.15 0.17 0.87%	0.21 0.24 1.21%	0.32 0.19 0.86%	7,445,892
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449) 3 Bids Tendered	670(1) Painted Traffic Markings	Linear Foot (Alt)	67,000.0	0.40 0.39%	0.34 0.37 0.35%	0.40 0.48 0.43%	0.48 0.34 0.29%	7,090,895
2015 02	Plack Road Bicycle/Pedestrian Facility (43167/77248/1163) 4 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	12,687.00 0.52%	17,500.00 17,500.00 0.75%	33,625.00 18,000.00 0.72%	79,000.00 20,000.00 0.78%	2,329,969
2015 02	Bennett Road Resurfacing (44212/63911/7614) 3 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	10,000.00 0.60%	5,000.00 5,250.00 0.55%	5,083.33 5,000.00 0.47%	5,250.00 5,000.00 0.42%	961,036
2014 09	Parks Highway M P 163-305 Passing Lanes - Stage I I I (43265/63515/1163) 6 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	40,000.00 0.51%	10,000.00 18,000.00 0.34%	19,916.67 20,000.00 0.32%	33,000.00 10,000.00 0.15%	5,284,485
2014 09	F M A T S Area Surface Upgrades F F Y 2014 (42061/63372/1163) 4 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	11,360.00 0.69%	15,000.00 15,000.00 0.91%	20,500.00 20,000.00 1.18%	24,250.00 22,750.00 1.28%	1,642,460

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 05	Van Horn Road West (Cartwright Road) Improvements (2484) 3 Bids Tendered	670(1) Painted Traffic Markings	Linear Foot (Alt)	24,000.0	0.83 1.07%	0.26 0.26 0.52%	0.29 0.35 0.65%	0.35 0.27 0.49%	1,198,184
2014 04	POW: Hydaburg Highway Fish Passage Improvements (41388/68026/1163) 2 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	5,000.00 1.05%	2,500.00 10,000.00 2.57%	6,250.00 2,500.00 0.55%	10,000.00 0.00 0.00%	388,512
2014 02	Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman Road Rehabilitation Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road MP 0.0 to MP 1.9 Pavement Preservation (42246/53164 55261/1163) 3 Bids Tendered	670(1) Painted Traffic Markings	Linear Foot	173,780	0.60 0.99%	0.25 0.25 0.37%	0.27 0.30 0.41%	0.30 0.25 0.33%	11,749,902
2017 03	Seward Road Improvements (46779/N/A/1690) 4 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	3,900.00 0.13%	3,500.00 5,000.00 0.17%	6,000.00 3,500.00 0.11%	12,000.00 12,000.00 0.36%	2,946,524
2014 04	Parks Highway M P 194 Broad Pass RR Overcrossing (42228/61277/1163) 6 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	80,000.00 0.36%	12,000.00 25,000.00 0.12%	15,250.00 15,000.00 0.07%	25,000.00 12,000.00 0.06%	20,669,482
2014 05	Birch Road: Whispering Spruce Intersection Improvements (42792/55627/1163) 7 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	3,000.00 0.40%	2,431.00 2,431.00 0.33%	3,783.00 3,000.00 0.38%	7,500.00 2,600.00 0.33%	734,400
2014 04	Edgerton Highway MP 0-19 Resurfacing (42129/63909/1163) 6 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	75,000.00 0.81%	55,000.00 65,000.00 0.87%	80,000.00 90,000.00 1.21%	120,000.00 70,000.00 0.86%	7,445,892
2010 02	Richardson Highway M P 265-267 Rehabilitation & Resurfacing (25033/63146/1163) 6 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	20,000.00 0.56%	6,000.00 6,000.00 0.20%	17,083.33 11,000.00 0.35%	51,000.00 11,500.00 0.36%	2,980,832
2011 03	Richardson Highway MP 148-159 Reconstruction (1642) 8 Bids Tendered	670(1) Painted Traffic Markings	Linear Foot (Alt)	200,000.0	0.20 0.13%	0.18 0.18 0.13%	0.28 0.18 0.13%	0.45 0.40 0.27%	27,434,902

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 04	Alaska Highway MP 1309 Tok River Bridge Replacement (47902//1163) 6 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	21,000.00 0.19%	20,000.00 25,000.00 0.25%	33,666.67 36,000.00 0.35%	45,000.00 36,000.00 0.32%	9,911,534
2018 07	(67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns Airport Access Rd. (48265/00057/67509/1163) 1 Bids Tendered	670(1) Painted Traffic Markings	LUMP SUM	1	44,464.00 0.77%	53,500.00 53,500.00 0.87%	53,500.00 0.00 0.00%	53,500.00 0.00 0.00%	6,157,603
2010 08	Northway Road Repairs (28793) 5 Bids Tendered	670(1) Painted Traffic Markings	Linear Foot (Alt)	172,000.0	0.17 1.14%	0.17 0.29 3.09%	0.26 0.20 1.75%	0.35 0.17 1.49%	1,617,250
2009 02	Alaska Highway: Tanana River Bridge #505: Bids Opened 02/26/2009 (18134/61637/61253/1698) 8 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	100,000.00 0.33%	11,000.00 60,000.00 0.20%	22,250.00 15,000.00 0.05%	60,000.00 25,000.00 0.08%	30,650,414
2009 01	Sterling Highway Bridge Rehabilitation (17792/50815/1163) 3 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	7,000.00 0.26%	5,000.00 10,000.00 0.30%	7,000.00 5,000.00 0.13%	10,000.00 6,000.00 0.12%	3,355,964
2009 03	Chena Hot Springs Road MP 24-56 Rehabilitation: Bids Opened 03/12/2009 (17952) 7 Bids Tendered	670(1) Painted Traffic Markings	Mile (Alt)	104.5	1,148.33 1.08%	856.73 989.00 1.08%	1,227.45 1,148.33 1.24%	1,770.33 1,244.02 1.32%	9,525,695
2009 03	Chena Hot Springs Road MP 24-56 Rehabilitation: Bids Opened 03/12/2009 (17952/61425/1163) 7 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	120,000.00 1.08%	89,528.00 103,350.00 1.08%	128,268.29 120,000.00 1.24%	185,000.00 130,000.00 1.32%	9,525,695
2009 10	Yak-Area wide Paving (25013/68345/1690) 3 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	25,000.00 0.35%	55,000.00 55,000.00 1.03%	57,000.00 56,000.00 0.91%	60,000.00 60,000.00 0.86%	5,317,010
2010 08	Kenai: Various Road Improvements, 2009 (30275) 5 Bids Tendered	670(1) Painted Traffic Markings	Linear Foot (Alt)	7,114.0	1.02 0.93%	0.28 0.53 0.65%	0.69 0.63 0.73%	1.41 0.28 0.30%	574,593
2018 04	FMATS Area Surface Upgrades FFY2018 (47333/90243/1163) 3 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	12,100.00 0.40%	16,000.00 20,000.00 0.79%	18,666.67 20,000.00 0.78%	20,000.00 16,000.00 0.58%	2,540,774
2009 10	Yak-Area wide Paving (25013) 3 Bids Tendered	670(1) Painted Traffic Markings	Mile (Alt)	18.4	1,358.70 0.35%	2,989.13 2,989.13 1.03%	3,097.83 3,043.48 0.91%	3,260.87 3,260.87 0.86%	5,317,010

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 03	Sawmill Creek Road - Halibut Point Road Roundabout (19212/68999/1163) 3 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	20,000.00 0.90%	9,500.00 9,500.00 0.48%	10,316.67 10,450.00 0.52%	11,000.00 11,000.00 0.53%	1,983,405
2010 11	68707 - POW Thorne Bay Road Bridges Painting (24753/68707/1163) 3 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	30,000.00 2.09%	3,500.00 12,000.00 0.66%	9,166.67 3,500.00 0.18%	12,000.00 12,000.00 0.58%	1,820,440
2010 11	Steese Hwy M P 62-81 Surface Treatment (30374) 5 Bids Tendered	670(1) Painted Traffic Markings	Foot (Alt)	369,537.0	0.11 0.18%	0.14 0.15 0.26%	0.19 0.27 0.47%	0.27 0.17 0.29%	20,807,850
2009 12	HOONAH FERRY TERMINAL TO AIRPORT PAVEMENT REHABILITATION (23195/68909/1163) 3 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	50,000.00 1.95%	17,900.00 17,900.00 1.04%	19,916.67 18,000.00 1.00%	23,850.00 23,850.00 1.07%	1,720,852
2009 12	Chena Pump Road/Roland Road Right Turn Lane (19832/77246/1163) 5 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	1,500.00 1.23%	2,000.00 2,000.00 2.06%	6,270.00 6,500.00 6.51%	11,550.00 7,000.00 5.91%	96,927
2010 08	Northway Road Repairs (28793/63629/1163) 5 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	30,000.00 1.14%	30,000.00 50,000.00 3.09%	45,000.00 35,000.00 1.75%	60,000.00 30,000.00 1.49%	1,617,250
2009 09	F N S B Surface and Approach Upgrades (23693/63172/1163) 4 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	5,000.00 0.69%	3,500.00 7,500.00 1.19%	5,625.00 3,500.00 0.55%	7,500.00 5,000.00 0.74%	632,852
2009 12	Alaska Highway M P 1222-1235 Rehabilitation (26075/60519/1163) 6 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	45,000.00 0.27%	40,000.00 62,000.00 0.53%	47,500.00 45,000.00 0.38%	62,000.00 40,000.00 0.32%	11,696,889
2009 10	Alaska Highway M P 1412-1422 Rehabilitation (17052/61777/1163) 7 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	75,000.00 1.68%	30,000.00 30,000.00 0.80%	33,535.71 35,750.00 0.90%	38,000.00 30,000.00 0.74%	3,747,075
2010 05	Tustumena Lake, Crooked Creek and Johnson Lake Roads Paving (28553/51670/1163) 6 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	35,000.00 0.92%	20,000.00 26,000.00 0.90%	25,916.67 25,000.00 0.86%	30,000.00 20,000.00 0.63%	2,880,645
2009 10	Dalton Highway MP 175 to 197 Rehabilitation (5722) 7 Bids Tendered	670(1) Painted Traffic Markings	Linear Foot (Alt)	366,925.0	0.27 0.37%	0.16 0.17 0.25%	0.26 0.19 0.27%	0.48 0.16 0.23%	25,642,513

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 09	Klw Causeway Fish Passage (27434/ 69319 & 79070 ECONOMIC STIMULUS/1163) 2 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	2,000.00 0.30%	1,750.00 1,750.00 0.25%	3,875.00 6,000.00 0.67%	6,000.00 0.00 0.00%	705,731
2010 11	Annette Bay Ferry Terminal (28833/69200/1163) 4 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	8,000.00 0.12%	5,000.00 13,175.00 0.15%	16,993.75 5,000.00 0.06%	25,000.00 24,800.00 0.27%	8,577,504
2009 10	Dalton Highway MP 175 to 197 Rehabilitation (5722/62860/1698) 7 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	99,500.00 0.37%	60,000.00 63,000.00 0.25%	94,214.29 70,000.00 0.27%	175,000.00 60,000.00 0.23%	25,642,513
2009 12	Hoonah Ferry Terminal Improvements (25535/67813/1163) 3 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	10,500.00 0.32%	11,000.00 11,550.00 0.37%	13,516.67 18,000.00 0.55%	18,000.00 11,000.00 0.31%	3,127,459
2018 04	WRG - Evergreen Ave. Improvements and Pedestrian Access (43122/Z680290000/1163) 2 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	20,000.00 0.42%	31,000.00 31,000.00 0.66%	36,500.00 42,000.00 0.88%	42,000.00 0.00 0.00%	4,674,097
2018 04	Mat-Su Area Roads Pavement Preservation (Group C) (48242/58977/1163) 7 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	240,765.00 2.70%	55,000.00 60,000.00 0.80%	63,253.24 58,000.00 0.77%	82,500.00 58,200.00 0.76%	7,494,743
2010 08	Kenai: Various Road Improvements, 2009 (30275/59774/1163) 5 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	7,250.00 0.93%	2,000.00 3,750.00 0.65%	4,878.00 4,500.00 0.73%	10,000.00 2,000.00 0.30%	574,593
2009 12	Chena Pump Road/Roland Road Right Turn Lane (19832) 5 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum (Alt)	1.0	1,500.00 1.23%	2,000.00 2,000.00 2.06%	6,270.00 6,500.00 6.51%	11,550.00 7,000.00 5.91%	96,927
2010 02	Japonski Island Utility And Road Improvements (11912/68790/1163) 3 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	8,000.00 0.49%	13,000.00 13,000.00 0.82%	14,363.33 14,190.00 0.89%	15,900.00 15,900.00 0.95%	1,576,571
2009 06	JNU - Glacier Highway * Trailhead Stage II - Amalga Harbor to Kayak Launch (19996/68832/1163) 3 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	88,000.00 0.88%	29,300.00 34,000.00 0.35%	31,100.00 29,300.00 0.30%	34,000.00 30,000.00 0.28%	9,793,198
2010 02	Richardson Highway M P 265-267 Rehabilitation & Resurfacing (25033) 6 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum (Alt)	1.0	20,000.00 0.56%	6,000.00 6,000.00 0.20%	17,083.33 11,000.00 0.35%	51,000.00 11,500.00 0.36%	2,980,832

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 03	AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/1163) 5 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	243,000.00 1.35%	27,000.00 30,000.00 0.24%	36,565.37 55,000.00 0.38%	55,000.00 27,000.00 0.18%	12,682,497
2009 06	Craig-Klawock Highway Resurfacing (18872/68784/1163) 3 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	100,000.00 2.48%	45,000.00 45,000.00 1.45%	48,333.33 50,000.00 1.55%	50,000.00 50,000.00 1.27%	3,113,538
2009 06	PSG - Mitkof HWY - Scow Bay to Crystal Lake Hatchery Road (18612/68819/1163) 3 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	40,000.00 0.67%	40,000.00 40,000.00 0.87%	45,000.00 40,000.00 0.70%	55,000.00 55,000.00 0.80%	4,592,240
2009 09	Richardson Highway MP 210 & MP 216 Curve Reconstruction (25114) 5 Bids Tendered	670(1) Painted Traffic Markings	Linear Foot (Alt)	6,100.0	2.38 3.88%	1.25 1.64 4.39%	1.77 1.97 4.59%	2.35 2.35 5.18%	228,000
2009 09	F N S B Surface and Approach Upgrades (23693) 4 Bids Tendered	670(1) Painted Traffic Markings	Linear Foot (Alt)	5,280.0	0.95 0.69%	0.66 1.42 1.19%	1.07 0.66 0.55%	1.42 0.95 0.74%	632,852
2011 04	Yakutat Area Wide Paving, Yakutat Airport Runway 11-29 Pavement Repairs, CBY Utilities RE-BID (26973//1163) 3 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	55,000.00 0.79%	35,000.00 55,000.00 0.81%	48,333.33 55,000.00 0.77%	55,000.00 35,000.00 0.48%	6,821,536
2009 09	Richardson Highway MP 210 & MP 216 Curve Reconstruction (25114/77237/1163) 5 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	14,500.00 3.88%	7,600.00 10,000.00 4.39%	10,786.40 12,000.00 4.59%	14,332.00 14,332.00 5.18%	228,000
2009 07	Seward Highway MP 69 To MP 75 Pavement Refurbishment (23972/52027/1163) 4 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	50,000.00 3.25%	30,000.00 48,500.00 4.24%	38,750.00 40,000.00 3.47%	48,500.00 30,000.00 2.37%	1,145,189
2018 06	Cordova City Street Improvements - Adams Avenue (ATAP) (48266//1163) 1 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	4,500.00 1.02%	9,194.00 9,194.00 1.50%	9,194.00 0.00 0.00%	9,194.00 0.00 0.00%	614,692
2018 06	Northern Region River Encroachment Repairs - Richardson Highway MP 1-16 (47740//1163) 4 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	28,000.00 0.54%	33,260.00 55,000.00 1.52%	39,315.00 34,000.00 0.68%	55,000.00 35,000.00 0.67%	3,612,284

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 06	Denali Highway Wayside MP 7 Bid Opened: 06/23/09 (19974/60930/1163) 11 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	5,000.00 1.31%	2,876.73 3,700.00 1.12%	4,949.61 5,000.00 1.25%	10,500.00 3,000.00 0.71%	330,126
2010 11	Steese Hwy M P 62-81 Surface Treatment (30374/60916/1163) 5 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	41,000.00 0.18%	52,000.00 55,000.00 0.26%	70,100.00 100,000.00 0.47%	100,000.00 62,500.00 0.29%	20,807,850
2015 05	Fairview Loop Road Pavement Preservation (44583/51774/1163) 3 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	100,000.00 2.60%	30,000.00 30,000.00 0.78%	39,666.67 50,000.00 1.29%	50,000.00 39,000.00 1.00%	3,839,935
2009 04	KTN- North Tongass Safety Improvements (13373/67423/1163) 3 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	10,000.00 0.59%	10,000.00 10,000.00 0.89%	13,666.67 11,000.00 0.95%	20,000.00 20,000.00 1.50%	1,129,532
2009 05	Tok Cutoff Gakona River Bridge Replacement #646 (19852) 5 Bids Tendered	670(1) Painted Traffic Markings	Linear Foot (Alt)	100,000.0	0.10 0.16%	0.06 0.15 0.23%	0.13 0.20 0.29%	0.20 0.06 0.08%	6,488,641
2009 07	JNU- Mendenhall Loop to Ferry Terminal (23372/68901/1163) 2 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	30,000.00 0.90%	16,000.00 20,000.00 0.69%	18,000.00 16,000.00 0.49%	20,000.00 0.00 0.00%	2,878,170
2010 02	Illinois Street Reconstruction - Barnette Bridge Construction (23473/62317/1163) 3 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	5,000.00 0.12%	3,000.00 6,000.00 0.14%	4,666.67 5,000.00 0.10%	6,000.00 3,000.00 0.06%	4,191,814
2010 03	Dillingham Wood River Road Reconstruction (27513/55130/1163) 5 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	48,000.00 0.47%	10,000.00 10,000.00 0.10%	44,000.00 50,000.00 0.47%	70,000.00 40,000.00 0.35%	9,994,028
2010 03	Chester Creek Trail Connection Project (27113/55066/1163) 9 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	8,800.00 0.26%	788.00 788.00 0.03%	1,195.79 825.00 0.03%	2,000.00 1,165.00 0.04%	2,874,171
2009 04	KTN- North Tongass Safety Improvements (13373) 3 Bids Tendered	670(1) Painted Traffic Markings	Linear Foot (Alt)	4,620.0	2.16 0.59%	2.16 2.16 0.89%	2.96 2.38 0.95%	4.33 4.33 1.50%	1,129,532
2010 10	Tok Cut Off M P 0-2 and M P 5-24 Resurfacing (28413/63364/1163) 7 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	215,416.00 1.72%	50,000.00 54,000.00 0.58%	89,857.14 50,000.00 0.53%	125,000.00 75,000.00 0.72%	9,258,998

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 06	Northern Region River Encroachment Repairs - Richardson Highway MP 1-16 (47740) 4 Bids Tendered	670(1) Painted Traffic Markings	Linear Feet (Alt)	12,811.0	2.19 0.54%	2.60 4.29 1.52%	3.07 2.65 0.68%	4.29 2.73 0.67%	3,612,284
2009 06	Blueberry Lake Road Improvements (22953/62424/1163) 3 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	7,500.00 1.07%	6,000.00 10,000.00 1.15%	12,000.00 6,000.00 0.66%	20,000.00 20,000.00 1.81%	872,308
2016 11	Tok Cutoff MP 0 - 24 Culvert Replacement (45784/63017/1163) 9 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	15,000.00 0.21%	15,000.00 24,000.00 0.38%	29,867.00 41,500.00 0.55%	55,000.00 30,000.00 0.38%	6,367,197
2009 06	Blueberry Lake Road Improvements (22953) 3 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum (Alt)	1.0	7,500.00 1.07%	6,000.00 10,000.00 1.15%	12,000.00 6,000.00 0.66%	20,000.00 20,000.00 1.81%	872,308
2016 07	Richardson Highway MP 24-35 Resurfacing (45918/n/a/1163) 5 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	125,000.00 1.21%	40,000.00 40,000.00 0.45%	40,200.00 40,000.00 0.38%	41,000.00 41,000.00 0.38%	8,986,166
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065//7614) 3 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	81,300.00 0.54%	30,000.00 68,000.00 0.54%	54,333.33 65,000.00 0.48%	68,000.00 30,000.00 0.22%	12,656,111
2013 05	FMATS Area Surface Upgrades FFY2013 (40871/62358/1163) 4 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	50,000.00 3.56%	22,000.00 22,500.00 1.94%	23,950.00 27,300.00 2.32%	27,300.00 22,000.00 1.78%	1,159,171
2012 07	North Pole Bike Trail Rehabilitation and Connections (35018) 4 Bids Tendered	670(1) Painted Traffic Markings	Linear Foot (Alt)	5,300.0	0.75 0.62%	0.42 0.42 0.45%	0.94 0.66 0.57%	1.45 1.23 0.95%	492,497
2013 06	Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd (39072/67555/1163) 1 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	5,000.00 0.62%	15,800.00 15,800.00 1.59%	15,800.00 0.00 0.00%	15,800.00 0.00 0.00%	993,567
2013 12	Amalga Harbor Rd & Bridges Reconstruction & Replacement (34598/69684/1698) 3 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	2,500.00 0.09%	9,200.00 27,600.00 0.94%	20,266.67 9,200.00 0.31%	27,600.00 24,000.00 0.71%	2,927,828
2011 08	Persinger Drive/Chena Slough Culvert Replacement (33779/63847/1163) 8 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	2,500.00 0.68%	500.00 500.00 0.17%	2,021.25 2,000.00 0.63%	5,000.00 1,500.00 0.44%	295,820
2017 09	Old Nenana/Ester Hill Rehabilitation (46580) 3 Bids Tendered	670(1) Painted Traffic Markings	Linear Feet (Alt)	200,000.0	0.30 0.50%	0.26 0.28 0.44%	0.29 0.33 0.47%	0.33 0.26 0.36%	12,499,865

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 08	Persinger Drive/Chena Slough Culvert Replacement (33779) 8 Bids Tendered	670(1) Painted Traffic Markings	Linear Foot (Alt)	400.0	6.25 0.68%	1.25 1.25 0.17%	5.05 5.00 0.63%	12.50 3.75 0.44%	295,820
2011 09	Copper River Highway MP 0-6 Resurfacing (32933/63804/1163) 7 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	95,000.00 1.73%	36,000.00 50,000.00 1.22%	54,571.43 40,000.00 0.92%	88,000.00 75,000.00 1.72%	4,102,329
2011 09	Copper River Highway MP 0-6 Resurfacing (32933) 7 Bids Tendered	670(1) Painted Traffic Markings	Linear Foot (Alt)	119,821.0	0.79 1.73%	0.30 0.42 1.22%	0.46 0.33 0.92%	0.73 0.63 1.72%	4,102,329
2011 09	Girdwood Streets And Drainage Improvements (34095/57057/1163) 10 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	15,000.00 0.43%	5,400.00 6,000.00 0.21%	9,340.00 6,000.00 0.19%	13,700.00 5,400.00 0.17%	2,834,021
2012 07	North Pole Bike Trail Rehabilitation and Connections (35018/60669/1163) 4 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	4,000.00 0.62%	2,200.00 2,200.00 0.45%	4,975.00 3,500.00 0.57%	7,700.00 6,500.00 0.95%	492,497
2012 06	ANC East Airpark Drainage Extension Phase II & ANC Postmark Drive Storm Drain Repair (38037/52365 52412/1163) 8 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	15,000.00 0.17%	5,000.00 15,000.00 0.20%	19,102.84 13,500.00 0.18%	50,000.00 5,000.00 0.06%	7,589,893
2012 06	Sgy - Pedestrian Improvements (30593/69304/1163) 3 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	1,200.00 0.28%	3,000.00 3,252.63 0.80%	4,250.88 3,000.00 0.72%	6,500.00 6,500.00 1.47%	404,660
2012 10	Sterling Highway MP 45 to 58 Resurfacing Kenai Pen Flood Oct 02, Permanent Repairs, Ph II (38812/52081 56938/1163) 2 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	30,000.00 0.25%	20,000.00 30,000.00 0.28%	25,000.00 20,000.00 0.15%	30,000.00 0.00 0.00%	10,891,541
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/1163) 9 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	10,000.00 0.18%	3,000.00 3,000.00 0.06%	4,092.15 3,000.00 0.06%	6,150.00 5,000.00 0.10%	4,648,330
2012 10	Kodiak: Chiniak Road MP 23.7 Improvements (38695/58107/1163) 4 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	20,000.00 0.53%	20,000.00 23,000.00 0.54%	22,499.71 24,000.00 0.49%	24,000.00 22,998.85 0.42%	4,277,730
2012 10	Kalifornsky Beach Rd MP 11 Emergency Culvert Repairs (38671/52333/1163) 9 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	2,000.00 0.20%	1,000.00 6,000.00 0.73%	4,500.00 2,500.00 0.27%	10,000.00 1,000.00 0.11%	826,020

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 09	Valdez Tidal Flats Culvert Replacement AK122 (38113/63765/1163) 3 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	15,000.00 0.42%	8,000.00 25,000.00 1.59%	15,843.33 8,000.00 0.34%	25,000.00 14,530.00 0.31%	1,574,686
2012 07	Top of the World Highway MP 0-13 Rehab (33395/62799/1163) 5 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	62,280.00 0.32%	50,000.00 50,000.00 0.32%	54,866.80 55,000.00 0.35%	60,000.00 60,000.00 0.35%	15,555,427
2012 07	Top of the World Highway MP 0-13 Rehab (33395) 5 Bids Tendered	670(1) Painted Traffic Markings	Linear Foot (Alt)	207,600.0	0.30 0.32%	0.24 0.24 0.32%	0.26 0.26 0.35%	0.29 0.29 0.35%	15,555,427
2012 06	Hns - Beach Rd. Widening & Front St. Intersection Improvements Hns - Old Haines Highway Sidewalk Construction (36444/69316 & 69178/1700) 1 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	45,000.00 1.17%	24,250.00 24,250.00 0.62%	24,250.00 0.00 0.00%	24,250.00 0.00 0.00%	3,934,144
2011 10	Richardson Highway MP 228 One Mile Creek Bridge Replacement & Richardson Highway MP 228 Flood Permanent Repairs (Oct '06) (25917) 9 Bids Tendered	670(1) Painted Traffic Markings	Linear Foot (Alt)	34,170.0	1.32 0.35%	0.44 0.44 0.15%	0.73 0.88 0.30%	1.54 0.61 0.21%	9,722,159
2012 06	Kalifornsky Beach Road Asphalt Surface Repairs 2012 MP 16 To MP 22 (38039/54429/1163) 2 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	35,000.00 3.43%	30,000.00 30,000.00 3.91%	32,500.00 35,000.00 3.59%	35,000.00 0.00 0.00%	767,725
2012 07	Healy Community Roads Rehabilitation / Surfacing (37308/63786/1163) 3 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	20,000.00 1.60%	32,000.00 32,000.00 2.97%	36,000.00 40,000.00 2.82%	40,000.00 36,000.00 2.35%	1,078,338
2012 07	Sawmill Creek Road (37484/67427/1163) 1 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	10,000.00 2.12%	12,000.00 12,000.00 2.65%	12,000.00 0.00 0.00%	12,000.00 0.00 0.00%	453,550
2017 09	Old Nenana/Ester Hill Rehabilitation (46580/60455/1163) 3 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	60,000.00 0.50%	52,000.00 55,000.00 0.44%	57,333.33 65,000.00 0.47%	65,000.00 52,000.00 0.36%	12,499,865
2011 08	Valdez Airport Access Road Resurfacing (31994) 2 Bids Tendered	670(1) Painted Traffic Markings	Linear Foot (Alt)	15,840.0	0.95 2.89%	0.95 0.95 2.28%	0.95 0.95 1.93%	0.95 0.00 0.00%	657,440

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 11	Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/1163) 1 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	14,000.00 0.17%	14,000.00 14,000.00 0.14%	14,000.00 0.00 0.00%	14,000.00 0.00 0.00%	9,681,105
2013 10	Richardson Highway M P 345 Moose Creek R R Overpass (17152/66566/1163) 8 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	15,000.00 0.13%	8,500.00 10,000.00 0.10%	14,625.00 8,500.00 0.08%	40,000.00 20,000.00 0.17%	10,388,566
2012 02	68688 - Klw To Hollis Pvmt Rehab - Final Estimate (35641/68688/1163) 3 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	172,500.00 1.10%	85,000.00 100,000.00 0.77%	95,833.33 85,000.00 0.65%	102,500.00 102,500.00 0.71%	12,913,532
2013 10	North Pole Interchange Pedestrian Facilities (39051/76719/1163) 5 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	20,000.00 1.10%	15,500.00 16,000.00 0.91%	21,363.60 15,500.00 0.86%	31,318.00 31,318.00 1.74%	1,766,369
2011 10	Richardson Highway MP 228 One Mile Creek Bridge Replacement & Richardson Highway MP 228 Flood Permanent Repairs (Oct '06) (25917/61870/76791/1163) 9 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	45,000.00 0.35%	15,000.00 15,000.00 0.15%	25,050.22 30,000.00 0.30%	52,488.00 21,000.00 0.21%	9,722,159
2012 04	Egan/yandukin Intersection Safety Enhancements (33662) 1 Bids Tendered	670(1) Painted Traffic Markings	Square Feet (Alt)	2,236.0	8.94 3.58%	2.24 2.24 0.78%	2.24 0.00 0.00%	2.24 0.00 0.00%	643,875
2012 08	Northern Region Deep Culverts Replacement - Stage 1 (37444/61693/1163) 8 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	10,000.00 0.45%	10,000.00 10,500.00 0.48%	14,631.99 11,000.00 0.40%	25,000.00 25,000.00 0.78%	2,199,000
2011 10	JNU-Thane Road Pavement Rehabilitation (28053/69340/1163) 1 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	45,000.00 1.03%	40,000.00 40,000.00 0.99%	40,000.00 0.00 0.00%	40,000.00 0.00 0.00%	4,059,696
2016 05	Point MacKenzie Road Improvement: MP 21.8 to 23 (45643/58211/1163) 8 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	18,500.00 2.26%	8,300.00 10,000.00 2.38%	11,756.25 8,300.00 1.86%	15,000.00 10,000.00 2.17%	419,951
2013 11	Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation (41790/55244/1163) 4 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	170,000.00 1.38%	150,000.00 160,000.00 1.55%	158,750.00 155,000.00 1.46%	170,000.00 170,000.00 1.58%	10,295,938

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 11	Dalton Highway MP 197-209 Rehabilitation (33732/61214/1163) 7 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	60,000.00 0.25%	48,000.00 56,000.00 0.23%	53,504.29 48,500.00 0.19%	64,030.00 53,000.00 0.20%	23,953,284
2011 11	Jnu - Hsip Pedestrian Refuge Islands Final Estimate (33694/69335/1163) 3 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	4,000.00 2.91%	569.21 1,000.00 0.79%	723.07 569.21 0.38%	1,000.00 600.00 0.36%	125,850
2011 10	Haines-2nd Ave. - Union St. to Main St. & Allen Rd. & Main St. Pavement Rehabilitation (34343/69565/69568/1163) 2 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	45,000.00 1.94%	24,000.00 24,000.00 0.97%	27,375.00 30,750.00 0.99%	30,750.00 0.00 0.00%	2,482,181
2012 06	JNU Trout Street Bridge Replacement BR # 1786 (36645/69561/1163) 3 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	10,000.00 1.14%	887.08 887.08 0.13%	1,791.69 920.00 0.12%	3,568.00 3,568.00 0.41%	684,226
2017 05	ANC Postmark Drive Repairs 2017 (47002/CSAPT00198/1163) 2 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	1,500.00 0.28%	750.00 1,000.00 0.20%	875.00 750.00 0.15%	1,000.00 0.00 0.00%	490,599
2013 06	Parks Highway MP 240 Repairs 2013 (39953/62283/1163) 5 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	5,000.00 0.81%	5,000.00 10,000.00 2.06%	7,680.00 7,800.00 1.11%	10,000.00 9,600.00 1.31%	486,565
2011 06	Northern Region Deferred Maintenance F Y11: Dawson, Lineman & Newby Resurfacing (33271/63639/1163) 3 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	25,000.00 3.09%	10,000.00 10,000.00 1.58%	11,666.67 14,000.00 2.11%	14,000.00 11,000.00 1.45%	634,448
2017 11	Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 (47539//1163) 4 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	100,000.00 0.27%	35,000.00 37,000.00 0.10%	43,000.00 40,000.00 0.11%	60,000.00 35,000.00 0.09%	36,149,513
2017 05	Keku Road (42702/Z695390000/1163) 3 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	50,000.00 1.03%	40,000.00 40,000.00 0.86%	45,833.33 50,000.00 0.68%	50,000.00 0.00 0.00%	4,654,967
2011 07	Richardson Highway Flooding Permanent Repairs (Oct. 06) (33068/76783/1163) 6 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	25,000.00 0.22%	17,000.00 30,000.00 0.33%	21,415.33 22,992.00 0.22%	30,000.00 20,000.00 0.19%	8,965,263
2011 08	Valdez Airport Access Road Resurfacing (31994/63465/1163) 2 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	15,000.00 2.89%	15,000.00 15,000.00 2.28%	15,000.00 15,000.00 1.93%	15,000.00 0.00 0.00%	657,440

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 06	Richardson Highway MP 80-82 Resurfacing & Drainage Improvemnts (46367/60613/1690) 6 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	45,408.00 1.52%	20,000.00 25,000.00 0.82%	23,333.33 24,000.00 0.65%	25,000.00 21,000.00 0.55%	3,030,526
2013 11	Backloop Shared Use Path Rehabilitation (40997/69917/1163) 2 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	25,000.00 3.45%	2,000.00 5,000.00 0.61%	3,500.00 2,000.00 0.22%	5,000.00 0.00 0.00%	817,820
2013 06	JNU - Thane Road HSIP (33305/69331/1700) 1 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	20,000.00 1.79%	10,000.00 10,000.00 0.77%	10,000.00 0.00 0.00%	10,000.00 0.00 0.00%	1,298,675
2013 06	Seward Hwy: MP 17.5-22.5 Pavement Preservation (41146/55256/1163) 2 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	150,000.00 4.71%	25,000.00 40,000.00 1.37%	32,500.00 25,000.00 0.76%	40,000.00 0.00 0.00%	2,924,423
2012 05	Nome Snake River Bridge Replacement (19492/76745/1163) 5 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	40,000.00 0.43%	15,000.00 50,000.00 0.58%	33,500.00 17,500.00 0.20%	65,000.00 20,000.00 0.22%	8,584,329
2013 11	Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation (41790) 4 Bids Tendered	670(1) Painted Traffic Markings	Linear Foot (Alt)	324,100.0	0.52 1.38%	0.46 0.49 1.55%	0.49 0.48 1.46%	0.52 0.52 1.58%	10,295,938
2012 04	Egan/yandukin Intersection Safety Enhancements (33662/69402/1163) 1 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	20,000.00 3.58%	5,000.00 5,000.00 0.78%	5,000.00 0.00 0.00%	5,000.00 0.00 0.00%	643,875
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065) 3 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum (Alt)	1.0	81,300.00 0.54%	30,000.00 68,000.00 0.54%	54,333.33 65,000.00 0.48%	68,000.00 30,000.00 0.22%	12,656,111
2009 07	HAINES HIGHWAY - Front Street To Union Street Rehabilitation (20894/68948/1163) 1 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	2,535.00 0.11%	11,700.00 11,700.00 0.64%	11,700.00 0.00 0.00%	11,700.00 0.00 0.00%	1,833,512
2016 10	Taylor Highway MP 64-Canadian Border (MP 67 Construction) & Taylor Highway New Waysides (FLAP) (45184/66446 & 60410/1163) 6 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	50,000.00 0.56%	20,000.00 32,000.00 0.37%	29,705.60 30,000.00 0.30%	33,233.57 20,000.00 0.18%	8,683,260

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 12	Egan Drive Pavement rehabilitation - 10th Street to Mendenhall Loop Road Project Number NH-0932(049)~Z681290000 Salmon Creek Intersection Safety Improvements Project Number	670(1) Painted Traffic Markings	Lump Sum	1	15,000.00 0.07%	14,800.00 35,000.00 0.21%	24,900.00 14,800.00 0.08%	35,000.00 0.00 0.00%	16,614,244
2016 01	Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement (45044) 9 Bids Tendered	670(1) Painted Traffic Markings	Linear Foot (Alt)	4,800.0	2.08 0.25%	2.08 2.50 0.29%	2.43 2.34 0.27%	3.13 2.08 0.23%	4,094,773
2016 01	Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement (45044/64270/1163) 9 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	10,000.00 0.25%	10,000.00 12,000.00 0.29%	11,675.89 11,250.00 0.27%	15,000.00 10,000.00 0.23%	4,094,773
2015 07	FMATS Area Surface & Approach Upgrades FFY2015 (44227/64103/7614) 3 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	4,324.50 0.75%	8,500.00 8,500.00 1.57%	13,500.00 15,000.00 2.42%	17,000.00 17,000.00 2.28%	541,111
2016 11	HSIP: Eastern Alaska Named Highways Signing and Striping (45588) 6 Bids Tendered	670(1) Painted Traffic Markings	Linear Feet (Alt)	37,000.0	1.25 2.22%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	
2015 06	West Anchorage Roads Pavement Preservation (44709/58795/1163) 2 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	25,000.00 1.01%	25,000.00 25,000.00 1.11%	28,375.00 31,750.00 1.07%	31,750.00 0.00 0.00%	2,243,416
2015 06	International Airport Road Pavement Preservation South Aircraft Drive to Homer Drive (44768) 2 Bids Tendered	670(1) Painted Traffic Markings	Linear Foot (Alt)	18,300.0	2.19 0.59%	0.14 0.55 0.15%	0.34 0.14 0.04%	0.55 0.00 0.00%	6,487,960
2015 05	Tok Cutoff M P 24-30 Resurfacing (43646) 4 Bids Tendered	670(1) Painted Traffic Markings	Linear Foot (Alt)	120,000.0	0.29 0.74%	0.28 0.33 0.97%	0.36 0.28 0.79%	0.50 0.33 0.85%	4,112,844
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808) 5 Bids Tendered	670(1) Painted Traffic Markings	Linear Foot (Alt)	8,844.0	1.00 0.02%	0.52 1.36 0.03%	1.73 5.65 0.11%	5.65 0.57 0.01%	42,094,598

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 05	Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/1163) 2 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	16,000.00 1.11%	15,000.00 15,000.00 1.33%	17,500.00 20,000.00 1.69%	20,000.00 0.00 0.00%	1,125,191
2015 06	International Airport Road Pavement Preservation South Aircraft Drive to Homer Drive (44768/56729/1163) 2 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	40,000.00 0.59%	2,500.00 10,000.00 0.15%	6,250.00 2,500.00 0.04%	10,000.00 0.00 0.00%	6,487,960
2016 11	HSIP: Eastern Alaska Named Highways Signing and Striping (45588/64257/1163) 6 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	46,250.00 2.22%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	
2016 01	Parks Highway Bridge Deck Rehabilitation (44362) 4 Bids Tendered	670(1) Painted Traffic Markings	Linear Foot (Alt)	9,384.0	1.07 0.18%	0.85 2.13 0.65%	1.55 0.85 0.23%	2.13 1.35 0.32%	3,099,899
2016 11	HSIP: Eastern Alaska Named Highways Signing and Striping (46345/64257/1163) 6 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	46,250.00 2.22%	37,200.00 60,000.00 4.87%	72,200.00 37,200.00 2.41%	107,000.00 107,000.00 6.91%	1,231,193
2016 01	Parks Highway Bridge Deck Rehabilitation (44362/62966/1163) 4 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	10,000.00 0.18%	8,000.00 20,000.00 0.65%	14,551.50 8,000.00 0.23%	20,000.00 12,706.00 0.32%	3,099,899
2016 03	Hns - Klehini River Bridge Replacement And Transfer (34258/69377/1163) 5 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	15,000.00 0.20%	13,900.00 20,000.00 0.30%	15,780.00 15,000.00 0.19%	20,000.00 15,000.00 0.15%	6,703,504
2016 04	Goldhill Road Bicycle And Pedestrian Facility (45033/63293/1163) 4 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	21,000.00 0.64%	16,000.00 16,000.00 0.56%	17,730.75 16,000.00 0.53%	21,923.00 17,000.00 0.56%	2,864,888
2016 04	Goldhill Road Bicycle And Pedestrian Facility (45033) 4 Bids Tendered	670(1) Painted Traffic Markings	0.40 (Alt)	34,000.0	0.62 0.64%	0.47 0.47 0.56%	0.52 0.47 0.53%	0.64 0.50 0.56%	2,864,888
2016 07	C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/1163) 3 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	25,000.00 0.23%	6,000.00 50,000.00 0.45%	20,933.33 6,800.00 0.06%	50,000.00 6,000.00 0.05%	10,998,774
2016 11	Tok Cutoff MP 0 - 24 Culvert Replacement (45784) 9 Bids Tendered	670(1) Painted Traffic Markings	Linear Feet (Alt)	45,000.0	0.33 0.21%	0.33 0.53 0.38%	0.66 0.92 0.55%	1.22 0.67 0.38%	6,367,197

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 11	HSIP: Dalton, Elliott and Steese Highways Signing and Striping (45586/64252/1163) 7 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	35,000.00 1.90%	22,000.00 75,000.00 7.96%	65,571.43 60,000.00 5.54%	111,000.00 22,000.00 1.92%	942,635
2016 11	HSIP: Eastern Alaska Named Highways Signing and Striping (46345) 6 Bids Tendered	670(1) Painted Traffic Markings	Linear Feet (Alt)	37,000.0	1.25 2.22%	1.01 1.62 4.87%	1.95 1.01 2.41%	2.89 2.89 6.91%	1,231,193
2014 01	Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/1163) 5 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	2,601.00 0.02%	2,700.00 5,000.00 0.03%	4,389.20 2,700.00 0.01%	5,000.00 5,000.00 0.03%	15,967,622
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 MESSED UP (44549/60262/1163) 8 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	19,601.00 0.29%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	327,000
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 (46302/60262/1163) 8 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	19,601.00 0.29%	10,000.00 13,750.00 0.24%	14,887.59 14,670.00 0.22%	20,000.00 10,000.00 0.15%	5,769,321
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 MESSED UP (44549) 8 Bids Tendered	670(1) Painted Traffic Markings	Linear Feet (Alt)	12,811.0	1.53 0.29%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	327,000
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/1163) 5 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	8,845.00 0.02%	4,605.00 12,000.00 0.03%	15,300.41 50,000.00 0.11%	50,000.00 5,000.00 0.01%	42,094,598
2015 05	Tok Cutoff M P 24-30 Resurfacing (43646/62188/1163) 4 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	35,000.00 0.74%	33,000.00 40,000.00 0.97%	43,250.00 33,000.00 0.79%	60,000.00 40,000.00 0.85%	4,112,844
2015 11	HSIP: Alaska Highway Signing and Striping Upgrades (44784/63978/1163) 7 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	138,550.00 26.99%	75,000.00 75,000.00 24.67%	120,346.69 82,000.00 19.56%	209,000.00 90,000.00 21.24%	304,035
2013 02	Nordale Road Rehabilitation (39751) 3 Bids Tendered	670(1) Painted Traffic Markings	Linear Foot (Alt)	72,228.0	0.20 0.32%	0.34 0.34 0.55%	0.37 0.35 0.56%	0.42 0.42 0.64%	4,442,893
2013 01	WRG Zimovia Pavement Rehabilitation (38064/67425/1163) 3 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	70,000.00 0.75%	50,000.00 50,000.00 0.64%	57,666.67 65,000.00 0.81%	65,000.00 58,000.00 0.70%	7,822,574

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 11	Juneau-FFY12 Areawide Paving (38026/67432/1163) 1 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	10,000.00 0.58%	10,000.00 10,000.00 0.60%	10,000.00 0.00 0.00%	10,000.00 0.00 0.00%	1,678,831
2013 02	Nordale Road Rehabilitation (39751/62166/1163) 3 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	14,500.00 0.32%	24,500.00 24,500.00 0.55%	26,583.33 25,250.00 0.56%	30,000.00 30,000.00 0.64%	4,442,893
2013 04	Richardson Hwy MP 201 Phelan Creek Bridge #0579 (40312) 6 Bids Tendered	670(1) Painted Traffic Markings	Linear Foot (Alt)	9,752.0	1.85 0.39%	0.92 0.92 0.23%	1.31 1.03 0.23%	1.74 1.44 0.31%	3,915,515
2013 05	Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide Paving (39353/69139/ 67416/1163) 2 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	52,626.00 1.17%	32,000.00 32,000.00 0.89%	33,500.00 35,000.00 0.80%	35,000.00 0.00 0.00%	3,598,291
2013 05	Birch Road: O'Malley to Huffman Resurfacing (GF) (40551/55432/1163) 3 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	20,000.00 3.40%	13,000.00 13,000.00 2.13%	13,011.67 13,035.00 1.87%	13,035.00 13,000.00 1.77%	611,591
2013 04	Richardson Hwy MP 201 Phelan Creek Bridge #0579 (40312/63519/1163) 6 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	18,000.00 0.39%	9,000.00 9,000.00 0.23%	12,750.00 10,000.00 0.23%	17,000.00 14,000.00 0.31%	3,915,515
2016 12	Skagway - Replace Captain William Henry Moore Bridge (46281//1163) 5 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	66,000.00 0.48%	10,000.00 23,015.00 0.12%	25,323.00 50,000.00 0.25%	50,000.00 10,000.00 0.05%	18,907,426
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958) 4 Bids Tendered	670(1) Painted Traffic Markings	Linear Foot (Alt)	154,184.0	0.29 0.26%	0.06 0.39 0.36%	0.26 0.06 0.05%	0.39 0.29 0.25%	16,585,844
2012 11	Sawmill Creek Road Upgrade (37924/68216/1163) 3 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	30,000.00 0.24%	20,000.00 20,000.00 0.17%	27,458.33 28,000.00 0.22%	34,375.00 34,375.00 0.26%	11,789,167
2013 05	Anchorage Asphalt Surface Repairs, 2013 (40314/54396/1163) 3 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	32,000.00 1.59%	25,000.00 25,000.00 1.39%	36,333.33 29,000.00 1.55%	55,000.00 55,000.00 2.63%	1,793,675
2012 11	Angoon Areawide Paving (38070/67460/1163) 3 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	31,000.00 2.15%	20,000.00 20,000.00 1.65%	25,500.00 30,000.00 2.16%	30,000.00 26,500.00 1.49%	1,209,315

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 11	KTN North Tongass Pavement Rehabilitation (38072/67477/1163) 2 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	30,000.00 1.02%	30,000.00 40,000.00 1.79%	35,000.00 30,000.00 1.01%	40,000.00 0.00 0.00%	2,232,313
2013 01	POW Big Salt Lake Road Pavement Rehabilitation (38069/67439/1163) 2 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	40,000.00 1.19%	21,000.00 25,450.00 0.97%	23,225.00 21,000.00 0.61%	25,450.00 0.00 0.00%	2,620,072
2017 06	Aleknagik Lake Road MP 0-5 Pavement Preservation Aleknagik Wood River Bridge Construction - Phase III (47068/CFHWY00169 & CFHWY00107/1163) 4 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	121,000.00 1.61%	21,000.00 23,000.00 0.43%	43,500.00 21,000.00 0.34%	80,000.00 80,000.00 1.30%	5,393,658
2015 10	Jnu - Glacier Highway Pavement Rehabilitation Point Lena To Tee Harbor (44347/67564/7614) 2 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	25,000.00 0.55%	13,000.00 13,000.00 0.37%	24,000.00 35,000.00 0.96%	35,000.00 0.00 0.00%	3,491,195
2015 11	Tok Cutoff MP 75.6 Slana River Bridge #0654 (43476/63567/1163) 6 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	9,750.00 0.13%	10,000.00 19,000.00 0.27%	15,972.33 12,000.00 0.14%	25,000.00 10,000.00 0.11%	7,125,000
2015 10	SGY- Klondike Highway Repairs (43123/Z684800000/1700) 2 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	10,000.00 0.75%	20,000.00 21,000.00 1.36%	20,500.00 20,000.00 1.28%	21,000.00 0.00 0.00%	1,549,720
2015 08	Parks Highway MP 235 Drainage Improvements (44211/62176 & 62914/1163) 1 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	15,000.00 3.00%	14,000.00 14,000.00 2.30%	14,000.00 0.00 0.00%	14,000.00 0.00 0.00%	607,950
2015 10	POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay Rd (43175/68084/1163) 2 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	20,000.00 0.56%	17,000.00 39,775.00 1.62%	28,387.50 17,000.00 0.66%	39,775.00 0.00 0.00%	2,452,963
2013 05	FMATS Area Surface Upgrades FFY2013 (40871) 4 Bids Tendered	670(1) Painted Traffic Markings	Linear Foot (Alt)	37,506.0	1.33 3.56%	0.59 0.60 1.94%	0.64 0.73 2.32%	0.73 0.59 1.78%	1,159,171
2015 09	Parks Highway MP 192-194 Resurfacing (43411/60741/1163) 2 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	21,177.00 0.96%	10,000.00 10,000.00 0.48%	11,500.00 13,000.00 0.52%	13,000.00 0.00 0.00%	2,089,539

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 04	Richardson Highway Valdez Glacier Stream Bridge #556 and Lowe River Bridge #558 (46314//1163) 2 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	20,000.00 1.91%	5,000.00 5,000.00 0.53%	13,000.00 21,000.00 2.01%	21,000.00 0.00 0.00%	947,919
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 (46302) 8 Bids Tendered	670(1) Painted Traffic Markings	Linear Feet (Alt)	12,811.0	1.53 0.29%	0.78 1.07 0.24%	1.16 1.15 0.22%	1.56 0.78 0.15%	5,769,321
2015 09	Alaska Highway MP 1354-1365 Rehabilitation (41425/61271/1163) 5 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	250,000.00 2.32%	38,000.00 38,000.00 0.40%	57,600.00 45,000.00 0.44%	90,000.00 75,000.00 0.66%	9,525,913
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/1163) 3 Bids Tendered	670(1) Painted Traffic Markings	Lump Sum	1	20,000.00 0.09%	2,100.00 12,000.00 0.05%	8,120.00 10,260.00 0.04%	12,000.00 2,100.00 0.01%	25,154,532
2015 10	Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation (45181/58651/1163) 8 Bids Tendered	670(1) PAINTED TRAFFIC MARKINGS	LUMP SUM	1	100,000.00 1.00%	30,000.00 30,000.00 0.35%	41,900.56 45,000.00 0.50%	50,000.00 45,000.00 0.50%	8,594,153
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/1163) 2 Bids Tendered	670(1) PAINTED TRAFFIC MARKINGS	LUMP SUM	1	18,000.00 0.57%	21,000.00 25,000.00 0.66%	23,000.00 21,000.00 0.53%	25,000.00 0.00 0.00%	3,761,496
2016 05	Chiniak Highway MP: 10-15 Pavement Preservation HSIP: Kodiak Bridge Rail Upgrades (45787/56699 & 57090/0) 2 Bids Tendered	670(1) PAINTED TRAFFIC MARKINGS	LUMP SUM	1	50,000.00 0.40%	50,000.00 50,000.00 0.48%	55,000.00 60,000.00 0.53%	60,000.00 0.00 0.00%	10,388,523
2015 10	Angoon Ferry Terminal Passenger Facility (45185/Z683620000/1163) 3 Bids Tendered	670(1) PAINTED TRAFFIC MARKINGS	Lump Sum	1	7,500.00 0.49%	10,000.00 10,000.00 0.63%	11,333.33 12,000.00 0.53%	12,000.00 12,000.00 0.50%	1,593,868
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/1159) 3 Bids Tendered	670(1) PAINTED TRAFFIC MARKINGS	Lump Sum	1	20,000.00 0.10%	7,000.00 7,000.00 0.03%	10,666.67 15,000.00 0.06%	15,000.00 10,000.00 0.04%	22,300,050

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 04	Schrock Road Pavement Preservation Mat-Su Area Roads Pavement Preservation (Group A) Mat-Su Area Roads Pavement Preservation (Group B)	670(1) PAINTED TRAFFIC MARKINGS	LUMP SUM	1	220,000.00 1.64%	25,000.00 42,000.00 0.47%	79,000.00 25,000.00 0.26%	110,250.00 100,000.00 1.03%	8,998,584
2014 05	Kodiak Ferry Terminal And Dock Improvements (41591/68938/1163) 3 Bids Tendered	670(1) PAINTED TRAFFIC MARKINGS	Lump Sum	1	6,220.00 0.07%	3,000.00 6,000.00 0.07%	5,333.33 7,000.00 0.07%	7,000.00 3,000.00 0.03%	9,196,790
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/1163) 3 Bids Tendered	670(1) PAINTED TRAFFIC MARKINGS	LUMP SUM	1	21,000.00 0.36%	17,490.00 17,490.00 0.30%	19,830.00 20,000.00 0.32%	22,000.00 22,000.00 0.34%	5,815,976
2014 05	Haines Ferry Terminal Improvements (39251/68433/1163) 4 Bids Tendered	670(1) PAINTED TRAFFIC MARKINGS	LUMP SUM	1	20,000.00 0.21%	20,000.00 20,000.00 0.13%	31,625.00 44,500.00 0.28%	44,500.00 25,000.00 0.15%	14,979,745
2016 03	Yak- Dangerous River Road Resurfacing (44965/68753/0) 2 Bids Tendered	670(1) PAINTED TRAFFIC MARKINGS	Lump Sum	1	12,000.00 1.17%	20,000.00 20,000.00 1.63%	26,000.00 32,000.00 2.34%	32,000.00 0.00 0.00%	1,229,352
2013 05	69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/1163) 2 Bids Tendered	670(1) PAINTED TRAFFIC MARKINGS	LUMP SUM	1	20,000.00 0.47%	26,000.00 32,500.00 0.65%	29,250.00 26,000.00 0.51%	32,500.00 0.00 0.00%	5,031,578
2014 12	NORDIC DRIVE & HAUGEN DRIVE (43571/68048 & 69518/1163) 2 Bids Tendered	670(1) PAINTED TRAFFIC MARKINGS	LUMP SUM	1	99,500.00 1.19%	27,500.00 27,500.00 0.33%	28,750.00 30,000.00 0.32%	30,000.00 0.00 0.00%	8,362,244
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/1163) 3 Bids Tendered	670(1) PAINTED TRAFFIC MARKINGS	LUMP SUM	1	4,000.00 0.07%	1,320.00 1,320.00 0.02%	3,240.00 5,000.00 0.08%	5,000.00 3,400.00 0.05%	5,815,976
2016 12	Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/1163) 2 Bids Tendered	670(1) PAINTED TRAFFIC MARKINGS	LUMP SUM	1	75,000.00 0.50%	40,000.00 40,000.00 0.30%	45,000.00 50,000.00 0.37%	50,000.00 0.00 0.00%	13,394,988
2011 04	FY11 Sea Region Highway Pavement Markings (33155/69404/1163) 1 Bids Tendered	670(1) Painted Traffic Markings, Juneau	Lump Sum	1	189,075.00 22.11%	259,000.00 259,000.00 24.69%	259,000.00 0.00 0.00%	259,000.00 0.00 0.00%	1,049,000

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 06	FFY10 SEA Region Highway Pavement Markings (28673/69400/1163) 1 Bids Tendered	670(1) Painted Traffic Markings, Juneau	Lump Sum	1	199,429.00 29.73%	180,000.00 180,000.00 30.13%	180,000.00 0.00 0.00%	180,000.00 0.00 0.00%	597,500
2011 05	FY11 SEA Region Highway Pavement Markings (33291/69404/1163) 3 Bids Tendered	670(1) Painted Traffic Markings, Juneau	Lump Sum	1	198,500.00 22.65%	221,000.00 245,000.00 28.84%	242,000.00 260,000.00 29.15%	260,000.00 221,000.00 23.54%	849,500
2009 05	Fy09 Federal Pavement Markings (20193/67489/68322/69138/1163) 1 Bids Tendered	670(1) Painted Traffic Markings, Sitka, Prince of Wales, Ketchikan and Gustavus	Lump Sum	1	377,165.00 42.11%	322,000.00 322,000.00 39.08%	322,000.00 0.00 0.00%	322,000.00 0.00 0.00%	824,000
2016 08	HSIP: Parks Highway Signing and Striping - Project A & HSIP: Fairbanks Area Signing and Striping - Project B (45833) 4 Bids Tendered	670(1)-A Painted Traffic Markings	Linear Feet (Alt)	24,500.0	1.25 4.20%	2.24 2.24 10.10%	2.94 3.47 14.53%	3.47 3.27 11.51%	544,441
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1163) 3 Bids Tendered	670(1)-A Painted Traffic Markings	Lump Sum	1	10,000.00 0.15%	9,000.00 10,000.00 0.14%	9,666.67 9,000.00 0.12%	10,000.00 10,000.00 0.13%	7,090,895
2016 08	HSIP: Parks Highway Signing and Striping - Project A & HSIP: Fairbanks Area Signing and Striping - Project B (45833/64259 & 64261/1163) 4 Bids Tendered	670(1)-A Painted Traffic Markings	Lump Sum	1	30,625.00 4.20%	55,000.00 55,000.00 10.10%	72,000.00 85,000.00 14.53%	85,000.00 80,000.00 11.51%	544,441
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//1163) 4 Bids Tendered	670(1)-A Painted Traffic Markings	Lump Sum	1	94,300.00 0.36%	84,000.00 84,000.00 0.34%	149,250.00 100,000.00 0.36%	210,000.00 203,000.00 0.68%	24,869,247

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 05	City of Fairbanks Pedestrian Facilities Upgrade and Aurora & Auburn Drive Resurfacing (45744/62127/N/A/7614) 3 Bids Tendered	670(1)-A Painted Traffic Markings	Lump Sum	1	5,524.65 0.20%	9,500.00 9,500.00 0.41%	12,400.00 10,000.00 0.39%	17,700.00 17,700.00 0.65%	2,311,182
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707/62683 & 62685/1163) 5 Bids Tendered	670(1)-A Painted Traffic Markings	Lump Sum	1	283,750.00 0.74%	20,000.00 24,000.00 0.08%	23,800.00 25,000.00 0.08%	25,000.00 25,000.00 0.08%	29,587,321
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044) 4 Bids Tendered	670(1)-A Painted Traffic Markings	Linear Feet (Alt)	188,600.0	0.50 0.36%	0.45 0.45 0.34%	0.79 0.53 0.36%	1.11 1.08 0.68%	24,869,247
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707) 5 Bids Tendered	670(1)-A Painted Traffic Markings	Linear Foot (Alt)	114,000.0	2.49 0.74%	0.18 0.21 0.08%	0.21 0.22 0.08%	0.22 0.22 0.08%	29,587,321
2016 05	City of Fairbanks Pedestrian Facilities Upgrade and Aurora & Auburn Drive Resurfacing (45744) 3 Bids Tendered	670(1)-A Painted Traffic Markings	Linear Feet (Alt)	12,277.0	0.45 0.20%	0.77 0.77 0.41%	1.01 0.81 0.39%	1.44 1.44 0.65%	2,311,182
2010 12	Port MacKenzie Access Road (32453/58168/1163) 11 Bids Tendered	670(1)AA2 Painted Traffic Markings	Lump Sum	1	6,000.00 0.10%	8,000.00 10,000.00 0.20%	11,066.86 8,000.00 0.16%	21,200.00 9,700.00 0.17%	5,025,609
2011 10	JNU-Thane Road Pavement Rehabilitation (28053/69340/1163) 1 Bids Tendered	670(1)Alt A Painted Traffic Markings	Lump Sum	1	5,000.00 0.11%	10,000.00 10,000.00 0.25%	10,000.00 0.00 0.00%	10,000.00 0.00 0.00%	4,059,696
2011 10	JNU-Thane Road Pavement Rehabilitation (28053/69340/1163) 1 Bids Tendered	670(1)Alt B Painted Traffic Markings	Lump Sum	1	5,000.00 0.11%	10,000.00 10,000.00 0.25%	10,000.00 0.00 0.00%	10,000.00 0.00 0.00%	4,059,696

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928/69500/1698) 4 Bids Tendered	670(1)b Painted Traffic Markings	Lump Sum	1	7,500.00 0.31%	5,000.00 5,000.00 0.24%	11,250.00 10,000.00 0.44%	15,000.00 15,000.00 0.57%	2,092,727
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928) 4 Bids Tendered	670(1)b Painted Traffic Markings	Each (Alt)	2.0	3,750.00 0.31%	2,500.00 2,500.00 0.24%	5,625.00 5,000.00 0.44%	7,500.00 7,500.00 0.57%	2,092,727
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//1163) 4 Bids Tendered	670(1)-B Painted Traffic Markings	Lump Sum	1	7,800.00 0.03%	5,000.00 15,000.00 0.06%	12,350.00 15,000.00 0.05%	15,000.00 5,000.00 0.02%	24,869,247
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707) 5 Bids Tendered	670(1)-B Painted Traffic Markings	Linear Foot (Alt)	199,950.0	2.50 1.31%	0.05 0.22 0.15%	0.19 0.25 0.16%	0.25 0.23 0.14%	29,587,321
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707/62683 & 62685/1163) 5 Bids Tendered	670(1)-B Painted Traffic Markings	Lump Sum	1	500,000.00 1.31%	10,000.00 44,000.00 0.15%	38,800.00 50,000.00 0.16%	50,000.00 45,000.00 0.14%	29,587,321
2016 08	HSIP: Parks Highway Signing and Striping - Project A & HSIP: Fairbanks Area Signing and Striping - Project B (45833/64259 & 64261/1163) 4 Bids Tendered	670(1)-B Painted Traffic Markings	Lump Sum	1	20,000.00 2.74%	5,000.00 40,000.00 7.35%	36,250.00 50,000.00 8.55%	50,000.00 5,000.00 0.72%	544,441
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044) 4 Bids Tendered	670(1)-B Painted Traffic Markings	Linear Feet (Alt)	188,600.0	0.04 0.03%	0.03 0.08 0.06%	0.07 0.08 0.05%	0.08 0.03 0.02%	24,869,247

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/7003) 6 Bids Tendered	670(10) B MMA Pavement Markings	Lump Sum	1	24,000.00 0.57%	26,200.00 27,000.00 0.64%	28,546.67 26,200.00 0.62%	31,000.00 31,000.00 0.72%	4,196,232
2009 09	Phillips Field Road Upgrade (23832/65199/1698) 4 Bids Tendered	670(10) Methyl Methacrylate Pavement Markings	Lump Sum	1	125,000.00 4.41%	37,000.00 37,000.00 2.33%	48,500.00 44,000.00 2.65%	63,000.00 50,000.00 2.74%	1,588,185
2009 04	Kotzebue Roads - Shore Avenue (20872/60788/1698) 9 Bids Tendered	670(10) Methyl Methacrylate Pavement Markings	Lump Sum	1	11,000.00 0.03%	10,000.00 11,000.00 0.03%	19,666.67 25,000.00 0.07%	40,000.00 10,000.00 0.03%	33,010,932
2011 04	Richardson Hwy MP 340-346 Resurfacing (Moose Creek) (33145) 3 Bids Tendered	670(10) Methyl Methacrylate Pavement Markings	Linear Foot (Alt)	151,660.0	1.78 3.54%	1.78 1.78 3.65%	1.91 1.98 4.05%	1.98 1.98 3.85%	7,389,044
2017 02	Bogard Rd. Resurfacing: N. Lazy Eight Ct. to E. Stoney Hollow Dr. (46673) 5 Bids Tendered	670(10) Methyl Methacrylate Pavement Markings	GAL (Alt)	563.0	97.87 12.51%	97.69 115.45 13.72%	108.40 97.69 10.49%	133.21 97.94 10.02%	473,904
2012 04	Egan/yandukin Intersection Safety Enhancements (33662/69402/1698) 1 Bids Tendered	670(10) Methyl Methacrylate Pavement Markings	Lump Sum	1	8,000.00 1.43%	20,000.00 20,000.00 3.11%	20,000.00 0.00 0.00%	20,000.00 0.00 0.00%	643,875
2017 02	Bogard Rd. Resurfacing: N. Lazy Eight Ct. to E. Stoney Hollow Dr. (46673//7003) 5 Bids Tendered	670(10) Methyl Methacrylate Pavement Markings	Lump Sum	1	55,100.00 12.51%	55,000.00 65,000.00 13.72%	61,028.00 55,000.00 10.49%	75,000.00 55,140.00 10.02%	473,904
2009 07	JNU- Mendenhall Loop to Ferry Terminal (23372/68901/1698) 2 Bids Tendered	670(10) Methyl Methacrylate Pavement Markings	Lump Sum	1	200,000.00 6.02%	479,000.00 480,000.00 16.68%	479,500.00 479,000.00 14.82%	480,000.00 0.00 0.00%	2,878,170
2009 04	Kotzebue Roads - Shore Avenue (20872) 9 Bids Tendered	670(10) Methyl Methacrylate Pavement Markings	Square Foot (Alt)	2,570.0	4.28 0.03%	3.89 4.28 0.03%	7.65 9.73 0.07%	15.56 3.89 0.03%	33,010,932
2011 11	Jnu - Hsip Pedestrian Refuge Islands Final Estimate (33694/69335/1698) 3 Bids Tendered	670(10) Methyl Methacrylate Pavement Markings	Lump Sum	1	4,000.00 2.91%	18,000.00 18,000.00 14.30%	18,418.55 19,155.65 12.69%	19,155.65 18,100.00 10.90%	125,850

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 10	Hyder-Causeway Reconstruction & Extention (Concrete Trestle) (33912/69070/1698) 3 Bids Tendered	670(10) Methyl Methacrylate Pavement Markings	Lump Sum	1	40,000.00 0.45%	35,000.00 65,000.00 0.83%	51,333.33 54,000.00 0.62%	65,000.00 35,000.00 0.40%	7,842,000
2009 04	Kotzebue Roads - Shore Avenue (20872/60788/1698) 9 Bids Tendered	670(10) Methyl Methacrylate Pavement Markings	Lump Sum	1	62,600.00 0.18%	100.00 85,000.00 0.26%	65,677.78 100,000.00 0.29%	125,000.00 125,000.00 0.34%	33,010,932
2011 08	Hyder-Salmon River Road Rehabilitation (11216/68602/1698) 3 Bids Tendered	670(10) Methyl Methacrylate Pavement Markings	Lump Sum	1	290,000.00 4.53%	200,000.00 200,000.00 2.69%	210,000.00 210,000.00 2.35%	220,000.00 220,000.00 2.09%	7,440,684
2011 09	Jnu - Glacier Hwy - North Eagle Beach Kayak Launch to Bessie Creek (32656) 3 Bids Tendered	670(10) Methyl Methacrylate Pavement Markings	Linear Foot (Alt)	89,190.0	1.46 1.03%	1.01 1.07 0.92%	1.51 1.01 0.79%	2.47 2.47 1.79%	10,369,300
2011 09	Jnu - Glacier Hwy - North Eagle Beach Kayak Launch to Bessie Creek (32656/67526/1698) 3 Bids Tendered	670(10) Methyl Methacrylate Pavement Markings	Lump Sum	1	130,000.00 1.03%	90,000.00 95,000.00 0.92%	135,000.00 90,000.00 0.79%	220,000.00 220,000.00 1.79%	10,369,300
2009 05	Glenn Highway: Hiland to Eklutna Resurfacing/Glenn Highway Emergency Bridge Repair, 2009 (21792/52000 51777/7003) 4 Bids Tendered	670(10) Methyl Methacrylate Pavement Markings	Lump Sum	1	3,000,000.00 16.46%	1,750,000.00 1,750,000.00 13.81%	1,807,500.00 1,795,000.00 14.04%	1,900,000.00 1,900,000.00 14.71%	12,676,055
2012 04	Egan/yandukin Intersection Safety Enhancements (33662) 1 Bids Tendered	670(10) Methyl Methacrylate Pavement Markings	Linear Foot (Alt)	3,390.0	2.36 1.43%	5.90 5.90 3.11%	5.90 0.00 0.00%	5.90 0.00 0.00%	643,875
2012 05	Parks Highway M P 252-263 Rehabilitation (33781/63655/1698) 7 Bids Tendered	670(10) Methyl Methacrylate Pavement Markings	Lump Sum	1	400,000.00 2.92%	250,000.00 265,000.00 2.11%	288,142.86 300,000.00 2.36%	360,000.00 257,000.00 2.01%	12,580,165
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065) 3 Bids Tendered	670(10) Methyl Methacrylate Pavement Markings	Lump Sum (Alt)	1.0	150,000.00 1.00%	235,000.00 252,000.00 1.99%	275,666.67 235,000.00 1.74%	340,000.00 340,000.00 2.50%	12,656,111
2009 07	JNU Floyd Dryden Pedestrian Activated (Hawk) Signal (23392/79080/1698) 2 Bids Tendered	670(10) Methyl Methacrylate Pavement Markings	Lump Sum	1	5,000.00 2.25%	10,000.00 11,036.44 5.18%	10,518.22 10,000.00 4.38%	11,036.44 0.00 0.00%	213,090

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 03	JNU-FFY09 Areawide Paving (24834/68837/1698) 2 Bids Tendered	670(10) Methyl Methacrylate Pavement Markings	Lump Sum	1	150,000.00 11.57%	170,000.00 170,000.00 15.91%	177,950.00 185,900.00 14.89%	185,900.00 0.00 0.00%	1,068,730
2011 04	Richardson Hwy MP 340-346 Resurfacing (Moose Creek) (33145/63362/1698) 3 Bids Tendered	670(10) Methyl Methacrylate Pavement Markings	Lump Sum	1	270,000.00 3.54%	270,000.00 270,000.00 3.65%	290,000.00 300,000.00 4.05%	300,000.00 300,000.00 3.85%	7,389,044
2012 11	Juneau-FFY12 Areawide Paving (38026/67432/1698) 1 Bids Tendered	670(10) Methyl Methacrylate Pavement Markings	Lump Sum	1	75,000.00 4.33%	100,000.00 100,000.00 5.96%	100,000.00 0.00 0.00%	100,000.00 0.00 0.00%	1,678,831
2012 09	HSIP: Bogard Rd & Peck St Intersection Improvements (38637/51847/7003) 5 Bids Tendered	670(10) Methyl Methacrylate Pavement Markings	Lump Sum	1	80,430.00 3.04%	70,000.00 70,000.00 2.77%	90,470.00 99,000.00 3.87%	113,000.00 113,000.00 4.17%	2,530,822
2018 05	AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement Preservation (48413/58575/7003) 4 Bids Tendered	670(10) Methyl Methacrylate Pavement Markings	Lump Sum	1	60,000.00 4.35%	90,000.00 90,000.00 8.11%	98,750.00 97,500.00 8.21%	112,000.00 95,500.00 7.89%	1,109,658
2012 11	Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing (38959/52458/7003) 3 Bids Tendered	670(10) Methyl Methacrylate Pavement Markings	Lump Sum	1	140,000.00 2.00%	105,000.00 105,000.00 1.88%	149,333.33 200,000.00 3.39%	200,000.00 143,000.00 2.20%	5,598,065
2010 08	Nelson Road Resurfacing (25633/63459/1698) 3 Bids Tendered	670(10) Methyl Methacrylate Pavement Markings	Lump Sum	1	100,000.00 6.79%	95,000.00 100,000.00 9.47%	111,666.67 95,000.00 8.66%	140,000.00 140,000.00 11.24%	1,055,870
2012 10	Steese Highway MP 5-11 Resurfacing (38319) 3 Bids Tendered	670(10) Methyl Methacrylate Pavement Markings	Linear Foot (Alt)	188,000.0	2.50 5.44%	1.52 1.52 3.96%	1.56 1.57 4.09%	1.60 1.60 3.87%	7,189,147
2010 08	Nelson Road Resurfacing (25633) 3 Bids Tendered	670(10) Methyl Methacrylate Pavement Markings	Linear Foot (Alt)	56,000.0	1.79 6.79%	1.70 1.79 9.47%	1.99 1.70 8.66%	2.50 2.50 11.24%	1,055,870
2013 10	Richardson Highway M P 345 Moose Creek R R Overpass (17152/66566/1698) 8 Bids Tendered	670(10) Methyl Methacrylate Pavement Markings	Lump Sum	1	200,000.00 1.76%	18,000.00 45,000.00 0.43%	40,712.50 40,000.00 0.36%	50,000.00 18,000.00 0.15%	10,388,566
2009 04	Minnesota Drive Resurfacing (22032/51135 51340/7003) 4 Bids Tendered	670(10) Methyl Methacrylate Pavement Markings	Lump Sum	1	1,302,000.00 14.94%	800,000.00 850,000.00 12.48%	852,000.00 800,000.00 11.60%	920,000.00 920,000.00 12.05%	6,809,020
2012 10	Steese Highway MP 5-11 Resurfacing (38319/63915/1698) 3 Bids Tendered	670(10) Methyl Methacrylate Pavement Markings	Lump Sum	1	470,000.00 5.44%	285,000.00 285,000.00 3.96%	293,333.33 295,000.00 4.09%	300,000.00 300,000.00 3.87%	7,189,147

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 01	Glenn Hwy: Airport Heights To Hiland Resurfacing (25119/51945/7003) 4 Bids Tendered	670(10) Methyl Methacrylate Pavement Markings	Lump Sum	1	2,000,000.00 14.42%	1,150,000.00 1,150,000.00 10.40%	1,209,125.00 1,250,000.00 11.19%	1,266,500.00 1,170,000.00 9.78%	11,052,764
2009 04	Kotzebue Roads - Shore Avenue (20872) 9 Bids Tendered	670(10) Methyl Methacrylate Pavement Markings	Square Foot (Alt)	11,555.0	5.42 0.18%	0.01 7.36 0.26%	5.68 8.65 0.29%	10.82 10.82 0.34%	33,010,932
2009 05	Glenn Hwy Mp34-42, Parks To Palmer Resurfacing (23312/52015/7003) 4 Bids Tendered	670(10) Methyl Methacrylate Pavement Markings	Lump Sum	1	250,000.00 9.56%	50,000.00 50,000.00 2.94%	118,750.00 160,000.00 8.75%	160,000.00 150,000.00 7.38%	1,697,995
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065//7615) 3 Bids Tendered	670(10) Methyl Methacrylate Pavement Markings	Lump Sum	1	150,000.00 1.00%	235,000.00 252,000.00 1.99%	275,666.67 235,000.00 1.74%	340,000.00 340,000.00 2.50%	12,656,111
2013 12	JNU-North Douglas Highway Pavement Rehabilitation (40794/67531/1698) 2 Bids Tendered	670(10) Methyl Methacrylate Pavement Markings	Lump Sum	1	250,000.00 4.47%	119,000.00 119,000.00 2.63%	254,500.00 390,000.00 6.97%	390,000.00 0.00 0.00%	4,522,796
2013 12	Sitka-Harbor Drive Pavement Rehabilitation (38715/67572/1698) 1 Bids Tendered	670(10) Methyl Methacrylate Pavement Markings	Lump Sum	1	100,000.00 5.26%	90,000.00 90,000.00 4.28%	90,000.00 0.00 0.00%	90,000.00 0.00 0.00%	2,104,176
2012 11	Juneau-Yandukin Drive / Shell Simmons Drive (36724/68045/1698) 1 Bids Tendered	670(10) Methyl Methacrylate Pavement Markings	Lump Sum	1	75,000.00 4.00%	50,000.00 50,000.00 2.64%	50,000.00 0.00 0.00%	50,000.00 0.00 0.00%	1,896,296
2013 11	Parks Highway M P 239-252 Rehabilitation (41926/61275/1698) 4 Bids Tendered	670(10) Methyl Methacrylate Pavement Markings	Lump Sum	1	300,000.00 1.12%	300,000.00 388,000.00 1.34%	378,250.00 400,000.00 1.35%	425,000.00 300,000.00 1.01%	28,866,904
2017 04	Fairbanks Area Signal Upgrades-Stage 1 (46308//1698) 4 Bids Tendered	670(10) Methyl Methacrylate Pavement Markings	Lump Sum	1	50,000.00 0.29%	61,259.00 75,000.00 0.53%	67,776.50 68,000.00 0.47%	75,000.00 66,847.00 0.44%	14,143,690
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/7003) 4 Bids Tendered	670(10) METHYL METHACRYLATE PAVEMENT MARKINGS	LUMP SUM	1	350,000.00 7.24%	67,020.00 418,000.00 8.79%	335,985.00 401,000.00 8.26%	457,920.00 457,920.00 9.24%	4,757,548
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/7003) 3 Bids Tendered	670(10) METHYL METHACRYLATE PAVEMENT MARKINGS	Lump Sum	1	20,000.00 0.41%	0.00 55,000.00 1.09%	28,333.33 30,000.00 0.53%	55,000.00 0.00 0.00%	5,027,359

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 05	Kodiak: Rezanof Dr. Resurfacing Coast Guard Access Road To Marine Way (19675/51930/7003) 2 Bids Tendered	670(10) METHYL METHACRYLATE PAVEMENT MARKINGS	LUMP SUM	1	100,000.00 2.26%	200,000.00 200,000.00 3.35%	254,500.00 309,000.00 4.78%	309,000.00 0.00 0.00%	5,963,225
2011 07	EAGLE RIVER LOOP ROAD RESURFACING: GLENN HWY TO EAGLE RIVER RD (GF) (33695/52881/7003) 4 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	300,000.00 10.69%	250,000.00 250,000.00 9.62%	281,000.00 250,000.00 8.74%	350,000.00 350,000.00 11.91%	2,599,433
2017 07	Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization (47186/59778/7003) 4 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	917,500.00 8.07%	535,000.00 605,000.00 6.96%	566,250.00 550,000.00 5.85%	605,000.00 535,000.00 5.36%	8,695,855
2012 11	Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy MP 169-173 Pavement Preservation (39053/54140 54130/7003) 3 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	750,000.00 6.47%	400,000.00 710,000.00 6.07%	628,333.33 400,000.00 3.40%	775,000.00 775,000.00 6.42%	11,698,675
2018 07	HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/7003) 9 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	105,000.00 1.63%	105,000.00 110,000.00 1.92%	114,155.61 110,000.00 1.84%	130,000.00 115,000.00 1.83%	5,719,942
2010 09	Sterling Highway MP 90-82 Resurfacing (29634/52493/7003) 4 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	225,000.00 4.09%	170,000.00 225,000.00 6.00%	226,250.00 200,000.00 5.06%	310,000.00 310,000.00 7.75%	3,750,509
2012 11	HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety Improvements (39059/52451 52121/7003) 3 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	200,000.00 1.77%	1.00 99,500.00 0.93%	69,833.67 110,000.00 1.02%	110,000.00 1.00 0.00%	10,713,734
2011 11	Rezanof Drive Resurfacing - Kodiak Wye - Monashka Bay Road (35118) 3 Bids Tendered	670(10) MMA Pavement Markings	Square Feet (Alt)	27,040.0	5.92 3.74%	5.73 6.66 3.83%	6.84 5.73 2.93%	8.14 8.14 4.03%	4,704,798

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 07	EAGLE RIVER LOOP ROAD RESURFACING: GLENN HWY TO EAGLE RIVER RD (GF) (33695) 4 Bids Tendered	670(10) MMA Pavement Markings	Gallon (Alt)	3,600.0	83.33 10.69%	69.44 69.44 9.62%	78.06 69.44 8.74%	97.22 97.22 11.91%	2,599,433
2018 03	HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 (48174/58980/7003) 6 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	22,500.00 0.08%	50,000.00 100,000.00 0.34%	93,310.00 130,000.00 0.44%	130,000.00 95,000.00 0.32%	29,100,627
2014 01	Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/7003) 5 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	336,823.00 2.26%	100,000.00 250,000.00 1.57%	268,849.80 315,000.00 1.71%	340,000.00 100,000.00 0.54%	15,967,622
2013 05	Johns Road Improvements, Klatt To High View (GF) (40515) 4 Bids Tendered	670(10) MMA Pavement Markings	mile (Alt)	1.0	10,000.00 0.20%	23,000.00 23,000.00 0.66%	27,220.00 24,380.00 0.70%	37,000.00 24,500.00 0.70%	3,496,801
2015 06	International Airport Road Pavement Preservation South Aircraft Drive to Homer Drive (44768/56729/7615) 2 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	500,000.00 7.40%	490,000.00 490,000.00 7.55%	495,000.00 500,000.00 7.70%	500,000.00 0.00 0.00%	6,487,960
2018 05	AMATS: Abbott Road Rehab - Phase II (48404//7615) 4 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	81,500.00 1.60%	100,000.00 105,000.00 2.03%	108,750.00 100,000.00 1.90%	120,000.00 120,000.00 2.27%	5,167,568
2018 05	AMATS: Abbott Road Rehab - Phase II (48404) 4 Bids Tendered	670(10) MMA Pavement Markings	1 (Alt)	1.0	81,500.00 1.60%	100,000.00 105,000.00 2.03%	108,750.00 100,000.00 1.90%	120,000.00 120,000.00 2.27%	5,167,568
2011 11	Rezanof Drive Resurfacing - Kodiak Wye - Monashka Bay Road (35118/52105/7003) 3 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	160,000.00 3.74%	155,000.00 180,000.00 3.83%	185,000.00 155,000.00 2.93%	220,000.00 220,000.00 4.03%	4,704,798
2015 10	Glenn Highway: MP 49 (45214/50994/7003) 13 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	70,000.00 1.93%	45,975.00 50,000.00 1.76%	52,422.11 80,000.00 2.78%	80,000.00 53,000.00 1.83%	2,836,370
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/7003) 5 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	534,144.00 1.14%	590,343.96 650,000.00 1.54%	621,624.81 640,000.00 1.47%	650,000.00 600,000.00 1.31%	42,094,598
2010 02	Kalifornsky Beach Rd; Coal Creek Fish Passage (26835/51170/7003) 6 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	4,200.00 0.25%	2,407.78 2,407.78 0.12%	6,316.30 9,000.00 0.46%	9,000.00 8,500.00 0.42%	1,953,352

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/7003) 2 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	280,000.00 3.41%	200,000.00 200,000.00 2.95%	200,000.00 200,000.00 2.90%	200,000.00 0.00 0.00%	6,769,856
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141) 2 Bids Tendered	670(10) MMA Pavement Markings	Mile (Alt)	1.4	200,000.00 3.41%	142,857.14 142,857.14 2.95%	142,857.14 142,857.14 2.90%	142,857.14 0.00 0.00%	6,769,856
2017 06	Fairview Loop Realign at Knik Goose Bay Road (47194/Z548000000/7003) 7 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	110,000.00 3.75%	55,000.00 60,000.00 2.79%	61,610.18 67,500.00 2.91%	67,500.00 58,000.00 2.38%	2,151,595
2012 11	Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy MP 169-173 Pavement Preservation (39053) 3 Bids Tendered	670(10) MMA Pavement Markings	Gallon (Alt)	8,491.0	88.33 6.47%	47.11 83.62 6.07%	74.00 47.11 3.40%	91.27 91.27 6.42%	11,698,675
2017 06	Tudor Road, Minnesota to E. 36th, Pavement Preservation (47192/58507/7003) 2 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	1,025,000.00 9.69%	800,000.00 842,000.00 8.43%	821,000.00 800,000.00 7.45%	842,000.00 0.00 0.00%	9,986,105
2017 07	Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization (47186) 4 Bids Tendered	670(10) MMA Pavement Markings	50 (Alt)	11,162.0	82.20 8.07%	47.93 54.20 6.96%	50.73 49.27 5.85%	54.20 47.93 5.36%	8,695,855
2012 06	Parks Highway M.P. 83-90, Weight Restriction Elimination Project (38108/51850/7003) 5 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	108,000.00 0.97%	115,000.00 145,000.00 1.33%	133,200.00 142,000.00 1.10%	145,000.00 120,000.00 0.89%	10,932,542
2012 08	Parks Hwy: Stanley Road Signal (37366/54453/7003) 3 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	92,000.00 5.13%	65,000.00 79,800.00 5.07%	71,167.56 68,702.67 4.05%	79,800.00 65,000.00 2.96%	1,573,730

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/7003) 3 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	682,000.00 4.01%	160,885.00 200,000.00 1.48%	176,961.67 160,885.00 1.16%	200,000.00 170,000.00 1.21%	13,486,059
2012 07	Glenn Highway Path Rehabilitation: Muldoon Rd to North Birchwood (38202/55659/7003) 4 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	30,000.00 0.59%	10,000.00 20,800.00 0.39%	28,200.00 42,000.00 0.78%	42,000.00 10,000.00 0.16%	5,399,662
2017 11	Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane Improvements (47720/ /7003) 7 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	337,000.00 1.54%	350,000.00 400,000.00 2.11%	413,985.71 350,000.00 1.71%	450,000.00 440,000.00 2.06%	18,937,555
2012 07	Glenn Highway Path Rehabilitation: Muldoon Rd to North Birchwood (38202) 4 Bids Tendered	670(10) MMA Pavement Markings	Gallon (Alt)	302.0	99.34 0.59%	33.11 68.87 0.39%	93.38 139.07 0.78%	139.07 33.11 0.16%	5,399,662
2017 12	Glenn Highway: Eklutna to Parks Highway Pavement Preservation (47863) 3 Bids Tendered	670(10) MMA Pavement Markings	Gallons (Alt)	10,300.0	49.81 8.32%	58.25 60.19 11.19%	59.55 60.19 11.11%	60.19 58.25 10.75%	5,541,578
2017 12	Glenn Highway: Eklutna to Parks Highway Pavement Preservation (47863/58534/7003) 3 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	513,000.00 8.32%	600,000.00 620,000.00 11.19%	613,333.33 620,000.00 11.11%	620,000.00 600,000.00 10.75%	5,541,578
2009 05	Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/7003) 8 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	385,000.00 1.19%	400,000.00 400,000.00 1.74%	428,750.00 400,000.00 1.66%	500,000.00 400,000.00 1.61%	22,945,463
2010 10	Seward Highway MP 115-124 Resurfacing (32033) 2 Bids Tendered	670(10) MMA Pavement Markings	Gallon (Alt)	16,000.0	130.00 22.29%	53.75 56.25 12.31%	55.00 53.75 11.18%	56.25 0.00 0.00%	7,310,434
2010 10	Glenn Highway MP 109 to 118 Resurfacing (31573/52095/7003) 4 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	570,000.00 5.61%	150,000.00 175,000.00 1.77%	196,250.00 150,000.00 1.46%	280,000.00 180,000.00 1.68%	9,874,455

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 08	Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/7003) 6 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	690,700.00 3.49%	88,000.00 88,000.00 0.49%	99,916.67 90,000.00 0.50%	120,000.00 100,000.00 0.50%	17,817,902
2012 02	Parks Highway, MP 52 to 57, Big Lake Road to Houston Resurfacing (36625) 3 Bids Tendered	670(10) MMA Pavement Markings	Gallon (Alt)	2,608.0	57.52 1.87%	19.17 19.17 0.78%	54.96 88.19 3.41%	88.19 57.52 2.19%	6,379,578
2011 06	Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla Hwy (33646/51184/7003) 5 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	540,000.00 3.61%	510,000.00 510,000.00 4.25%	630,501.60 540,000.00 4.42%	772,508.00 720,000.00 5.13%	11,989,291
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/7003) 9 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	150,000.00 2.69%	85,000.00 90,000.00 1.94%	95,262.52 120,000.00 2.50%	120,000.00 95,000.00 1.90%	4,648,330
2012 04	Holt-Lamplight Road Resurfacing (37466) 3 Bids Tendered	670(10) MMA Pavement Markings	Gallon (Alt)	5,688.0	75.60 8.88%	43.95 52.74 6.46%	50.69 55.38 6.65%	55.38 43.95 4.47%	4,646,626
2012 05	Seward Hwy Mp 89 To 96.6 Resurfacing (37470/52991/7003) 3 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	200,000.00 4.05%	240,000.00 240,000.00 5.41%	265,100.00 255,300.00 5.44%	300,000.00 300,000.00 5.98%	4,436,195
2012 04	Holt-Lamplight Road Resurfacing (37466/52638/7003) 3 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	430,000.00 8.88%	250,000.00 300,000.00 6.46%	288,333.33 315,000.00 6.65%	315,000.00 250,000.00 4.47%	4,646,626
2012 02	Parks Highway, MP 52 to 57, Big Lake Road to Houston Resurfacing (36625/53469/7003) 3 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	150,000.00 1.87%	50,000.00 50,000.00 0.78%	143,333.33 230,000.00 3.41%	230,000.00 150,000.00 2.19%	6,379,578
2010 10	Seward Highway MP 115-124 Resurfacing (32033/52491/7003) 2 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	2,080,000.00 22.29%	860,000.00 900,000.00 12.31%	880,000.00 860,000.00 11.18%	900,000.00 0.00 0.00%	7,310,434
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/1163) 5 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	30,000.00 0.08%	8,500.00 9,437.13 0.02%	24,297.43 8,550.00 0.02%	80,000.00 15,000.00 0.04%	40,745,592
2012 05	Seward Hwy Mp 89 To 96.6 Resurfacing (37470) 3 Bids Tendered	670(10) MMA Pavement Markings	Gallon (Alt)	3,470.0	57.64 4.05%	69.16 69.16 5.41%	76.40 73.57 5.44%	86.46 86.46 5.98%	4,436,195

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 07	HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484) 9 Bids Tendered	670(10) MMA Pavement Markings	Linear Feet (Alt)	19,000.0	5.53 1.63%	5.53 5.79 1.92%	6.01 5.79 1.84%	6.84 6.05 1.83%	5,719,942
2013 11	Kodiak Area Roads Pavement Preservation & Kodiak Areawide Delineation Improvements (41874/54149 55966/7003) 4 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	130,000.00 2.11%	138,000.00 180,000.00 3.16%	157,000.00 160,000.00 2.72%	180,000.00 138,000.00 1.98%	5,696,203
2013 07	CR Hwy Safety Corridor Near Term Improvements (GF) and Parks Hwy & Pittman Rd Signal Modifications (GF) (41206) 4 Bids Tendered	670(10) MMA Pavement Markings	10000 (Alt)	1.0	10,000.00 0.86%	19,650.00 19,650.00 1.64%	45,032.50 38,380.00 2.82%	62,100.00 60,000.00 4.08%	1,197,783
2013 07	Kalifornsky Beach Rd Pedestrian Pathway (GF) (41205/54633/7003) 5 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	15,000.00 1.23%	35,000.00 45,000.00 3.66%	44,200.00 46,000.00 3.67%	50,000.00 45,000.00 3.52%	1,230,669
2013 07	CR Hwy Safety Corridor Near Term Improvements (GF) and Parks Hwy & Pittman Rd Signal Modifications (GF) (41206/53425 54602/7003) 4 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	10,000.00 0.86%	19,650.00 19,650.00 1.64%	45,032.50 38,380.00 2.82%	62,100.00 60,000.00 4.08%	1,197,783
2013 11	Kodiak Area Roads Pavement Preservation & Kodiak Areawide Delineation Improvements (41874) 4 Bids Tendered	670(10) MMA Pavement Markings	Gallon (Alt)	1,560.0	83.33 2.11%	88.46 115.38 3.16%	100.64 102.56 2.72%	115.38 88.46 1.98%	5,696,203
2013 06	Kenai Spur Highway MP 0-3 Pavement Preservation (40631/54142/7003) 2 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	261,000.00 7.31%	300,000.00 300,000.00 7.75%	325,000.00 350,000.00 9.00%	350,000.00 0.00 0.00%	3,872,478
2013 07	Kalifornsky Beach Rd Pedestrian Pathway (GF) (41205) 5 Bids Tendered	670(10) MMA Pavement Markings	Gallon (Alt)	80.0	187.50 1.23%	437.50 562.50 3.66%	552.50 575.00 3.67%	625.00 562.50 3.52%	1,230,669

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 07	HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 8.1 - 20 (48468//1698) 4 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	723,800.00 17.60%	715,000.00 715,000.00 18.01%	741,250.00 800,000.00 20.05%	800,000.00 725,000.00 17.52%	3,970,421
2016 06	ANC Paving and Drainage Improvements 2016 (45805/58341/7003) 9 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	22,000.00 6.13%	10,000.00 17,576.53 5.15%	19,147.39 16,750.00 4.73%	28,000.00 18,000.00 4.98%	341,075
2009 05	Kenai Area Roads Resurfacing, 2009 (Gas Well Road & Wendy Lane) (21492/51595/7003) 2 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	80,000.00 4.92%	55,000.00 60,000.00 5.02%	57,500.00 55,000.00 4.63%	60,000.00 0.00 0.00%	1,194,692
2018 07	HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 8.1 - 20 (48468) 4 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum (Alt)	1.0	723,800.00 17.60%	715,000.00 715,000.00 18.01%	741,250.00 800,000.00 20.05%	800,000.00 725,000.00 17.52%	3,970,421
2016 01	Lucus Road Improvements (45390/55007/7003) 10 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	35,000.00 0.64%	35,000.00 35,000.00 0.75%	42,327.81 39,000.00 0.81%	67,000.00 45,000.00 0.91%	4,639,288
2016 02	Seward Highway: 92nd Avenue Connector (45465/59770/7003) 7 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	110,688.00 1.05%	129,000.00 144,000.00 1.44%	136,992.97 129,000.00 1.27%	150,000.00 134,000.00 1.29%	9,982,120
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/7003) 2 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	240,000.00 0.64%	300,000.00 300,000.00 0.81%	300,000.00 300,000.00 0.80%	300,000.00 0.00 0.00%	36,856,108
2016 06	Glenn Highway: Hiland Road to Eklutna Pavement Preservation Glenn Highway: Median Crossover (45880/59028/7003) 4 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	1,482,000.00 10.98%	1,000,000.00 1,000,000.00 9.35%	1,120,250.00 1,100,000.00 9.70%	1,225,000.00 1,225,000.00 9.95%	10,696,233

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 03	Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska Hwy: Pathway Rehabiliation (GF) (45618/58526&58509/7003) 4 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	25,000.00 0.49%	80,000.00 80,000.00 1.54%	112,250.00 120,000.00 2.22%	129,000.00 129,000.00 2.35%	5,198,107
2009 12	Sterling Highway: Ninilchik Intersection Improvements and Illumination (25977/56634/7003) 5 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	10,000.00 1.03%	6,000.00 11,500.00 1.22%	9,700.00 6,000.00 0.61%	15,000.00 10,000.00 0.96%	943,974
2016 06	Glenn Highway: Hiland Road to Eklutna Pavement Preservation Glenn Highway: Median Crossover (45880) 4 Bids Tendered	670(10) MMA Pavement Markings	Gallons (Alt)	22,800.0	65.00 10.98%	43.86 43.86 9.35%	49.13 48.25 9.70%	53.73 53.73 9.95%	10,696,233
2013 05	Johns Road Improvements, Klatt To High View (GF) (40515/52783/7003) 4 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	10,000.00 0.20%	23,000.00 23,000.00 0.66%	27,220.00 24,380.00 0.70%	37,000.00 24,500.00 0.70%	3,496,801
2010 04	CENTRAL REGION SCHOOL ZONE UPGRADES (28093/58298/7003) 5 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	45,000.00 2.75%	0.00 112,500.00 4.71%	77,481.76 40,000.00 1.66%	125,000.00 109,908.82 3.94%	2,390,565
2009 02	Seward Hwy MP 43-50 Pvmt Refurbishment (19472/59296/7003) 5 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	205,000.00 2.05%	130,000.00 200,000.00 2.26%	168,800.00 130,000.00 1.42%	230,000.00 144,000.00 1.49%	8,862,510
2010 05	Kalifornsky Beach Road, Pedestrian Pathway (GF) (28634/51482/7003) 5 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	75,000.00 6.96%	15,000.00 23,000.00 1.92%	28,080.00 23,400.00 1.71%	45,000.00 45,000.00 3.04%	1,195,515
2016 03	AMATS: Abbott Rd. Rehab-Phase I (45647/59190/7615) 8 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	143,654.00 1.52%	120,000.00 120,000.00 1.44%	131,871.16 125,000.00 1.45%	159,000.00 120,000.00 1.38%	8,348,321
2010 03	GLENN HWY: EKLUTNA TO PARKS HWY RESURFACING/CULVERT MP 13.0(FARM AVE) (27674/52110 52385/7003) 4 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	40,000.00 0.50%	50,000.00 75,000.00 1.28%	60,500.00 55,000.00 0.86%	75,000.00 50,000.00 0.75%	5,859,876

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 02	AMATS: Jewel Lake Road Resurfacing, Dimond Boulevard To West 63rd Ave (27034/51987/7003) 3 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	305,000.00 12.53%	89,000.00 89,000.00 4.50%	214,666.67 280,000.00 11.95%	280,000.00 275,000.00 11.14%	1,977,927
2015 02	Seward Highway MP 99-100 Improvements (44337/58822/7615) 2 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	56,500.00 0.87%	50,000.00 50,000.00 0.67%	50,000.00 50,000.00 0.59%	50,000.00 0.00 0.00%	7,497,210
2015 02	Seward Highway MP 99-100 Improvements (44337) 2 Bids Tendered	670(10) MMA Pavement Markings	Linear Feet (Alt)	14,267.0	3.96 0.87%	3.50 3.50 0.67%	3.50 3.50 0.59%	3.50 0.00 0.00%	7,497,210
2015 01	Olympic Mountain Loop Improvements - Girdwood (44236/59766/7003) 8 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	4,000.00 0.21%	4,000.00 20,000.00 0.85%	17,743.75 20,000.00 0.75%	21,000.00 20,300.00 0.73%	2,364,890
2017 04	Homer: East End Road MP 5.5-12.6 Pavement Preservation (46938/58514/7003) 4 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	310,000.00 3.91%	170,000.00 180,000.00 2.95%	185,000.00 200,000.00 3.13%	200,000.00 190,000.00 2.72%	6,096,324
2014 04	Palmer-Wasilla Highway: Parks Highway to Knik Goose Bay Road Pavement Preservation (42652/55270/7003) 3 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	220,000.00 7.21%	100,000.00 225,000.00 8.04%	166,666.67 175,000.00 6.10%	225,000.00 100,000.00 3.37%	2,798,426
2010 03	HSIP:13th Avenue At Gambell Street Channelization ImprovementS (27854/52416/7003) 7 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	15,000.00 1.89%	6,000.00 6,500.00 0.93%	8,425.30 6,912.08 0.89%	16,000.00 8,915.00 1.12%	697,735
2014 10	ANC Kulis Transition Repairs and Modifications (43566/54066/7003) 8 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	10,000.00 0.82%	9,990.00 10,000.00 0.85%	13,261.25 9,990.00 0.82%	25,000.00 12,000.00 0.95%	1,178,369

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 02	Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman Road Rehabilitation Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road MP 0.0 to MP 1.9 Pavement	670(10) MMA Pavement Markings	Lump Sum	1	20,000.00 0.19%	118,000.00 140,000.00 1.19%	129,333.33 130,000.00 1.02%	140,000.00 118,000.00 0.89%	11,749,902
2014 12	CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 (44005/55500 57689/7003) 4 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	45,000.00 2.73%	30,000.00 65,655.20 3.67%	50,513.80 51,400.00 2.43%	65,655.20 30,000.00 1.16%	1,791,306
2017 01	AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//7003) 5 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	169,100.00 0.85%	100,000.00 150,000.00 0.69%	132,607.33 145,000.00 0.59%	150,000.00 100,000.00 0.41%	21,769,589
2017 03	Glenn Highway: Airport Heights Drive to Hiland Road, Pavement Preservation (46737//7003) 3 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	800,000.00 6.91%	750,000.00 800,000.00 8.00%	786,666.67 810,000.00 7.85%	810,000.00 750,000.00 6.89%	9,998,959
2015 05	HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion (44656/55730/7003) 6 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	55,000.00 2.99%	45,000.00 45,000.00 2.26%	56,530.23 52,776.40 2.65%	100,000.00 48,000.00 2.29%	1,990,576
2018 06	AMATS: Rabbit Creek Road Pavement Preservation (48393/58511/7003) 3 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	217,200.00 4.22%	140,000.00 140,000.00 2.76%	147,333.33 150,000.00 2.92%	152,000.00 152,000.00 2.95%	5,068,928
2014 05	5th and 6th Avenue Paving, L Street To Ingra L & I Couplet Pavement Preservation: Phase 1 (42905/57835 58003/7003) 2 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	510,000.00 5.58%	525,000.00 650,000.00 7.47%	587,500.00 525,000.00 5.30%	650,000.00 0.00 0.00%	8,696,000
2015 05	Fairview Loop Road Pavement Preservation (44583/51774/7003) 3 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	4,000.00 0.10%	5,000.00 5,000.00 0.13%	8,166.67 11,000.00 0.28%	11,000.00 8,500.00 0.22%	3,839,935

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 09	Parks Highway MP 72-83, Willow to Kashwitna (24913/54985/7003) 7 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	260,000.00 0.95%	175,000.00 250,000.00 1.20%	279,285.71 265,000.00 1.24%	340,000.00 340,000.00 1.52%	20,758,919
2014 10	Abbott Road Pavement Preservation New Seward Highway to 88th Avenue (43473/56728/7003) 2 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	24,000.00 1.91%	42,000.00 45,000.00 3.24%	43,500.00 42,000.00 2.51%	45,000.00 0.00 0.00%	1,390,905
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//7003) 4 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	860,000.00 2.13%	738,000.00 750,000.00 2.05%	745,000.00 738,000.00 1.94%	750,000.00 750,000.00 1.88%	36,616,095
2015 03	AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation (44413/56185/0) 3 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	300,000.00 4.08%	250,000.00 250,000.00 3.63%	270,000.00 310,000.00 4.21%	310,000.00 250,000.00 3.28%	6,887,552
2014 05	AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and HSIP: 16th Ave at A Street Channelization Improvements (42707/56000 51331/7003) 2 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	103,000.00 2.28%	137,000.00 137,000.00 2.41%	142,000.00 147,000.00 2.49%	147,000.00 0.00 0.00%	5,686,743
2017 03	Glenn Highway: Airport Heights Drive to Hiland Road, Pavement Preservation (46737) 3 Bids Tendered	670(10) MMA Pavement Markings	Gallons (Alt)	16,000.0	50.00 6.91%	46.88 50.00 8.00%	49.17 50.63 7.85%	50.63 46.88 6.89%	9,998,959
2009 12	Anchorage Area Safety Improvements, Construction 2010 (26013/51185/7003) 7 Bids Tendered	670(10) MMA PAVEMENT MARKINGS	LUMP SUM	1	42,000.00 1.68%	30,000.00 30,000.00 1.50%	41,046.29 30,000.00 1.49%	70,000.00 30,324.00 1.47%	1,996,872
2009 06	Sterling Highway Resurfacing: Soldotna To Cohoe Loop Road (19654/51916/7003) 3 Bids Tendered	670(10) MMA PAVEMENT MARKINGS	LUMP SUM	1	360,000.00 5.71%	250,000.00 325,000.00 5.77%	311,666.67 360,000.00 6.38%	360,000.00 250,000.00 4.18%	5,636,173

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 04	HSIP: Tudor Road: Laurel Street To Boniface Parkway Channelization Improvements & HSIP: Debarr Road: Bragaw Street to Hoyt Street Channelization Improvements	670(10) MMA PAVEMENT MARKINGS	LUMP SUM	1	44,000.00 1.92%	58,000.00 58,000.00 3.31%	71,914.00 59,920.00 3.30%	100,000.00 75,950.00 4.00%	1,750,344
2010 07	HSIP: International Airport Rd At Old Seward Hwy (29896/56611/7003) 4 Bids Tendered	670(10) MMA PAVEMENT MARKINGS	LUMP SUM	1	63,000.00 4.16%	11,000.00 11,000.00 0.69%	48,500.00 48,000.00 3.02%	80,000.00 55,000.00 3.22%	1,583,168
2017 05	Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement Preservation (47034) 3 Bids Tendered	670(10) MMA PAVEMENT MARKINGS	Lump Sum (Alt)	1.0	195,500.00 8.49%	155,000.00 189,410.00 9.17%	169,803.33 165,000.00 7.47%	189,410.00 155,000.00 6.92%	2,066,575
2017 05	Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement Preservation (47034/CSHWY00075/7003) 3 Bids Tendered	670(10) MMA PAVEMENT MARKINGS	LUMP SUM	1	195,500.00 8.49%	155,000.00 189,410.00 9.17%	169,803.33 165,000.00 7.47%	189,410.00 155,000.00 6.92%	2,066,575
2012 03	AMATS: Muldoon Road Pedestrian and Landscaping Improvements, Phase III (36766/56530/7003) 6 Bids Tendered	670(10) MMA PAVEMENT MARKINGS	LUMP SUM	1	15,000.00 0.35%	5,000.00 7,300.00 0.23%	7,399.14 8,200.00 0.25%	10,000.00 6,894.86 0.20%	3,199,546
2013 05	Debarr Road Resurfacing (GF) (40444/53433/7003) 3 Bids Tendered	670(10) MMA Pavement Markings	Lump Sum	1	400,000.00 8.92%	400,000.00 500,000.00 10.89%	441,666.67 400,000.00 8.19%	500,000.00 0.00 0.00%	4,590,728
2011 02	Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/7003) 5 Bids Tendered	670(10) MMA Pavement Markings, Inlaid 125 Mil	Lump Sum	1	35,000.00 0.23%	19,207.00 29,000.00 0.24%	53,132.42 19,755.09 0.15%	167,700.00 19,207.00 0.14%	12,332,894

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 09	H S I P: Richardson Highway M P 291-295 Enhanced Curve Delineation H S I P: Steese Highway M P 18-20 Enhanced Curve Delineation H S I P: Parks Highway M	670(10)-A Methyl Methacrylate Pavement Markings	Lump Sum	1	10,000.00 1.84%	22,000.00 22,000.00 6.77%	27,333.33 30,000.00 5.56%	30,000.00 30,000.00 4.41%	325,003
2015 12	HSIP: Chena Hot Springs Road Safety Improvements & HSIP: Parks Highway MP 321 Speed Feedback Sign (45182/64119 & 64264/7614) 4 Bids Tendered	670(10)-A Methyl Methacrylate Pavement Markings	Lump Sum	1	32,400.00 5.85%	7,000.00 7,000.00 1.48%	12,875.00 22,500.00 4.29%	22,500.00 9,000.00 1.54%	471,768
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/7007) 6 Bids Tendered	670(10-250) K MMA Pavement Markings, 250 mil inlaid	Lump Sum	1	17,430.00 0.42%	25,000.00 25,000.00 0.60%	31,433.33 35,600.00 0.85%	43,000.00 29,000.00 0.68%	4,196,232
2011 11	Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/7007) 7 Bids Tendered	670(10-250) MMA Pavement Markings - 250 mil Inlaid	Lump Sum	1	622,000.00 3.30%	437,750.00 437,750.00 3.13%	487,964.29 500,000.00 3.14%	550,000.00 550,000.00 3.37%	13,969,176
2015 11	Fairbanks and North Pole Intersection Striping - Stage II (44901//1163) 2 Bids Tendered	670(104) MMA Pavement Marking Longitudinal Inlaid	Linear Foot	32,960	5.00 35.73%	3.85 4.75 27.40%	4.30 3.85 16.91%	4.75 0.00 0.00%	571,470
2018 05	FMATS Yukon Drive Improvements (46581//0) 4 Bids Tendered	670(104) MMA Pavement Markings Longitudinal Inlaid	Linear Foot	9,564	3.50 1.36%	5.90 5.90 2.72%	7.23 6.00 2.76%	11.00 11.00 4.93%	2,077,001

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/0)	670(104) MMA Pavement Markings Longitudinal Inlaid	Linear Foot	68,338	3.50 3.36%	3.00 4.00 3.32%	3.43 3.30 2.66%	4.00 3.00 2.33%	8,240,476
2014 11	Fairbanks and North Pole Intersection Striping - Interstate and Fairbanks and North Pole Intersection Striping - Non-Interstate and CTP (43239/62414 & 62485/0) 4 Bids Tendered	670(104) MMA Pavement Markings Longitudinal Inlaid	Linear Foot	235,732	3.50 40.86%	3.98 4.55 42.07%	5.11 4.20 35.86%	7.72 3.98 32.95%	2,549,551
2017 06	FMATS Area Surface Upgrades FFY 2017 (46184//7615) 3 Bids Tendered	670(104) MMA Pavement Markings Longitudinal Inlaid	Linear Foot	7,949	3.25 1.86%	3.50 3.50 2.16%	4.50 6.00 3.59%	6.00 4.00 2.09%	1,290,111
2018 04	FMATS Area Surface Upgrades FFY2018 (47333/90243/1700) 3 Bids Tendered	670(104) MMA Pavement Markings Longitudinal Inlaid	Linear Foot	11,536	3.00 1.15%	5.00 5.50 2.50%	8.83 5.00 2.24%	16.00 16.00 6.64%	2,540,774
2018 02	HSIP: Phillips Field Road Safety Improvements and Phillips Field Road - Automated Vehicle Classification (46888//7615) 2 Bids Tendered	670(104) MMA Pavement Markings Longitudinal Inlaid	Linear Feet	15,784	4.00 1.72%	4.50 4.50 2.19%	4.50 4.50 2.17%	4.50 0.00 0.00%	3,244,574
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/1163) 3 Bids Tendered	670(104)-B MMA Pavement Markings Longitudinal Inlaid	Linear Foot	110,399	3.50 3.39%	1.80 1.80 2.22%	1.90 2.00 2.38%	2.00 1.90 2.00%	8,963,033

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 11	Fairbanks and North Pole Intersection Striping - Interstate and Fairbanks and North Pole Intersection Striping - Non-Interstate and CTP (43239/62414 & 62485/0) 4 Bids Tendered	670(105) MMA Pavement Markings Railroad Symbols Inlaid	Each	6	2,000.00 0.59%	500.00 500.00 0.12%	2,250.00 1,500.00 0.33%	3,500.00 3,500.00 0.74%	2,549,551
2018 02	HSIP: Phillips Field Road Safety Improvements and Phillips Field Road - Automated Vehicle Classification (46888//7617) 2 Bids Tendered	670(105) MMA Pavement Markings Railroad Symbols Inlaid	Each	1	2,500.00 0.07%	8,500.00 8,500.00 0.26%	8,750.00 9,000.00 0.27%	9,000.00 0.00 0.00%	3,244,574
2015 11	Fairbanks and North Pole Intersection Striping - Stage II (44901//1163) 2 Bids Tendered	670(105) MMA Pavment Markings Railroad Symbols Inlaid	Each	3	1,500.00 0.98%	2,000.00 2,000.00 1.05%	2,500.00 3,000.00 1.20%	3,000.00 0.00 0.00%	571,470
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/7009) 6 Bids Tendered	670(10-500) K MMA Pavement Markings, 500 mil inlaid	Lump Sum	1	15,254.00 0.37%	32,000.00 32,000.00 0.76%	36,113.33 35,400.00 0.84%	44,000.00 37,000.00 0.86%	4,196,232
2011 11	Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/7007) 7 Bids Tendered	670(10-500) MMA Pavement Markings - 500 mil Inlaid	Lump Sum	1	63,000.00 0.33%	42,500.00 42,500.00 0.30%	72,500.00 164,000.00 1.03%	164,000.00 75,000.00 0.46%	13,969,176
2014 06	Richardson Highway Fairbanks New Weigh Station (42388/60552/0) 4 Bids Tendered	670(106) MMA Pavement Markings Only and Arrow Inlaid	Each	6	620.00 0.03%	950.00 1,000.00 0.05%	1,647.90 975.00 0.05%	3,666.58 3,666.58 0.18%	11,172,615
2014 11	Fairbanks and North Pole Intersection Striping - Interstate and Fairbanks and North Pole Intersection Striping - Non-Interstate and CTP (43239/62414 & 62485/0) 4 Bids Tendered	670(106) MMA Pavement Markings Only Inlaid	Each	4	1,000.00 0.20%	500.00 500.00 0.08%	1,643.75 675.00 0.10%	3,500.00 1,900.00 0.27%	2,549,551
2015 11	Fairbanks and North Pole Intersection Striping - Stage II (44901//1163) 2 Bids Tendered	670(106) MMA Pavement Markings Only Inlaid	Each	2	1,000.00 0.43%	1,500.00 1,500.00 0.52%	1,750.00 2,000.00 0.53%	2,000.00 0.00 0.00%	571,470

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 06	FMATS Area Surface Upgrades FFY 2017 (46184//0) 3 Bids Tendered	670(107) MMA Transverse Markings Inlaid	Square Foot	530	11.00 0.42%	25.00 30.00 1.23%	27.00 26.00 1.04%	30.00 25.00 0.87%	1,290,111
2018 05	FMATS Yukon Drive Improvements (46581//0) 4 Bids Tendered	670(107) MMA Transverse Markings Inlaid	Square Foot	3,514	26.00 3.70%	19.00 19.50 3.30%	21.63 20.00 3.38%	28.00 28.00 4.61%	2,077,001
2014 11	Fairbanks and North Pole Intersection Striping - Interstate and Fairbanks and North Pole Intersection Striping - Non-Interstate and CTP (43239/62414 & 62485/0) 4 Bids Tendered	670(107) MMA Transverse Markings Inlaid	Square Foot	56,463	8.50 23.77%	1.00 13.65 30.23%	9.14 8.25 16.87%	13.67 13.67 27.11%	2,549,551
2016 12	Fairbanks Noble Street Upgrade (45722/61725/1698) 4 Bids Tendered	670(107) MMA Transverse Markings Inlaid	Square Foot	6,094	5.69 0.32%	11.00 11.00 0.70%	12.07 11.00 0.69%	14.26 12.00 0.69%	9,545,573
2015 11	Fairbanks and North Pole Intersection Striping - Stage II (44901//1163) 2 Bids Tendered	670(107) MMA Transverse Markings Inlaid	Square Foot	9,030	12.00 23.49%	12.00 20.00 31.60%	16.00 12.00 14.44%	20.00 0.00 0.00%	571,470
2018 04	FMATS Area Surface Upgrades FFY2018 (47333/90243/1699) 3 Bids Tendered	670(107) MMA Transverse Markings Inlaid	Square Foot	1,373	11.00 0.50%	26.00 26.00 1.41%	28.33 28.00 1.49%	31.00 31.00 1.53%	2,540,774
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/0) 3 Bids Tendered	670(107) MMA Transverse Markings Inlaid	Square Foot	5,249	8.50 0.63%	14.00 14.00 0.89%	16.00 17.00 1.05%	17.00 17.00 1.02%	8,240,476
2015 09	Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs (45127/60435/0) 2 Bids Tendered	670(107) MMA Transverse Markings Inlaid	Square Foot	3,273	3.50 0.25%	11.00 11.00 1.10%	11.00 11.00 1.06%	11.00 0.00 0.00%	3,271,889

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/0) 3 Bids Tendered	670(107)-B MMA Transverse Markings Inlaid	Square Foot	9,141	10.00 0.80%	11.00 11.00 1.12%	11.00 11.00 1.09%	11.00 11.00 0.96%	8,963,033
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/1699) 4 Bids Tendered	670(107-HSIP) MMA Transverse Markings Inlaid	Square Foot	332.9	20.00 0.04%	45.00 50.00 0.10%	47.50 45.00 0.09%	50.00 45.00 0.08%	16,585,844
2015 10	College Road Right Turn Lanes (44899/77227/1698) 5 Bids Tendered	670(108) Methyl Methacrylate Pavement Markings	Lump Sum	1	30,000.00 3.50%	55,000.00 59,730.00 6.31%	62,546.00 60,000.00 6.10%	80,000.00 58,000.00 5.84%	947,198
2015 09	Richardson Hwy Milepoint 2 Improvements (43385) 1 Bids Tendered	670(108) MMA Pavement Markings Inlaid	Linear Foot (Alt)	3,080.0	4.68 1.17%	9.74 9.74 3.12%	9.74 0.00 0.00%	9.74 0.00 0.00%	961,510
2017 06	Richardson Highway MP 337 Eielson AFB Intersection Improvements (46282//1698) 3 Bids Tendered	670(108) MMA Pavement Markings Inlaid	Lump Sum	1	70,000.00 4.08%	96,000.00 98,362.00 7.21%	98,120.67 100,000.00 7.27%	100,000.00 96,000.00 6.09%	1,364,112
2015 09	Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs (45127/60435/1698) 2 Bids Tendered	670(108) MMA Pavement Markings Inlaid	Lump Sum	1	175,000.00 3.81%	16,500.00 16,500.00 0.50%	85,750.00 155,000.00 4.56%	155,000.00 0.00 0.00%	3,271,889
2014 09	F M A T S Area Surface Upgrades F F Y 2014 (42061/63372/0) 4 Bids Tendered	670(108) MMA Pavement Markings Inlaid	Lump Sum	1	55,062.81 3.33%	60,000.00 68,000.00 4.14%	75,025.00 60,000.00 3.55%	107,100.00 65,000.00 3.66%	1,642,460
2013 10	Airport Way Preventive Maintenance - Stage I (41617) 3 Bids Tendered	670(108) MMA Pavement Markings Inlaid	Linear Feet (Alt)	120,130.0	3.00 6.42%	2.46 2.46 5.48%	2.66 2.78 6.10%	2.78 2.75 5.98%	5,388,089
2013 10	Airport Way Preventive Maintenance - Stage I (41617/60921/1698) 3 Bids Tendered	670(108) MMA Pavement Markings Inlaid	Lump Sum	1	360,400.00 6.42%	295,000.00 295,000.00 5.48%	319,666.67 334,000.00 6.10%	334,000.00 330,000.00 5.98%	5,388,089
2014 09	F M A T S Area Surface Upgrades F F Y 2014 (42061) 4 Bids Tendered	670(108) MMA Pavement Markings Inlaid	Linear Foot (Alt)	13,765.7	4.00 3.33%	4.36 4.94 4.14%	5.45 4.36 3.55%	7.78 4.72 3.66%	1,642,460

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 05	City of Fairbanks Pedestrian Facilities Upgrade and Aurora & Auburn Drive Resurfacing (45744/62127/N/A/7615) 3 Bids Tendered	670(108) MMA Pavement Markings Inlaid	Lump Sum	1	5,000.00 0.18%	18,000.00 27,000.00 1.17%	24,666.67 18,000.00 0.69%	29,000.00 29,000.00 1.07%	2,311,182
2016 12	Fairbanks Noble Street Upgrade (45722/61725/1699) 4 Bids Tendered	670(108) MMA Pavement Markings Inlaid	Lump Sum	1	52,860.00 0.49%	14,000.00 16,000.00 0.17%	28,945.54 14,000.00 0.14%	50,000.00 50,000.00 0.47%	9,545,573
2012 10	F M A T S - Palo Verde Ave & North Pole East 5th Ave Resurfacing (36425/61905/1698) 3 Bids Tendered	670(108) MMA Pavement Markings Inlaid	Lump Sum	1	75,200.00 8.66%	48,209.00 48,209.00 8.99%	54,736.33 50,000.00 9.12%	66,000.00 66,000.00 10.28%	536,334
2012 10	F M A T S - Palo Verde Ave & North Pole East 5th Ave Resurfacing (36425) 3 Bids Tendered	670(108) MMA Pavement Markings Inlaid	Linear Foot (Alt)	15,040.0	5.00 8.66%	3.21 3.21 8.99%	3.64 3.32 9.12%	4.39 4.39 10.28%	536,334
2014 10	Hurst Road Resurfacing (42903) 3 Bids Tendered	670(108) MMA Pavement Markings Inlaid	Linear Foot (Alt)	17,215.0	3.75 1.79%	3.49 3.78 2.50%	3.62 3.60 2.21%	3.78 3.49 1.95%	2,595,968
2016 04	Valdez River Encroachment Repairs (44838) 5 Bids Tendered	670(108) MMA Pavement Markings Inlaid	Linear Foot (Alt)	6,700.0	3.50 0.81%	7.46 8.21 2.01%	7.81 7.70 1.88%	8.21 8.21 1.63%	2,739,467
2015 09	Richardson Hwy Milepoint 2 Improvements (43385/62125/1163) 1 Bids Tendered	670(108) MMA Pavement Markings Inlaid	Lump Sum	1	14,400.00 1.17%	30,000.00 30,000.00 3.12%	30,000.00 0.00 0.00%	30,000.00 0.00 0.00%	961,510
2016 04	Valdez River Encroachment Repairs (44838/64121/0) 5 Bids Tendered	670(108) MMA Pavement Markings Inlaid	Lump Sum	1	23,450.00 0.81%	50,000.00 55,000.00 2.01%	52,320.00 51,600.00 1.88%	55,000.00 55,000.00 1.63%	2,739,467
2014 10	Hurst Road Resurfacing (42903/63037/0) 3 Bids Tendered	670(108) MMA Pavement Markings Inlaid	Lump Sum	1	64,556.25 1.79%	60,000.00 65,000.00 2.50%	62,333.33 62,000.00 2.21%	65,000.00 60,000.00 1.95%	2,595,968
2016 12	Fairbanks Noble Street Upgrade (45722) 4 Bids Tendered	670(108) MMA Pavement Markings Inlaid	Linear Foot (Alt)	10,572.0	5.00 0.49%	1.32 1.51 0.17%	2.74 1.32 0.14%	4.73 4.73 0.47%	9,545,573
2018 04	Chena Ridge Cripple Creek Culvert Replacement (46349/60624/1163) 7 Bids Tendered	670(108) MMA Pavement Markings Inlaid	Lump Sum	1	45,000.00 2.55%	8,500.00 71,300.00 3.66%	72,257.14 8,500.00 0.40%	105,000.00 70,000.00 2.95%	1,950,325

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 05	City of Fairbanks Pedestrian Facilities Upgrade and Aurora & Auburn Drive Resurfacing (45744) 3 Bids Tendered	670(108)-A MMA Pavement Markings Inlaid	Linear Feet (Alt)	13,308.0	3.50 1.67%	6.76 6.76 3.89%	7.19 7.06 3.62%	7.74 7.74 3.80%	2,311,182
2016 05	City of Fairbanks Pedestrian Facilities Upgrade and Aurora & Auburn Drive Resurfacing (45744/62127/N/A/0) 3 Bids Tendered	670(108)-A MMA Pavement Markings Inlaid	Lump Sum	1	46,578.00 1.67%	90,000.00 90,000.00 3.89%	95,666.67 94,000.00 3.62%	103,000.00 103,000.00 3.80%	2,311,182
2014 05	South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473) 3 Bids Tendered	670(108)-A MMA Pavement Markings Inlaid	Linear Foot (Alt)	56,580.0	4.95 4.18%	1.68 1.77 1.63%	1.76 1.84 1.62%	1.84 1.68 1.39%	6,138,597
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/0) 3 Bids Tendered	670(108)-A MMA Pavement Markings Inlaid	Lump Sum	1	25,000.00 0.22%	28,000.00 28,000.00 0.31%	29,000.00 29,000.00 0.31%	30,000.00 30,000.00 0.29%	8,963,033
2014 05	South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/1698) 3 Bids Tendered	670(108)-A MMA Pavement Markings Inlaid	Lump Sum	1	280,000.00 4.18%	95,000.00 100,000.00 1.63%	99,666.67 104,000.00 1.62%	104,000.00 95,000.00 1.39%	6,138,597
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/7595) 3 Bids Tendered	670(108)-A MMA Pavement Markings Inlaid	Lump Sum	1	27,972.00 0.39%	40,000.00 42,000.00 0.51%	43,333.33 48,000.00 0.57%	48,000.00 40,000.00 0.46%	8,240,476

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/0) 3 Bids Tendered	670(108)-C MMA PAVEMENT MARKINGS INLAID	Lump Sum	1	900.00 0.01%	3,000.00 3,000.00 0.03%	3,083.33 3,000.00 0.03%	3,250.00 3,250.00 0.03%	8,963,033
2017 06	FMATS Area Surface Upgrades FFY 2017 (46184//0) 3 Bids Tendered	670(109) MMA Pavement Markings Arrow Inlaid	Each	11	600.00 0.48%	800.00 1,125.00 0.96%	1,041.67 800.00 0.66%	1,200.00 1,200.00 0.87%	1,290,111
2015 09	Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs (45127/60435/0) 2 Bids Tendered	670(109) MMA Pavement Markings Arrow Inlaid	Each	38	350.00 0.29%	38.00 38.00 0.04%	369.00 700.00 0.78%	700.00 0.00 0.00%	3,271,889
2016 12	Fairbanks Noble Street Upgrade (45722/61725/1700) 4 Bids Tendered	670(109) MMA Pavement Markings Arrow Inlaid	Each	45	700.00 0.29%	740.00 1,100.00 0.52%	1,130.43 1,100.00 0.51%	1,581.73 740.00 0.31%	9,545,573
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/0) 3 Bids Tendered	670(109) MMA Pavement Markings Arrow Inlaid	Each	78	570.00 0.62%	400.00 400.00 0.38%	708.33 875.00 0.80%	875.00 850.00 0.75%	8,240,476
2018 04	FMATS Area Surface Upgrades FFY2018 (47333/90243/1700) 3 Bids Tendered	670(109) MMA Pavement Markings Arrow Inlaid	Each	14	600.00 0.28%	1,000.00 1,000.00 0.55%	1,333.33 1,000.00 0.54%	2,000.00 2,000.00 1.01%	2,540,774
2015 11	Fairbanks and North Pole Intersection Striping - Stage II (44901//1163) 2 Bids Tendered	670(109) MMA Pavement Markings Arrow Inlaid	Each	46	600.00 5.98%	585.00 585.00 4.71%	792.50 1,000.00 6.13%	1,000.00 0.00 0.00%	571,470
2014 11	Fairbanks and North Pole Intersection Striping - Interstate and Fairbanks and North Pole Intersection Striping - Non-Interstate and CTP (43239/62414 & 62485/0) 4 Bids Tendered	670(109) MMA Pavement Markings Arrow Inlaid	Each	340	730.00 12.29%	500.00 500.00 6.67%	735.50 585.00 7.20%	1,232.00 625.00 7.46%	2,549,551

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/0) 3 Bids Tendered	670(109)-B MMA Pavement Markings Arrow Inlaid	Each	80	750.00 0.53%	580.00 580.00 0.52%	610.00 650.00 0.56%	650.00 600.00 0.46%	8,963,033
2011 02	Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/7003) 5 Bids Tendered	670(10A) MMA Pavement Markings Inlaid 250 Mil	Lump Sum	1	125,000.00 0.84%	110,000.00 110,000.00 0.89%	125,802.18 129,757.90 0.96%	135,000.00 126,153.00 0.93%	12,332,894
2012 10	Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 (38731/53943/7004) 3 Bids Tendered	670(10A) MMA PAVEMENT MARKINGS LONGITUDINAL SURFACE APPLIED	LINEAR FOOT	117,284	3.00 1.71%	1.30 1.45 1.00%	1.50 1.75 1.19%	1.75 1.30 0.82%	16,932,672
2013 05	Knik-Goose Bay Road & Fern Street Intersection Improvements Fern Street to Palmer-Wasilla Highway MP 0.738 to MP 1.753 (40791/51896/7004) 6 Bids Tendered	670(10A) MMA Pavement Markings, Longitudinal Surface Applied	Linear Foot	3,084	2.50 0.21%	2.35 4.50 0.44%	3.33 4.00 0.36%	4.50 2.50 0.22%	3,172,129
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/7004) 4 Bids Tendered	670(10A) MMA Pavement Markings, Longitudinal Surface Applied	Linear Foot	17,000	3.00 0.11%	1.25 2.00 0.09%	1.51 1.25 0.05%	2.00 1.30 0.05%	39,452,755
2018 01	Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel (47989//7004) 4 Bids Tendered	670(10A) MMA Pavement Markings, Longitudinal Surface Applied	Linear Foot	48,800	1.50 2.67%	1.00 1.00 2.17%	1.20 1.30 2.63%	1.50 1.50 2.98%	2,253,083
2015 12	HSIP: CR High Friction Surface Treatment (45334/57092/7004) 5 Bids Tendered	670(10A) MMA Pavement Markings, Longitudinal Surface Applied	Linear Foot	163,960	1.50 3.27%	1.00 1.00 2.42%	1.12 1.00 2.24%	1.50 1.10 2.41%	6,778,888

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 11	HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety Improvements (39059/52451 52121/7004)	670(10A) MMA Pavement Markings, Longitudinal Surface Applied	Linear Foot	5,700	5.00 0.25%	1.90 1.90 0.10%	2.30 3.00 0.16%	3.00 2.00 0.10%	10,713,734
2015 04	Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper Landing Walkable Community Project (44488/56685 54575/7004) 4 Bids Tendered	670(10A) MMA Pavement Markings, Longitudinal Surface Applied	Linear Foot	49,236	1.50 1.17%	1.00 1.30 0.93%	1.39 1.00 0.71%	2.00 1.25 0.82%	6,906,885
2014 04	88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) (42655/54601/7004) 9 Bids Tendered	670(10A) MMA Pavement Markings, Longitudinal Surface Applied	Linear Foot	9,806	1.50 0.52%	1.70 1.90 0.67%	1.97 2.00 0.69%	2.50 2.00 0.65%	2,773,227
2009 08	Central Region Rumble Strips Phase II (23672/51047/7004) 5 Bids Tendered	670(10A) MMA Pavement Markings, Longitudinal Surface Applied	Linear Foot	571,804	1.00 31.13%	0.90 0.90 35.56%	1.10 0.97 34.84%	1.60 1.05 32.65%	1,447,224
2017 08	HSIP: Sterling Hwy MP 89.8 Left Turn Lanes (47285/CFHWY00155/7004) 5 Bids Tendered	670(10A) MMA Pavement Markings, Longitudinal Surface Applied	Linear Foot	9,350	3.50 1.14%	1.35 1.40 0.66%	1.75 1.35 0.57%	3.00 1.50 0.60%	1,980,177
2017 05	Soldotna: Funny River Road Improvements (47045/53750/7004) 2 Bids Tendered	670(10A) MMA Pavement Markings, Longitudinal Surface Applied	Linear Foot	14,600	2.00 1.21%	1.40 1.40 1.04%	1.45 1.50 1.11%	1.50 0.00 0.00%	1,964,337
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//7004) 4 Bids Tendered	670(10A) MMA Pavement Markings, Longitudinal Surface Applied	Linear Foot	95,000	2.00 0.27%	1.00 1.75 0.32%	1.52 1.50 0.27%	1.83 1.00 0.13%	51,418,510
2014 09	Central Region Highway Data Equipment 2012 (43114/52809/7004) 2 Bids Tendered	670(10A) MMA Pavement Markings, Longitudinal Surface Applied	Linear Foot	3,689	5.00 0.46%	3.50 3.50 0.28%	3.88 4.25 0.27%	4.25 0.00 0.00%	4,551,390

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Parks Hwy MP 99-123.5 Pavement Preservation HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5 (48390//7004) 4 Bids Tendered	670(10A) MMA Pavement Markings, Longitudinal Surface Applied	Linear Foot	439,500	0.75 2.46%	1.00 1.00 3.20%	1.09 1.25 3.64%	1.25 1.10 3.04%	13,727,979
2015 09	HSIP: Municipality of Anchorage Flashing Yellow Arrow Project Anchorage Signal Upgrades, Phase I (45174/52797 53728/7004) 5 Bids Tendered	670(10A) MMA Pavement Markings, Longitudinal Surface Applied	Linear Foot	839	4.00 0.08%	4.80 16.00 0.29%	8.90 4.80 0.09%	16.00 6.00 0.11%	4,631,344
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing (41942/52799/7004) 3 Bids Tendered	670(10A) MMA Pavement Markings, Longitudinal Surface Applied	Linear Foot	26,657	1.50 0.45%	2.00 2.00 0.59%	2.00 2.00 0.52%	2.00 2.00 0.51%	9,109,265
2014 06	Seward Highway MP 54.5 to 75 Pavement Preservation (42893/58080/7004) 5 Bids Tendered	670(10A) MMA Pavement Markings, Longitudinal Surface Applied	Linear Foot	190,500	2.00 1.65%	1.00 1.00 1.26%	1.01 1.00 1.20%	1.06 1.00 1.19%	15,157,512
2013 03	Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway (40291/53801/7004) 2 Bids Tendered	670(10A) MMA Pavement Markings, Longitudinal Surface Applied	Linear Foot	2,250	2.00 0.05%	3.00 3.00 0.09%	4.00 5.00 0.14%	5.00 0.00 0.00%	7,227,267
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/7004) 3 Bids Tendered	670(10A) MMA PAVEMENT MARKINGS, LONGITUDINAL SURFACE APPLIED	LINEAR FOOT	4,413	5.00 0.46%	0.00 2.10 0.18%	1.37 2.00 0.16%	2.10 0.00 0.00%	5,027,359
2018 06	Kenai Spur Highway: Mp 12 - 18 Pavement Preservation (48367//7004) 3 Bids Tendered	670(10A) MMA PAVEMENT MARKINGS, LONGITUDINAL SURFACE APPLIED	LINEAR FOOT	41,500	2.00 2.43%	1.10 1.10 1.33%	1.23 1.50 1.78%	1.50 1.10 1.15%	3,440,733

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 07	Bethel Ridgecrest Drive Rehabilitation; HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades; HSIP: 15CR01 Akakeek Street and Ridgecrest Drive	670(10A) MMA Pavement Markings, Longitudinal Surface Applied	Linear Foot	812	4.00 0.15%	8.00 8.00 0.27%	8.00 0.00 0.00%	8.00 0.00 0.00%	2,415,196
2012 11	Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 (38958/55575/7004) 5 Bids Tendered	670(10A-67.9) MMA Pavement Markings, Longitudinal Surface Applied	Linear Foot	1,000	3.00 0.21%	3.40 3.40 0.21%	6.88 11.00 0.63%	11.00 8.00 0.46%	1,623,000
2012 11	Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 (38958/55575/7004) 5 Bids Tendered	670(10A-78) MMA Pavement Markings, Longitudinal Surface Applied	Linear Foot	4,800	3.00 1.01%	3.40 3.40 1.01%	6.03 10.00 2.77%	10.00 5.75 1.59%	1,623,000
2012 11	Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 (38958/55575/7004) 5 Bids Tendered	670(10A-85) MMA Pavement Markings, Longitudinal Surface Applied	Linear Foot	1,125	3.00 0.24%	3.40 3.40 0.24%	6.88 11.00 0.71%	11.00 8.00 0.52%	1,623,000
2011 02	Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/7003) 5 Bids Tendered	670(10B) MMA Pavement Markings Inlaid 500 Mil	Lump Sum	1	85,000.00 0.57%	199,423.00 220,000.00 1.78%	210,408.91 205,121.55 1.52%	225,000.00 199,423.00 1.47%	12,332,894
2015 12	HSIP: CR High Friction Surface Treatment (45334/57092/7005) 5 Bids Tendered	670(10B) MMA Pavement Markings, Symbols and Arrow(s) Surface Applied	Each	6	300.00 0.02%	400.00 400.00 0.04%	459.00 450.00 0.04%	500.00 495.00 0.04%	6,778,888
2018 01	Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel (47989//7005) 4 Bids Tendered	670(10B) MMA Pavement Markings, Symbols and Arrow(s) Surface Applied	Each	6	300.00 0.07%	500.00 500.00 0.13%	662.50 500.00 0.12%	1,000.00 650.00 0.16%	2,253,083

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Parks Hwy MP 99-123.5 Pavement Preservation HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5 (48390//7005) 4 Bids Tendered	670(10B) MMA Pavement Markings, Symbols and Arrow(s) Surface Applied	Each	18	400.00 0.05%	600.00 600.00 0.08%	637.50 700.00 0.08%	700.00 600.00 0.07%	13,727,979
2018 06	AMATS: Rabbit Creek Road Pavement Preservation (48393/58511/7005) 3 Bids Tendered	670(10B) MMA Pavement Markings, Symbols and Arrow(s) Surface Applied	Each	14	500.00 0.14%	600.00 625.00 0.17%	608.33 600.00 0.16%	625.00 600.00 0.16%	5,068,928
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/7005) 4 Bids Tendered	670(10B) MMA Pavement Markings, Symbols and Arrow(s) Surface Applied	Each	5	500.00 0.01%	250.00 1,000.00 0.01%	452.00 250.00 0.00%	1,000.00 260.00 0.00%	39,452,755
2013 05	Knik-Goose Bay Road & Fern Street Intersection Improvements Fern Street to Palmer-Wasilla Highway MP 0.738 to MP 1.753 (40791/51896/7005) 6 Bids Tendered	670(10B) MMA Pavement Markings, Symbols and Arrow(s) Surface Applied	Each	2	350.00 0.02%	320.00 320.00 0.02%	399.17 390.00 0.02%	500.00 400.00 0.02%	3,172,129
2015 09	HSIP: Municipality of Anchorage Flashing Yellow Arrow Project Anchorage Signal Upgrades, Phase I (45174/52797 53728/7005) 5 Bids Tendered	670(10B) MMA Pavement Markings, Symbols and Arrow(s) Surface Applied	Each	14	450.00 0.15%	500.00 760.00 0.23%	730.86 510.00 0.15%	1,000.00 500.00 0.15%	4,631,344
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/7005) 3 Bids Tendered	670(10B) MMA PAVEMENT MARKINGS, SYMBOLS AND ARROW(S) SURFACE APPLIED	EACH	24	850.00 0.42%	0.00 250.00 0.12%	250.00 500.00 0.21%	500.00 0.00 0.00%	5,027,359
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/7006) 6 Bids Tendered	670(10C) K MMA Pavement Markings, Transverse and Gore Surface Applied	Linear Foot	102	25.00 0.06%	3.75 5.00 0.01%	6.42 3.75 0.01%	13.00 6.00 0.01%	4,196,232

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 11	Muldoon Rd. Resurfacing, 36th to Glenn Hwy & HSIP: 6th Avenue at Muldoon Road Safety Improvements (25455/50810 57254/7007) 4 Bids Tendered	670(10C) Methyl Methacrylate Pavement Markings, Inlaid	Lump Sum	1	240,000.00 4.50%	275,000.00 373,000.00 10.15%	333,000.00 275,000.00 6.72%	384,000.00 300,000.00 7.24%	3,673,329
2016 07	C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/7006) 3 Bids Tendered	670(10C) MMA Pavement Markings, Gore Surface Applied	Linear Foot	8,534	4.00 0.31%	1.60 2.00 0.16%	1.87 1.60 0.12%	2.00 2.00 0.14%	10,998,774
2015 12	Sterling Highway: Soldotna Urban Pavement Preservation (45376/58524/7006) 4 Bids Tendered	670(10C) MMA Pavement Markings, Gore Surface Applied	Linear Foot	4,750	3.00 0.36%	1.00 1.60 0.21%	1.30 1.50 0.19%	1.60 1.10 0.13%	3,688,652
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing (41942/52799/7006) 3 Bids Tendered	670(10C) MMA Pavement Markings, Transverse & Gore Surface Applied	Linear Foot	20,574	2.75 0.64%	2.75 3.00 0.68%	2.83 2.75 0.56%	3.00 2.75 0.54%	9,109,265
2013 03	Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway (40291/53801/7006) 2 Bids Tendered	670(10C) MMA Pavement Markings, Transverse and Gore Surface Applied	Linear Foot	7,030	3.00 0.24%	3.00 3.00 0.29%	4.00 5.00 0.45%	5.00 0.00 0.00%	7,227,267
2015 06	Ingra and Gambell Phase 1 Paving, 5th to 36th (44515/57858/7006) 2 Bids Tendered	670(10C) MMA Pavement Markings, Transverse and Gore Surface Applied	Linear Foot	2,236	4.00 0.16%	3.50 4.00 0.17%	3.75 3.50 0.15%	4.00 0.00 0.00%	5,296,083
2013 05	Knik-Goose Bay Road & Fern Street Intersection Improvements Fern Street to Palmer-Wasilla Highway MP 0.738 to MP 1.753 (40791/51896/7006) 6 Bids Tendered	670(10C) MMA Pavement Markings, Transverse and Gore Surface Applied	Linear Foot	12,065	6.00 1.96%	1.25 3.00 1.14%	2.38 4.00 1.42%	4.00 1.25 0.43%	3,172,129
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/7006) 4 Bids Tendered	670(10C) MMA Pavement Markings, Transverse and Gore Surface Applied	Linear Foot	3,100	15.00 0.10%	2.50 3.00 0.02%	3.95 2.50 0.02%	7.30 7.30 0.05%	39,452,755

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 06	Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement Preservation (44609/56712/7006) 2 Bids Tendered	670(10C) MMA Pavement Markings, Transverse and Gore Surface Applied	Linear Foot	2,100	2.50 0.10%	1.50 1.50 0.08%	1.50 1.50 0.07%	1.50 0.00 0.00%	4,114,208
2017 08	HSIP: Sterling Hwy MP 89.8 Left Turn Lanes (47285/CFHWY00155/0) 5 Bids Tendered	670(10C) MMA Pavement Markings, Transverse and Gore Surface Applied	Linear Foot	8,150	3.50 0.99%	1.45 1.50 0.62%	2.04 1.45 0.53%	3.50 1.75 0.61%	1,980,177
2014 04	88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) (42655/54601/7006) 9 Bids Tendered	670(10C) MMA Pavement Markings, Transverse and Gore Surface Applied	Linear Foot	2,622	3.00 0.28%	1.70 1.90 0.18%	2.16 3.00 0.28%	3.00 2.00 0.17%	2,773,227
2015 06	HSIP: Muldoon Road Channelization, 11th Court to Boundary Avenue (44665/57341/7006) 3 Bids Tendered	670(10C) MMA Pavement Markings, Transverse and Gore Surface Applied	Linear Foot	1,124	4.00 0.20%	3.75 4.00 0.18%	4.58 3.75 0.17%	6.00 6.00 0.25%	2,499,849
2015 06	West Anchorage Roads Pavement Preservation (44709/58795/7006) 2 Bids Tendered	670(10C) MMA Pavement Markings, Transverse and Gore Surface Applied	Linear Foot	170	1.00 0.01%	5.00 5.00 0.04%	5.63 6.25 0.04%	6.25 0.00 0.00%	2,243,416
2018 01	Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel (47989//7006) 4 Bids Tendered	670(10C) MMA Pavement Markings, Transverse and Gore Surface Applied	Linear Foot	4,700	20.00 3.43%	1.20 1.20 0.25%	1.38 1.30 0.25%	1.50 1.50 0.29%	2,253,083
2015 09	HSIP: Municipality of Anchorage Flashing Yellow Arrow Project Anchorage Signal Upgrades, Phase I (45174/52797 53728/7006) 5 Bids Tendered	670(10C) MMA Pavement Markings, Transverse and Gore Surface Applied	Linear Foot	8,104	4.00 0.78%	6.00 16.00 2.80%	8.47 6.30 1.10%	16.00 6.00 1.04%	4,631,344
2015 07	Parks Hwy: MP 35-40 Pavement Preservation Glenn Hwy - Parks Hwy Interchange Ramps (44802/56703 58571/0) 4 Bids Tendered	670(10C) MMA Pavement Markings, Transverse and Gore Surface Applied	Linear Foot	37,683	3.00 0.71%	1.00 1.00 0.27%	1.43 1.20 0.31%	2.00 2.00 0.51%	13,943,673

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 12	Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway MP 56-61 Pavement Preservation (44128/56663 56683/7006) 3 Bids Tendered	670(10C) MMA Pavement Markings, Transverse and Gore Surface Applied	Linear Foot	13,500	3.00 0.30%	1.40 1.50 0.20%	1.97 3.00 0.37%	3.00 1.40 0.16%	9,998,998
2017 11	AMATS: Bicycle Plan Implementation Eagle River AMATS: Bicycle Plan Implementation Peterkin Ave, Meyer to N. Bunn Eagle River and Peterkin Avenue, Meyer to N. Bunn (47512//0) 2 Bids Tendered	670(10C) MMA Pavement Markings, Transverse and Gore Surface Applied	Linear Feet	1,635	4.00 0.75%	3.00 3.00 0.66%	3.15 3.30 0.65%	3.30 0.00 0.00%	745,846
2017 05	Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to Sterling; Sterling Highway Kenai NWR Visitor Enhancements (47023/54990, 58431, 58533/7009) 4 Bids Tendered	670(10C) MMA Pavement Markings, Transverse and Gore Surface Applied	Linear Foot	9,800	6.50 0.10%	1.10 2.00 0.04%	1.98 3.00 0.05%	3.00 1.10 0.02%	53,907,758
2017 05	Soldotna: Funny River Road Improvements (47045/53750/7006) 2 Bids Tendered	670(10C) MMA Pavement Markings, Transverse and Gore Surface Applied	Linear Foot	1,300	2.00 0.11%	2.50 5.00 0.33%	3.75 2.50 0.17%	5.00 0.00 0.00%	1,964,337
2014 11	Old Seward Highway: Rabbit Creek To Brandon Street Pavement Preservation (43599/56708/7006) 4 Bids Tendered	670(10C) MMA PAVEMENT MARKINGS, TRANSVERSE AND GORE SURFACE APPLIED	LINEAR FOOT	10,125	4.00 1.01%	1.35 1.50 0.41%	1.49 1.50 0.40%	1.60 1.60 0.37%	3,749,452

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/7006) 3 Bids Tendered	670(10C) MMA PAVEMENT MARKINGS, TRANSVERSE AND GORE SURFACE APPLIED	LINEAR FOOT	4,950	6.00 0.61%	0.00 2.10 0.21%	6.03 16.00 1.39%	16.00 0.00 0.00%	5,027,359
2012 11	HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety Improvements (39059/52451 52121/7006) 3 Bids Tendered	670(10C_500) Transverse and Gore Only_500 MIL	Linear Foot	20,775	2.50 0.46%	2.00 2.00 0.39%	3.17 2.50 0.48%	5.00 5.00 0.95%	10,713,734
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/7007) 6 Bids Tendered	670(10D) K MMA Pavement Markings, Longitudinal Inlaid	Linear Foot	2,850	5.00 0.34%	5.20 6.80 0.46%	8.17 5.20 0.35%	15.00 8.00 0.53%	4,196,232
2014 05	Glenn Highway Pavement Repairs - Boniface I/C to Knik River Bridge (42731/55815/7007) 3 Bids Tendered	670(10D) MMA Pavement Markings, Longitudinal Inlaid	Linear Foot	1,000	10.00 0.96%	8.75 8.75 0.61%	14.58 25.00 1.43%	25.00 10.00 0.50%	1,430,000
2014 06	Parks Highway MP123.5-146 Rehabilitation (42801/57700/7007) 5 Bids Tendered	670(10D) MMA Pavement Markings, Longitudinal Inlaid	Linear Foot	374,100	2.50 3.14%	1.70 1.90 2.74%	1.86 1.70 2.38%	2.00 2.00 2.77%	25,973,241
2018 07	Bethel Ridgecrest Drive Rehabilitation; HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades; HSIP: 15CR01 Akakeek Street and Ridgecrest Drive Intersection Improvements (48470//7007) 1 Bids Tendered	670(10D) MMA Pavement Markings, Longitudinal Inlaid	Linear Foot	6,100	4.00 1.11%	12.00 12.00 3.03%	12.00 0.00 0.00%	12.00 0.00 0.00%	2,415,196
2016 07	C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/7007) 3 Bids Tendered	670(10D) MMA Pavement Markings, Longitudinal Inlaid	Linear Foot	43,370	4.50 1.77%	3.50 4.60 1.81%	4.12 4.25 1.61%	4.60 3.50 1.29%	10,998,774

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 11	AMATS: Bicycle Plan Implementation Eagle River AMATS: Bicycle Plan Implementation Peterkin Ave, Meyer to N. Bunn Eagle River and Peterkin Avenue, Meyer to N. Bunn (47512//7007) 2 Bids Tendered	670(10D) MMA Pavement Markings, Longitudinal Inlaid	Linear Foot	45,796	5.00 26.33%	4.15 4.15 25.48%	4.35 4.55 25.06%	4.55 0.00 0.00%	745,846
2016 07	AMATS: Bicycle Plan Implementation (DOT&PF Owned-Group 1) AMATS: Bicycle Plan Implementation (MOA Owned-Group 1) (45936//7007) 2 Bids Tendered	670(10D) MMA Pavement Markings, Longitudinal Inlaid	Linear Foot	18,685	7.00 20.77%	3.94 3.94 13.03%	4.30 4.65 14.07%	4.65 0.00 0.00%	564,961
2017 05	HSIP: Anchorage Area Safety Improvements HSIP: Lake Otis Parkway at 68th Ave Channelization (46974/58197/56644/7007) 6 Bids Tendered	670(10D) MMA Pavement Markings, Longitudinal Inlaid	Linear Foot	4,893	6.00 0.68%	5.00 5.16 0.71%	5.81 5.30 0.69%	9.00 5.40 0.69%	3,554,978
2017 05	ANC Postmark Drive Repairs 2017 (47002/CSAPT00198/7007) 2 Bids Tendered	670(10D) MMA Pavement Markings, Longitudinal Inlaid	Linear Foot	7,600	5.00 7.12%	4.00 4.50 6.97%	4.25 4.00 6.12%	4.50 0.00 0.00%	490,599
2013 03	Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway (40291/53801/7007) 2 Bids Tendered	670(10D) MMA Pavement Markings, Longitudinal Inlaid	Linear Foot	83,300	5.00 4.68%	0.01 5.00 5.76%	2.51 0.01 0.01%	5.00 0.00 0.00%	7,227,267
2014 06	Seward Highway MP 54.5 to 75 Pavement Preservation (42893/58080/7007) 5 Bids Tendered	670(10D) MMA Pavement Markings, Longitudinal Inlaid	Linear Foot	247,250	5.00 5.36%	1.50 1.90 3.10%	1.86 2.00 3.13%	2.00 1.50 2.32%	15,157,512
2014 11	Sterling Highway MP 135 - 150 Pavement Preservation (43947/56697/7007) 3 Bids Tendered	670(10D) MMA Pavement Markings, Longitudinal Inlaid	Linear Foot	213,000	3.75 6.10%	2.20 2.20 3.92%	2.52 2.85 4.84%	2.85 2.50 3.83%	11,961,445
2012 12	Parks Hwy Mp 146-163 Pavement Preservation (39194/54147/7007) 4 Bids Tendered	670(10D) MMA Pavement Markings, Longitudinal Inlaid	Linear Foot	269,200	2.60 3.88%	1.75 2.00 3.71%	1.99 2.00 3.70%	2.20 1.75 3.00%	14,495,924

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 12	Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway MP 56-61 Pavement Preservation (44128/56663 56683/7007) 3 Bids Tendered	670(10D) MMA Pavement Markings, Longitudinal Inlaid	Linear Foot	234,720	2.00 3.46%	2.00 2.25 5.28%	2.18 2.00 4.29%	2.30 2.30 4.47%	9,998,998
2014 10	Soldotna: Birch Street Signal at Sterling Highway Rebid (43526/59767A/7007) 2 Bids Tendered	670(10D) MMA Pavement Markings, Longitudinal Inlaid	Linear Foot	3,022	6.00 1.08%	5.95 6.24 1.08%	6.10 5.95 0.75%	6.24 0.00 0.00%	1,745,059
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing (41942/52799/7007) 3 Bids Tendered	670(10D) MMA Pavement Markings, Longitudinal Inlaid	Linear Foot	53,700	4.00 2.42%	4.00 4.00 2.36%	4.17 4.00 2.11%	4.50 4.50 2.32%	9,109,265
2012 11	HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety Improvements (39059/52451 52121/7007) 3 Bids Tendered	670(10D) MMA Pavement Markings, Longitudinal Inlaid	Linear Foot	3,600	5.00 0.16%	4.50 4.50 0.15%	5.50 7.00 0.23%	7.00 5.00 0.16%	10,713,734
2013 10	Sterling Highway Mp 79 - 82.5 Pavement Preservation (41786/54151/7007) 3 Bids Tendered	670(10D) MMA Pavement Markings, Longitudinal Inlaid	Linear Foot	97,000	3.75 6.86%	3.60 4.00 8.10%	3.87 4.00 8.00%	4.00 3.60 6.76%	4,789,467
2014 01	HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL SLOW VEHICLE TURNOUTS (42017/52997/7007) 3 Bids Tendered	670(10D) MMA Pavement Markings, Longitudinal Inlaid	Linear Foot	51,800	6.00 3.41%	2.65 2.80 2.22%	2.82 2.65 2.01%	3.00 3.00 2.07%	6,527,698

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 05	Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, Sterling Highway MP	670(10D) MMA Pavement Markings, Longitudinal Inlaid	Linear Foot	348,000	2.75 1.50%	1.50 2.20 1.42%	2.08 1.50 0.90%	2.30 2.30 1.36%	53,907,758
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/7007) 5 Bids Tendered	670(10D) MMA Pavement Markings, Longitudinal Inlaid	Linear Foot	51,349	3.00 0.39%	4.45 4.91 0.62%	4.69 4.45 0.54%	5.00 4.60 0.55%	40,745,592
2015 12	HSIP: CR High Friction Surface Treatment (45334/57092/7007) 5 Bids Tendered	670(10D) MMA Pavement Markings, Longitudinal Inlaid	Linear Foot	26,350	2.75 0.96%	4.00 4.00 1.55%	4.30 4.05 1.46%	5.00 4.45 1.57%	6,778,888
2015 06	HSIP: Muldoon Road Channelization, 11th Court to Boundary Avenue (44665/57341/7007) 3 Bids Tendered	670(10D) MMA Pavement Markings, Longitudinal Inlaid	Linear Foot	7,339	5.00 1.67%	4.50 5.00 1.47%	5.50 4.50 1.31%	7.00 7.00 1.89%	2,499,849
2015 07	Parks Hwy: MP 35-40 Pavement Preservation Glenn Hwy - Parks Hwy Interchange Ramps (44802/56703 58571/0) 4 Bids Tendered	670(10D) MMA Pavement Markings, Longitudinal Inlaid	Linear Foot	215,316	3.00 4.08%	3.40 3.50 5.40%	3.54 3.40 5.09%	3.75 3.50 5.07%	13,943,673
2012 06	Sterling Hwy MP 37-45 Pavement Preservation (38025/54128/7007) 3 Bids Tendered	670(10D) MMA Pavement Markings, Longitudinal Inlaid	Linear Foot	173,000	1.40 4.11%	1.00 1.30 4.69%	1.11 1.00 3.36%	1.30 1.03 3.35%	4,799,276

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 03	Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement Preservation, Phase 1 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation, Phase 1 (44280/58496 58497/0)	670(10D) MMA Pavement Markings, Longitudinal Inlaid	Linear Foot	41,998	5.00 2.36%	4.00 4.00 1.96%	4.50 5.00 2.19%	5.00 0.00 0.00%	8,572,860
2015 12	Sterling Highway: Soldotna Urban Pavement Preservation (45376/58524/0) 4 Bids Tendered	670(10D) MMA Pavement Markings, Longitudinal Inlaid	Linear Foot	37,900	5.00 4.74%	1.40 1.60 1.64%	1.63 1.75 1.77%	1.75 1.40 1.27%	3,688,652
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/7007) 4 Bids Tendered	670(10D) MMA Pavement Markings, Longitudinal Inlaid	Linear Foot	66,700	5.00 0.71%	2.80 3.00 0.51%	3.95 4.50 0.73%	5.50 2.80 0.42%	39,452,755
2018 03	Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/7007) 6 Bids Tendered	670(10D) MMA Pavement Markings, Longitudinal Inlaid	Linear Foot	67,840	4.00 1.96%	3.50 3.80 2.00%	3.97 4.25 2.16%	4.50 3.50 1.76%	12,869,962
2015 06	Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement Preservation (44609/56712/7007) 2 Bids Tendered	670(10D) MMA Pavement Markings, Longitudinal Inlaid	Linear Foot	41,710	4.00 3.17%	2.00 2.00 2.03%	2.13 2.25 2.00%	2.25 0.00 0.00%	4,114,208
2017 08	HSIP: Sterling Hwy MP 89.8 Left Turn Lanes (47285/CFHWY00155/7007) 5 Bids Tendered	670(10D) MMA Pavement Markings, Longitudinal Inlaid	Linear Foot	7,100	5.00 1.23%	3.00 3.25 1.17%	3.57 3.10 0.99%	5.00 3.50 1.06%	1,980,177
2016 04	Sterling Highway MP 114-135 Pavement Preservation (45711/56698/7007) 4 Bids Tendered	670(10D) MMA Pavement Markings, Longitudinal Inlaid	Linear Foot	335,150	2.75 4.87%	1.50 1.50 3.20%	1.59 1.50 2.99%	1.85 1.50 2.97%	15,712,283
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//7007) 4 Bids Tendered	670(10D) MMA Pavement Markings, Longitudinal Inlaid	Linear Foot	135,000	2.50 0.47%	2.00 2.75 0.72%	2.39 2.00 0.52%	2.75 2.55 0.46%	51,418,510
2015 06	West Anchorage Roads Pavement Preservation (44709/58795/7007) 2 Bids Tendered	670(10D) MMA Pavement Markings, Longitudinal Inlaid	Linear Foot	16,125	3.00 1.96%	3.00 3.00 2.16%	3.33 3.65 1.98%	3.65 0.00 0.00%	2,243,416

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 03	C St, 40th Ave to Minnesota Pavement Preservation and AMATS: Anchorage Area Wide Trails Rehabilitaion - C Street Pathway (48136//7007) 3 Bids Tendered	670(10D) MMA Pavement Markings, Longitudinal Inlaid	Linear Foot	149,000	1.50 2.25%	3.20 3.20 5.59%	3.48 3.25 5.28%	4.00 4.00 5.73%	8,532,028
2016 04	Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement; Bicycle-Pedestrian Facilities Rehabilitation and Improvements (45736//7007) 4 Bids Tendered	670(10D) MMA Pavement Markings, Longitudinal Inlaid	Lump Sum	1	365,804.00 3.55%	120,000.00 120,000.00 1.52%	146,250.00 140,000.00 1.53%	175,000.00 150,000.00 1.62%	7,898,726
2015 04	Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper Landing Walkable Community Project (44488/56685 54575/7007) 4 Bids Tendered	670(10D) MMA Pavement Markings, Longitudinal Inlaid	Linear Foot	64,248	2.75 2.81%	2.50 3.00 2.79%	2.88 3.00 2.78%	3.00 2.50 2.14%	6,906,885
2015 06	Ingra and Gambell Phase 1 Paving, 5th to 36th (44515/57858/7007) 2 Bids Tendered	670(10D) MMA Pavement Markings, Longitudinal Inlaid	Linear Foot	36,805	5.00 3.37%	4.00 4.00 2.78%	4.25 4.50 3.08%	4.50 0.00 0.00%	5,296,083
2018 06	Kenai Spur Highway: Mp 12 - 18 Pavement Preservation (48367//7007) 3 Bids Tendered	670(10D) MMA PAVEMENT MARKINGS, LONGITUDINAL INLAID	LINEAR FOOT	64,000	4.00 7.50%	2.00 2.50 4.65%	2.33 2.00 3.66%	2.50 2.48 4.01%	3,440,733
2011 12	HSIP: International Airport Rd at Jewel Lake Rd Channelization Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International Airport Rd (35580/51922 51924/7007) 4 Bids Tendered	670(10D) MMA PAVEMENT MARKINGS, LONGITUDINAL INLAID	LINEAR FOOT	20,573	5.00 1.76%	4.00 4.50 2.15%	5.00 4.00 1.88%	7.00 4.50 2.05%	4,310,604

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 11	Old Seward Highway: Rabbit Creek To Brandon Street Pavement Preservation (43599/56708/7007) 4 Bids Tendered	670(10D) MMA PAVEMENT MARKINGS, LONGITUDINAL INLAID	LINEAR FOOT	42,528	6.00 6.39%	1.50 1.68 1.91%	1.95 1.50 1.68%	2.60 2.00 1.94%	3,749,452
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/7007) 3 Bids Tendered	670(10D) MMA PAVEMENT MARKINGS, LONGITUDINAL INLAID	LINEAR FOOT	3,290	5.00 0.34%	0.00 6.50 0.43%	3.83 5.00 0.29%	6.50 0.00 0.00%	5,027,359
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//0) 2 Bids Tendered	670(10D) MMA PAVEMENT MARKINGS, LONGITUDINAL INLAID	LINEAR FOOT	124,100	4.00 0.71%	2.50 2.70 0.60%	2.60 2.50 0.52%	2.70 0.00 0.00%	55,969,371
2014 09	Central Region Highway Data Equipment 2012 (43114/52809/7007) 2 Bids Tendered	670(10D_250) MMA Pavement Markings, Longitudinal Inlaid 250 Mils	Linear Foot	5,413	5.00 0.68%	7.50 7.50 0.89%	8.50 9.50 0.88%	9.50 0.00 0.00%	4,551,390
2014 09	Central Region Highway Data Equipment 2012 (43114/52809/7007) 2 Bids Tendered	670(10D_90) MMA Pavement Markings, Longitudinal Inlaid 90 Mils	Linear Foot	1,519	5.00 0.19%	5.00 5.00 0.17%	5.75 6.50 0.17%	6.50 0.00 0.00%	4,551,390
2009 12	TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION IMPROVEMENTS (25576/58890/7007) 4 Bids Tendered	670(10E) MMA Pavement Markings Longitudinal Inlaid	Linear Foot	17,550	6.00 1.13%	5.00 5.00 1.17%	6.00 8.00 1.72%	8.00 5.00 1.04%	7,489,670
2018 03	Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/7008) 6 Bids Tendered	670(10E) MMA Pavement Markings, Symbols and Arrow(s) Inlaid	Each	52	650.00 0.24%	743.00 1,320.00 0.53%	1,120.64 800.00 0.31%	1,400.00 1,200.00 0.46%	12,869,962
2017 05	ANC Postmark Drive Repairs 2017 (47002/CSAPT00198/7008) 2 Bids Tendered	670(10E) MMA Pavement Markings, Symbols and Arrow(s) Inlaid	Each	9	1,000.00 1.69%	750.00 834.00 1.53%	792.00 750.00 1.36%	834.00 0.00 0.00%	490,599
2015 12	HSIP: CR High Friction Surface Treatment (45334/57092/7008) 5 Bids Tendered	670(10E) MMA Pavement Markings, Symbols and Arrow(s) Inlaid	Each	36	700.00 0.34%	600.00 625.00 0.33%	627.00 600.00 0.29%	660.00 660.00 0.32%	6,778,888

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 03	C St, 40th Ave to Minnesota Pavement Preservation and AMATS: Anchorage Area Wide Trails Rehabilitaion - C Street Pathway (48136//7008) 3 Bids Tendered	670(10E) MMA Pavement Markings, Symbols and Arrow(s) Inlaid	Each	185	600.00 1.12%	1,300.00 1,300.00 2.82%	1,400.00 1,400.00 2.82%	1,500.00 1,500.00 2.67%	8,532,028
2014 09	Central Region Highway Data Equipment 2012 (43114/52809/7008) 2 Bids Tendered	670(10E) MMA Pavement Markings, Symbols and Arrow(s) Inlaid	Each	9	600.00 0.14%	800.00 800.00 0.16%	900.00 1,000.00 0.15%	1,000.00 0.00 0.00%	4,551,390
2018 07	HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 8.1 - 20 (48468//7008) 4 Bids Tendered	670(10E) MMA Pavement Markings, Symbols and Arrow(s) Inlaid	Each	18	879.89 0.39%	1,200.00 1,200.00 0.54%	1,312.50 1,250.00 0.56%	1,500.00 1,500.00 0.65%	3,970,421
2014 10	Soldotna: Birch Street Signal at Sterling Highway Rebid (43526/59767A/7008) 2 Bids Tendered	670(10E) MMA Pavement Markings, Symbols and Arrow(s) Inlaid	Each	14	1,000.00 0.83%	834.00 875.48 0.70%	854.74 834.00 0.49%	875.48 0.00 0.00%	1,745,059
2016 07	AMATS: Bicycle Plan Implementation (DOT&PF Owned-Group 1) AMATS: Bicycle Plan Implementation (MOA Owned-Group 1) (45936//7008) 2 Bids Tendered	670(10E) MMA Pavement Markings, Symbols and Arrow(s) Inlaid	Each	60	850.00 8.10%	972.00 972.00 10.32%	1,086.00 1,200.00 11.66%	1,200.00 0.00 0.00%	564,961
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//7008) 4 Bids Tendered	670(10E) MMA Pavement Markings, Symbols and Arrow(s) Inlaid	Each	13	750.00 0.01%	500.00 1,000.00 0.03%	937.51 500.00 0.01%	1,500.00 1,500.00 0.03%	51,418,510
2016 07	C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/7008) 3 Bids Tendered	670(10E) MMA Pavement Markings, Symbols and Arrow(s) Inlaid	Each	48	550.00 0.24%	1,000.00 1,000.00 0.44%	1,033.33 1,100.00 0.46%	1,100.00 1,000.00 0.41%	10,998,774
2014 11	Sterling Highway MP 135 - 150 Pavement Preservation (43947/56697/7008) 3 Bids Tendered	670(10E) MMA Pavement Markings, Symbols and Arrow(s) Inlaid	Each	6	1,000.00 0.05%	550.00 5,000.00 0.25%	2,183.33 1,000.00 0.05%	5,000.00 550.00 0.02%	11,961,445

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 12	Sterling Highway: Soldotna Urban Pavement Preservation (45376/58524/0) 4 Bids Tendered	670(10E) MMA Pavement Markings, Symbols and Arrow(s) Inlaid	Each	72	950.00 1.71%	800.00 970.00 1.89%	905.00 1,000.00 1.93%	1,000.00 850.00 1.47%	3,688,652
2016 04	Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement; Bicycle-Pedestrian Facilities Rehabilitation and Improvements (45736//7008) 4 Bids Tendered	670(10E) MMA Pavement Markings, Symbols and Arrow(s) Inlaid	Each	127	650.00 0.80%	500.00 500.00 0.80%	718.75 800.00 1.11%	800.00 775.00 1.07%	7,898,726
2013 10	Sterling Highway Mp 79 - 82.5 Pavement Preservation (41786/54151/7008) 3 Bids Tendered	670(10E) MMA Pavement Markings, Symbols and Arrow(s) Inlaid	Each	65	600.00 0.74%	500.00 700.00 0.95%	588.33 500.00 0.67%	700.00 565.00 0.71%	4,789,467
2010 11	HSIP: NHS Warning & Delineation (30713/51289/7008) 6 Bids Tendered	670(10E) MMA Pavement Markings, Symbols and Arrow(s) Inlaid	Each	20	2,650.00 2.95%	1,110.00 1,850.00 2.63%	1,311.98 1,110.00 1.36%	1,850.00 1,200.00 1.46%	1,404,195
2015 06	West Anchorage Roads Pavement Preservation (44709/58795/7008) 2 Bids Tendered	670(10E) MMA Pavement Markings, Symbols and Arrow(s) Inlaid	Each	6	850.00 0.21%	275.00 275.00 0.07%	737.50 1,200.00 0.24%	1,200.00 0.00 0.00%	2,243,416
2017 08	HSIP: Sterling Hwy MP 89.8 Left Turn Lanes (47285/CFHWY00155/7008) 5 Bids Tendered	670(10E) MMA Pavement Markings, Symbols and Arrow(s) Inlaid	Each	6	1,000.00 0.21%	700.00 750.00 0.23%	892.00 710.00 0.19%	1,500.00 700.00 0.18%	1,980,177
2015 06	Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement Preservation (44609/56712/7008) 2 Bids Tendered	670(10E) MMA Pavement Markings, Symbols and Arrow(s) Inlaid	Each	72	650.00 0.89%	800.00 800.00 1.40%	800.00 800.00 1.23%	800.00 0.00 0.00%	4,114,208
2015 04	Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper Landing Walkable Community Project (44488/56685 54575/7008) 4 Bids Tendered	670(10E) MMA Pavement Markings, Symbols and Arrow(s) Inlaid	Each	9	700.00 0.10%	650.00 1,000.00 0.13%	850.00 650.00 0.08%	1,000.00 750.00 0.09%	6,906,885

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 03	Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement Preservation, Phase 1 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation, Phase 1 (44280/58496 58497/0)	670(10E) MMA Pavement Markings, Symbols and Arrow(s) Inlaid	Each	119	950.00 1.27%	550.00 625.00 0.87%	587.50 550.00 0.68%	625.00 0.00 0.00%	8,572,860
2013 05	Knik-Goose Bay Road & Fern Street Intersection Improvements Fern Street to Palmer-Wasilla Highway MP 0.738 to MP 1.753 (40791/51896/7008) 6 Bids Tendered	670(10E) MMA Pavement Markings, Symbols and Arrow(s) Inlaid	Each	17	750.00 0.35%	525.00 600.00 0.32%	676.67 675.00 0.34%	960.00 600.00 0.29%	3,172,129
2012 10	Sterling Highway MP 45 to 58 Resurfacing Kenai Pen Flood Oct 02, Permanent Repairs, Ph II (38812/52081 56938/7008) 2 Bids Tendered	670(10E) MMA Pavement Markings, Symbols and Arrow(s) Inlaid	Each	34	2,000.00 0.58%	724.00 1,000.00 0.31%	862.00 724.00 0.19%	1,000.00 0.00 0.00%	10,891,541
2012 11	HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety Improvements (39059/52451 52121/7008) 3 Bids Tendered	670(10E) MMA Pavement Markings, Symbols and Arrow(s) Inlaid	Each	40	850.00 0.30%	1,000.00 1,130.00 0.42%	1,110.00 1,200.00 0.45%	1,200.00 1,000.00 0.36%	10,713,734
2012 06	Sterling Hwy MP 37-45 Pavement Preservation (38025/54128/7008) 3 Bids Tendered	670(10E) MMA Pavement Markings, Symbols and Arrow(s) Inlaid	Each	15	1,500.00 0.38%	900.00 900.00 0.28%	3,335.00 5,000.00 1.46%	5,000.00 4,105.00 1.16%	4,799,276
2015 06	HSIP: Muldoon Road Channelization, 11th Court to Boundary Avenue (44665/57341/7008) 3 Bids Tendered	670(10E) MMA Pavement Markings, Symbols and Arrow(s) Inlaid	Each	27	800.00 0.98%	750.00 850.00 0.92%	800.00 750.00 0.80%	850.00 800.00 0.80%	2,499,849
2015 06	Ingra and Gambell Phase 1 Paving, 5th to 36th (44515/57858/7008) 2 Bids Tendered	670(10E) MMA Pavement Markings, Symbols and Arrow(s) Inlaid	Each	70	800.00 1.03%	750.00 750.00 0.99%	750.00 750.00 0.98%	750.00 0.00 0.00%	5,296,083

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 05	Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, Sterling Highway MP	670(10E) MMA Pavement Markings, Symbols and Arrow(s) Inlaid	Each	30	850.00 0.04%	500.00 650.00 0.04%	625.00 500.00 0.03%	675.00 675.00 0.03%	53,907,758
2014 06	Seward Highway MP 54.5 to 75 Pavement Preservation (42893/58080/7008) 5 Bids Tendered	670(10E) MMA Pavement Markings, Symbols and Arrow(s) Inlaid	Each	24	1,150.00 0.12%	500.00 650.00 0.10%	609.00 600.00 0.09%	750.00 500.00 0.08%	15,157,512
2017 11	AMATS: Bicycle Plan Implementation Eagle River AMATS: Bicycle Plan Implementation Peterkin Ave, Meyer to N. Bunn Eagle River and Peterkin Avenue, Meyer to N. Bunn (47512//7008) 2 Bids Tendered	670(10E) MMA Pavement Markings, Symbols and Arrow(s) Inlaid	Each	62	1,000.00 7.13%	748.00 748.00 6.22%	779.00 810.00 6.04%	810.00 0.00 0.00%	745,846
2014 12	Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway MP 56-61 Pavement Preservation (44128/56663 56683/7008) 3 Bids Tendered	670(10E) MMA Pavement Markings, Symbols and Arrow(s) Inlaid	Each	17	850.00 0.11%	675.00 675.00 0.11%	958.33 1,000.00 0.16%	1,200.00 1,200.00 0.17%	9,998,998
2017 05	HSIP: Anchorage Area Safety Improvements HSIP: Lake Otis Parkway at 68th Ave Channelization (46974/58197/56644/7008) 6 Bids Tendered	670(10E) MMA Pavement Markings, Symbols and Arrow(s) Inlaid	Each	12	800.00 0.22%	750.00 824.60 0.28%	811.60 830.00 0.27%	865.00 865.00 0.27%	3,554,978
2013 03	Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway (40291/53801/7008) 2 Bids Tendered	670(10E) MMA Pavement Markings, Symbols and Arrow(s) Inlaid	Each	183	750.00 1.54%	600.00 600.00 1.52%	600.00 600.00 1.41%	600.00 0.00 0.00%	7,227,267

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/7008) 4 Bids Tendered	670(10E) MMA Pavement Markings, Symbols And Arrow(s) Inlaid	Each	16	700.00 0.02%	500.00 1,000.00 0.04%	823.75 800.00 0.03%	1,000.00 500.00 0.02%	39,452,755
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/7008) 5 Bids Tendered	670(10E) MMA Pavement Markings, Symbols And Arrow(s) Inlaid	Each	74	600.00 0.11%	615.00 679.47 0.12%	718.89 615.00 0.11%	1,000.00 1,000.00 0.17%	40,745,592
2011 12	HSIP: International Airport Rd at Jewel Lake Rd Channelization Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International Airport Rd (35580/51922 51924/7008) 4 Bids Tendered	670(10E) MMA PAVEMENT MARKINGS, SYMBOLS AND ARROW(S) INLAID	EACH	55	850.00 0.80%	400.00 400.00 0.51%	673.25 1,000.00 1.26%	1,000.00 643.00 0.78%	4,310,604
2014 11	Old Seward Highway: Rabbit Creek To Brandon Street Pavement Preservation (43599/56708/7008) 4 Bids Tendered	670(10E) MMA PAVEMENT MARKINGS, SYMBOLS AND ARROW(S) INLAID	EACH	37	850.00 0.79%	400.00 400.00 0.39%	436.63 400.00 0.39%	522.50 424.00 0.36%	3,749,452
2012 10	Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 (38731/53943/7008) 3 Bids Tendered	670(10E) MMA PAVEMENT MARKINGS, SYMBOLS AND ARROW(S) INLAID	EACH	4	850.00 0.02%	600.00 750.00 0.02%	720.67 600.00 0.01%	812.00 812.00 0.02%	16,932,672
2015 10	Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation (45181/58651/7008) 8 Bids Tendered	670(10E) MMA PAVEMENT MARKINGS, SYMBOLS AND ARROW(S) INLAID	EACH	4	850.00 0.03%	720.00 1,000.00 0.05%	1,090.70 720.00 0.03%	1,500.00 750.00 0.03%	8,594,153
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//0) 2 Bids Tendered	670(10E) MMA PAVEMENT MARKINGS, SYMBOLS AND ARROW(S) INLAID	EACH	131	820.00 0.15%	750.00 750.00 0.18%	750.00 750.00 0.17%	750.00 0.00 0.00%	55,969,371
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/7008) 3 Bids Tendered	670(10E) MMA PAVEMENT MARKINGS, SYMBOLS AND ARROW(S) INLAID	EACH	17	850.00 0.30%	0.00 500.00 0.17%	500.00 1,000.00 0.30%	1,000.00 0.00 0.00%	5,027,359

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 07	Parks Hwy: MP 35-40 Pavement Preservation Glenn Hwy - Parks Hwy Interchange Ramps (44802/56703 58571/0) 4 Bids Tendered	670(10E) MMA Pavment Markings, Symbols and Arrow(s) Inlaid	Each	31	1,000.00 0.20%	800.00 1,000.00 0.22%	1,025.00 1,000.00 0.22%	1,300.00 800.00 0.17%	13,943,673
2009 05	Kodiak: Rezanof Dr. Resurfacing Coast Guard Access Road To Marine Way (19675/51930/7009) 2 Bids Tendered	670(10F) METHYL METHACYRLATE PAVEMENT MARKINGS, TRANSVERSE AND GORE, INLAID	LINEAR FOOT	660	15.00 0.22%	25.00 25.00 0.28%	29.00 33.00 0.34%	33.00 0.00 0.00%	5,963,225
2018 03	Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/7009) 6 Bids Tendered	670(10F) MMA Pavement Markings, Transverse and Gore Inlaid	Linear Foot	7,100	6.00 0.31%	1.58 1.65 0.09%	3.08 5.00 0.27%	5.00 4.00 0.21%	12,869,962
2017 08	HSIP: Sterling Hwy MP 89.8 Left Turn Lanes (47285/CFHWY00155/7009) 5 Bids Tendered	670(10F) MMA Pavement Markings, Transverse and Gore Inlaid	Linear Foot	350	7.50 0.09%	5.00 5.50 0.10%	5.55 5.25 0.08%	7.00 7.00 0.10%	1,980,177
2014 09	Central Region Highway Data Equipment 2012 (43114/52809/7009) 2 Bids Tendered	670(10F) MMA Pavement Markings, Transverse and Gore Inlaid	Linear Foot	2,430	5.00 0.30%	7.50 7.50 0.40%	8.75 10.00 0.42%	10.00 0.00 0.00%	4,551,390
2015 06	Ingra and Gambell Phase 1 Paving, 5th to 36th (44515/57858/7009) 2 Bids Tendered	670(10F) MMA Pavement Markings, Transverse and Gore Inlaid	Linear Foot	24,168	6.00 2.66%	4.75 5.00 2.28%	4.88 4.75 2.14%	5.00 0.00 0.00%	5,296,083
2015 06	HSIP: Muldoon Road Channelization, 11th Court to Boundary Avenue (44665/57341/7009) 3 Bids Tendered	670(10F) MMA Pavement Markings, Transverse and Gore Inlaid	Linear Foot	6,053	6.00 1.65%	5.00 5.00 1.21%	5.67 5.00 1.20%	7.00 7.00 1.56%	2,499,849
2015 07	Parks Hwy: MP 35-40 Pavement Preservation Glenn Hwy - Parks Hwy Interchange Ramps (44802/56703 58571/7009) 4 Bids Tendered	670(10F) MMA Pavement Markings, Transverse and Gore Inlaid	Linear Foot	1,530	8.00 0.08%	3.80 4.00 0.04%	4.26 3.80 0.04%	5.00 5.00 0.05%	13,943,673
2013 05	Johns Road Improvements, Klatt To High View (GF) (40515/52783/7009) 4 Bids Tendered	670(10F) MMA Pavement Markings, Transverse and Gore Inlaid	Linear Foot	2,500	5.00 0.26%	7.25 7.25 0.52%	7.68 7.75 0.56%	8.00 7.70 0.55%	3,496,801

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 03	Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement Preservation, Phase 1 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation, Phase 1 (44280/58496 58497/0)	670(10F) MMA Pavement Markings, Transverse and Gore Inlaid	Linear Foot	43,485	10.00 4.89%	5.00 5.00 2.54%	5.75 6.50 2.94%	6.50 0.00 0.00%	8,572,860
2016 04	Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement; Bicycle-Pedestrian Facilities Rehabilitation and Improvements (45736//7009) 4 Bids Tendered	670(10F) MMA Pavement Markings, Transverse and Gore Inlaid	Linear Foot	32,589	6.00 1.90%	0.80 3.00 1.24%	1.66 0.90 0.32%	3.00 1.95 0.69%	7,898,726
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//7009) 4 Bids Tendered	670(10F) MMA Pavement Markings, Transverse and Gore Inlaid	Linear Foot	860	7.00 0.01%	5.00 5.00 0.01%	5.84 5.00 0.01%	8.00 8.00 0.01%	51,418,510
2014 12	Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway MP 56-61 Pavement Preservation (44128/56663 56683/7009) 3 Bids Tendered	670(10F) MMA Pavement Markings, Transverse and Gore Inlaid	Linear Foot	4,816	6.00 0.21%	2.35 2.35 0.11%	3.62 5.00 0.22%	5.00 3.50 0.14%	9,998,998
2013 05	Knik-Goose Bay Road & Fern Street Intersection Improvements Fern Street to Palmer-Wasilla Highway MP 0.738 to MP 1.753 (40791/51896/7009) 6 Bids Tendered	670(10F) MMA Pavement Markings, Transverse and Gore Inlaid	Linear Foot	4,800	15.00 1.95%	5.00 7.00 1.06%	6.24 5.00 0.71%	7.20 7.00 0.96%	3,172,129
2015 06	Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement Preservation (44609/56712/7009) 2 Bids Tendered	670(10F) MMA Pavement Markings, Transverse and Gore Inlaid	Linear Foot	12,700	6.00 1.45%	2.25 2.50 0.77%	2.38 2.25 0.61%	2.50 0.00 0.00%	4,114,208
2015 06	West Anchorage Roads Pavement Preservation (44709/58795/7009) 2 Bids Tendered	670(10F) MMA Pavement Markings, Transverse and Gore Inlaid	Linear Foot	295	8.00 0.10%	21.00 21.00 0.28%	23.00 25.00 0.25%	25.00 0.00 0.00%	2,243,416

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 05	ANC Postmark Drive Repairs 2017 (47002/CSAPT00198/7009) 2 Bids Tendered	670(10F) MMA Pavement Markings, Transverse and Gore Inlaid	Linear Foot	1,040	15.00 2.92%	6.00 6.15 1.30%	6.08 6.00 1.26%	6.15 0.00 0.00%	490,599
2018 07	Bethel Ridgecrest Drive Rehabilitation; HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades; HSIP: 15CR01 Akakeek Street and Ridgecrest Drive Intersection Improvements (48470//7009) 1 Bids Tendered	670(10F) MMA Pavement Markings, Transverse and Gore Inlaid	Linear Foot	1,800	4.00 0.33%	25.00 25.00 1.86%	25.00 0.00 0.00%	25.00 0.00 0.00%	2,415,196
2018 05	AMATS: Anchorage Areawide Trails Rehabilitation - Benson Boulevard Pathway (48256//7009) 5 Bids Tendered	670(10F) MMA Pavement Markings, Transverse and Gore Inlaid	Linear Foot	200	5.00 0.13%	11.00 80.00 2.38%	80.47 84.00 2.24%	125.00 102.33 2.59%	672,850
2013 10	Sterling Highway Mp 79 - 82.5 Pavement Preservation (41786/54151/7009) 3 Bids Tendered	670(10F) MMA Pavement Markings, Transverse and Gore Inlaid	Linear Foot	7,400	5.00 0.70%	4.00 7.00 1.08%	5.73 4.00 0.61%	7.00 6.20 0.89%	4,789,467
2018 03	C St, 40th Ave to Minnesota Pavement Preservation and AMATS: Anchorage Area Wide Trails Rehabilitaion - C Street Pathway (48136//7009) 3 Bids Tendered	670(10F) MMA Pavement Markings, Transverse and Gore Inlaid	Linear Foot	65,600	5.00 3.30%	3.25 3.35 2.58%	3.53 3.25 2.32%	4.00 4.00 2.52%	8,532,028
2013 03	Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway (40291/53801/7009) 2 Bids Tendered	670(10F) MMA Pavement Markings, Transverse and Gore Inlaid	Linear Foot	63,000	10.00 7.08%	5.00 5.00 4.36%	6.00 7.00 5.65%	7.00 0.00 0.00%	7,227,267
2014 10	Soldotna: Birch Street Signal at Sterling Highway Rebid (43526/59767A/7009) 2 Bids Tendered	670(10F) MMA Pavement Markings, Transverse and Gore Inlaid	Linear Foot	3,374	6.00 1.20%	7.80 8.19 1.58%	8.00 7.80 1.10%	8.19 0.00 0.00%	1,745,059

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 02	AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd to Carrs AMATS: Pedestrian Plan Implementation Patterson Street: Debarr Rd to Chester Court (46703//1699)	670(10F) MMA Pavement Markings, Transverse and Gore Inlaid	Linear Foot	306	7.00 0.26%	26.00 26.00 1.16%	33.88 38.00 1.69%	51.00 27.00 1.10%	684,191
2014 06	Seward Highway MP 54.5 to 75 Pavement Preservation (42893/58080/7009) 5 Bids Tendered	670(10F) MMA Pavement Markings, Transverse and Gore Inlaid	Linear Foot	8,663	7.50 0.28%	1.00 1.00 0.06%	1.85 1.00 0.05%	3.25 2.00 0.11%	15,157,512
2017 05	HSIP: Anchorage Area Safety Improvements HSIP: Lake Otis Parkway at 68th Ave Channelization (46974/58197/56644/7009) 6 Bids Tendered	670(10F) MMA Pavement Markings, Transverse and Gore Inlaid	Linear Foot	8,235	10.00 1.90%	5.00 5.16 1.20%	5.98 5.30 1.17%	9.00 5.40 1.16%	3,554,978
2010 03	AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/7009) 5 Bids Tendered	670(10F) MMA Pavement Markings, Transverse and Gore Inlaid	Linear Foot	120	25.00 0.02%	40.00 110.00 0.10%	60.23 40.00 0.03%	110.00 65.00 0.05%	12,682,497
2017 11	AMATS: Bicycle Plan Implementation Eagle River AMATS: Bicycle Plan Implementation Peterkin Ave, Meyer to N. Bunn Eagle River and Peterkin Avenue, Meyer to N. Bunn (47512//0) 2 Bids Tendered	670(10F) MMA Pavement Markings, Transverse and Gore Inlaid	Linear Feet	3,148	5.00 1.81%	4.25 4.25 1.79%	4.45 4.65 1.76%	4.65 0.00 0.00%	745,846
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/7009) 5 Bids Tendered	670(10F) MMA Pavement Markings, Transverse And Gore Inlaid	Linear Foot	33,054	6.50 0.54%	4.45 4.91 0.40%	5.47 4.45 0.35%	8.50 8.50 0.66%	40,745,592
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/7009) 4 Bids Tendered	670(10F) MMA Pavement Markings, Transverse And Gore Inlaid	Linear Foot	7,800	35.00 0.58%	4.00 4.00 0.08%	8.55 5.00 0.10%	18.70 18.70 0.33%	39,452,755

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 12	HSIP: International Airport Rd at Jewel Lake Rd Channelization Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International Airport Rd (35580/51922 51924/7009)	670(10F) MMA PAVEMENT MARKINGS, TRANSVERSE AND GORE INLAID	LINEAR FOOT	8,067	5.00 0.69%	3.00 4.50 0.84%	5.48 3.00 0.55%	8.00 8.00 1.43%	4,310,604
2018 06	Kenai Spur Highway: Mp 12 - 18 Pavement Preservation (48367//7009) 3 Bids Tendered	670(10F) MMA PAVEMENT MARKINGS, TRANSVERSE AND GORE INLAID	LINEAR FOOT	500	18.00 0.26%	17.00 17.00 0.25%	19.83 25.00 0.36%	25.00 17.50 0.22%	3,440,733
2015 10	Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation (45181/58651/7009) 8 Bids Tendered	670(10F) MMA PAVEMENT MARKINGS, TRANSVERSE AND GORE INLAID	LINEAR FOOT	396	6.00 0.02%	8.30 10.00 0.05%	14.35 9.00 0.04%	30.00 10.00 0.04%	8,594,153
2014 11	Old Seward Highway: Rabbit Creek To Brandon Street Pavement Preservation (43599/56708/7009) 4 Bids Tendered	670(10F) MMA PAVEMENT MARKINGS, TRANSVERSE AND GORE INLAID	LINEAR FOOT	840	8.00 0.17%	1.50 1.68 0.04%	1.95 1.50 0.03%	2.60 2.00 0.04%	3,749,452
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//0) 2 Bids Tendered	670(10F) MMA PAVEMENT MARKINGS, TRANSVERSE AND GORE INLAID	LINEAR FOOT	11,000	10.00 0.16%	6.00 6.00 0.12%	6.50 7.00 0.13%	7.00 0.00 0.00%	55,969,371
2012 10	Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 (38731/53943/7009) 3 Bids Tendered	670(10F) MMA PAVEMENT MARKINGS, TRANSVERSE AND GORE INLAID	LINEAR FOOT	524	14.00 0.04%	26.00 45.00 0.14%	39.00 26.00 0.08%	46.00 46.00 0.13%	16,932,672
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/7009) 3 Bids Tendered	670(10F) MMA PAVEMENT MARKINGS, TRANSVERSE AND GORE INLAID	LINEAR FOOT	6,420	6.00 0.80%	0.00 8.50 1.09%	9.17 19.00 2.14%	19.00 0.00 0.00%	5,027,359
2015 12	Sterling Highway: Soldotna Urban Pavement Preservation (45376/58524/0) 4 Bids Tendered	670(10F) MMA Pavement Markings, Transverse Inlaid	Linear Foot	16,900	7.00 2.96%	1.40 1.60 0.73%	1.65 1.60 0.72%	2.00 1.40 0.57%	3,688,652

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 07	C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/7009) 3 Bids Tendered	670(10F) MMA Pavement Markings, Transverse Inlaid	Linear Foot	26,536	5.00 1.20%	2.50 2.50 0.60%	4.83 6.00 1.39%	6.00 6.00 1.35%	10,998,774
2012 11	HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety Improvements (39059/52451 52121/7009) 3 Bids Tendered	670(10F)_125 MMA Pavement Markings, Transverse and Gore Inlaid_125 MIL	Linear Foot	3,038	5.00 0.13%	5.00 5.60 0.16%	6.53 9.00 0.25%	9.00 5.00 0.14%	10,713,734
2012 11	HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety Improvements (39059/52451 52121/7009) 3 Bids Tendered	670(10F_250) MMA Pavement Markings, Transverse and Gore Inlaid_250 MIL	Linear Foot	33,550	5.00 1.49%	6.00 6.30 1.97%	6.43 7.00 2.18%	7.00 6.00 1.83%	10,713,734
2012 11	HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety Improvements (39059/52451 52121/7009) 3 Bids Tendered	670(10F_500) MMA Pavement Markings, Transverse and Gore Inlaid_500 MIL	Linear Foot	20,775	5.00 0.92%	7.00 13.90 2.70%	11.97 15.00 2.90%	15.00 7.00 1.32%	10,713,734
2009 12	TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION IMPROVEMENTS (25576/58890/7008) 4 Bids Tendered	670(10G) MMA Pavement Markings Arrow Inlaid	Each	53	500.00 0.29%	700.00 700.00 0.50%	780.00 800.00 0.52%	870.00 750.00 0.47%	7,489,670
2011 11	VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. (35419/55027/7003) 6 Bids Tendered	670(10G) MMA PAVEMENT MARKINGS, INLAID 250 MILS	LUMP SUM	1	150,000.00 1.77%	100,000.00 107,311.00 1.72%	111,468.50 125,000.00 1.92%	125,000.00 100,000.00 1.44%	6,242,977

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 10	Sterling Highway MP 45 to 58 Resurfacing Kenai Pen Flood Oct 02, Permanent Repairs, Ph II (38812/52081 56938/7007) 2 Bids Tendered	670(10G) MMA Pavement Markings, Longitudinal Inlaid	Lump Sum	1	510,000.00 4.33%	436,000.00 436,000.00 4.00%	449,000.00 462,000.00 3.56%	462,000.00 0.00 0.00%	10,891,541
2015 03	Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement Preservation, Phase 1 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation, Phase 1 (44280/58496 58497/7208) 2 Bids Tendered	670(10G) MMA Pavement Markings, Median Nose Surface Applied	Each	9	500.00 0.05%	500.00 500.00 0.05%	500.00 500.00 0.05%	500.00 0.00 0.00%	8,572,860
2012 11	HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety Improvements (39059/52451 52121/7208) 3 Bids Tendered	670(10G) Painted Guardrail Delineation	Station	8	175.00 0.01%	994.00 994.00 0.07%	1,464.67 2,400.00 0.18%	2,400.00 1,000.00 0.07%	10,713,734
2010 11	HSIP: NHS Warning & Delineation (30713/51289/7208) 6 Bids Tendered	670(10G) Painted Guardrail Delineation	Station	489	155.00 4.22%	150.00 185.00 6.44%	169.81 200.00 6.00%	200.00 150.00 4.48%	1,404,195
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141) 2 Bids Tendered	670(10H) MMA Pavement Markings, For Bike Lanes	Mile (Alt)	1.4	35,714.29 0.61%	7,142.86 7,142.86 0.15%	12,035.71 16,928.57 0.34%	16,928.57 0.00 0.00%	6,769,856
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/7003) 2 Bids Tendered	670(10H) MMA Pavement Markings, For Bike Lanes	Lump Sum	1	50,000.00 0.61%	10,000.00 10,000.00 0.15%	16,850.00 23,700.00 0.34%	23,700.00 0.00 0.00%	6,769,856

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 12	TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION IMPROVEMENTS (25576/58890/7009) 4 Bids Tendered	670(10H) MMA Transverse Markings Inlaid	Linear Foot	1,300	25.00 0.35%	35.00 35.00 0.61%	39.75 40.00 0.64%	44.00 40.00 0.61%	7,489,670
2015 12	HSIP: Chena Hot Springs Road Safety Improvements & HSIP: Parks Highway MP 321 Speed Feedback Sign (45182/64119 & 64264/7615) 4 Bids Tendered	670(110)-A Painted Traffic Markings	Linear Foot	31,786	1.00 5.74%	0.60 1.00 6.74%	0.84 0.75 4.54%	1.00 0.60 3.27%	471,768
2012 08	Johansen Expressway Curve Delineation - H S I P (34052/60266/0) 6 Bids Tendered	670(111) Painted Delineation	Station	41.5	600.00 22.89%	633.73 633.73 21.10%	1,667.07 800.00 20.05%	2,900.00 2,400.00 59.00%	124,660
2014 11	Fairbanks and North Pole Intersection Striping - Interstate and Fairbanks and North Pole Intersection Striping - Non-Interstate and CTP (43239/62414 & 62485/0) 4 Bids Tendered	670(114) Removal of Pavement Markings	Square Foot	7,000	4.00 1.39%	4.00 10.75 2.95%	7.04 4.50 1.14%	10.75 4.00 0.98%	2,549,551
2015 11	Fairbanks and North Pole Intersection Striping - Stage II (44901//1163) 2 Bids Tendered	670(114) Removal of Pavement Markings	Square Foot	1,500	10.00 3.25%	8.00 8.00 2.10%	29.00 50.00 10.00%	50.00 0.00 0.00%	571,470
2014 11	Fairbanks and North Pole Intersection Striping - Interstate and Fairbanks and North Pole Intersection Striping - Non-Interstate and CTP (43239/62414 & 62485/0) 4 Bids Tendered	670(115) Removal of Pavement Marking Symbols	Each	50	300.00 0.74%	100.00 500.00 0.98%	294.75 100.00 0.18%	500.00 250.00 0.44%	2,549,551
2015 11	Fairbanks and North Pole Intersection Striping - Stage II (44901//1163) 2 Bids Tendered	670(115) Removal of Pavement Marking Symbols	Each	8	500.00 0.87%	300.00 300.00 0.42%	650.00 1,000.00 1.07%	1,000.00 0.00 0.00%	571,470

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 12	HSIP: Chena Hot Springs Road Safety Improvements & HSIP: Parks Highway MP 321 Speed Feedback Sign (45182/64119 & 64264/7615) 4 Bids Tendered	670(117)-A Methyl Methacrylate Pavement Markings	Linear Foot	42,134	2.00 15.22%	2.25 2.25 20.09%	2.99 2.45 19.67%	3.75 3.75 27.09%	471,768
2012 05	Parks Highway M P 252-263 Rehabilitation (33781/63655/1700) 7 Bids Tendered	670(12) Methyl Methacrylate Transverse Markings, Words and Symbols	Each	18	500.00 0.07%	55.56 280.00 0.04%	613.65 1,000.00 0.14%	1,310.00 300.00 0.04%	12,580,165
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065//7617) 3 Bids Tendered	670(12) Methyl Methacrylate Transverse Markings, Words and Symbols	Each	75	650.00 0.32%	700.00 1,125.00 0.67%	941.67 1,000.00 0.55%	1,125.00 700.00 0.39%	12,656,111
2013 11	Parks Highway M P 239-252 Rehabilitation (41926/61275/1700) 4 Bids Tendered	670(12) Methyl Methacrylate Transverse Markings, Words and Symbols	Each	30	250.00 0.03%	300.00 1,000.00 0.10%	540.00 360.00 0.04%	1,000.00 500.00 0.05%	28,866,904
2009 03	Sawmill Creek Road - Halibut Point Road Roundabout (19212/68999/1698) 3 Bids Tendered	670(13) Inlaid Methyl Methacrylate Crosswalks and Yield Line	Square Foot	724	24.00 0.79%	38.00 38.00 1.39%	40.00 42.00 1.50%	42.00 40.00 1.38%	1,983,405
2013 08	JNU - Stephen Richards Safety And Capacity Improvements - REBID (40112/68740/1163) 2 Bids Tendered	670(13) Inlaid Methyl Methacrylate Pavement Markings	Lump Sum	1	25,000.00 2.44%	68,655.00 75,000.00 6.17%	71,827.50 68,655.00 5.10%	75,000.00 0.00 0.00%	1,214,605
2013 08	JNU - Stephen Richards Safety And Capacity Improvements - REBID (40112) 2 Bids Tendered	670(13) Inlaid Methyl Methacrylate Pavement Markings	Linear Foot (Alt)	5,171.0	4.83 2.44%	13.28 14.50 6.17%	13.89 13.28 5.10%	14.50 0.00 0.00%	1,214,605
2010 11	JNU-North Douglas Highway Pavement Rehabilitation (26855/69633/1163) 3 Bids Tendered	670(13) Inlaid Methyl Methacrylate Pavement Markings	Lump Sum	1	600,000.00 9.54%	340,000.00 340,000.00 6.96%	398,216.33 385,840.00 5.59%	468,809.00 468,809.00 6.34%	4,884,352
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/0) 3 Bids Tendered	670(13) Inlaid Methyl Methacrylate Pavement Markings	Lump Sum	1	100,000.00 0.44%	65,000.00 188,000.00 0.75%	144,333.33 180,000.00 0.66%	188,000.00 65,000.00 0.22%	25,154,532
2011 07	KTN-South Tongass Pavement Rehabilitation (30814/69571/1700) 1 Bids Tendered	670(13) Inlaid Methyl Methacrylate Pavement Markings	Lump Sum	1	60,000.00 5.02%	70,000.00 70,000.00 5.74%	70,000.00 0.00 0.00%	70,000.00 0.00 0.00%	1,219,195

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 03	KTN-Totem Bight To Whipple Creek (17733/67443/1698) 2 Bids Tendered	670(13) Inlaid Methyl Methacrylate Pavement Markings	Lump Sum	1	330,000.00 3.42%	265,000.00 265,000.00 3.03%	271,000.00 277,000.00 3.14%	277,000.00 0.00 0.00%	8,744,515
2010 06	JNU-Glacier Spur Road (Pavement Rehabilitation) (20472/69348/1698) 1 Bids Tendered	670(13) Inlaid Methyl Methacrylate Pavement Markings	Lump Sum	1	100,000.00 8.78%	185,000.00 185,000.00 16.30%	185,000.00 0.00 0.00%	185,000.00 0.00 0.00%	1,135,309
2013 01	Halibut Point Road Pavement Rehab (38459/69351/1698) 3 Bids Tendered	670(13) Inlaid Methyl Methacrylate Pavement Markings	Lump Sum	1	800,000.00 4.06%	500,000.00 507,100.00 2.63%	502,366.67 500,000.00 2.52%	507,100.00 500,000.00 2.42%	19,292,860
2015 12	Egan Drive Pavement rehabilitation - 10th Street to Mendenhall Loop Road Project Number NH-0932(049)~Z681290000 Salmon Creek Intersection Safety Improvements Project Number EBL-0932(051)~Z69575 (45232/68129/1698) 2 Bids Tendered	670(13) Inlaid Methyl Methacrylate Pavement Markings	Lump Sum	1	918,300.00 4.55%	670,000.00 670,000.00 4.03%	711,900.00 753,800.00 4.23%	753,800.00 0.00 0.00%	16,614,244
2013 03	KTN- North Tongass Highway (Ward Cove to Refuge Cove) (29055/68973/1698) 2 Bids Tendered	670(13) Inlaid Methyl Methacrylate Pavement Markings	Lump Sum	1	275,000.00 3.29%	150,000.00 150,000.00 1.65%	158,500.00 167,000.00 1.73%	167,000.00 0.00 0.00%	9,118,342
2017 11	Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/1698) 1 Bids Tendered	670(13) Inlaid Methyl Methacrylate Pavement Markings	Lump Sum	1	100,000.00 1.21%	123,000.00 123,000.00 1.27%	123,000.00 0.00 0.00%	123,000.00 0.00 0.00%	9,681,105
2016 07	AMATS: Bicycle Plan Implementation (DOT&PF Owned-Group 1) AMATS: Bicycle Plan Implementation (MOA Owned-Group 1) (45936//0) 2 Bids Tendered	670(13) Removal of Pavement Markings	Linear Foot	12,089	7.00 13.44%	2.16 2.16 4.62%	2.38 2.60 5.09%	2.60 0.00 0.00%	564,961
2013 03	Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway (40291/53801/7208) 2 Bids Tendered	670(13) Striping Price Adjustment	Contingent Sum	1	50,000.00 0.56%	50,000.00 50,000.00 0.69%	50,000.00 50,000.00 0.64%	50,000.00 0.00 0.00%	7,227,267
2010 04	KTN Water Street Sidewalk (26238/69345/0) 3 Bids Tendered	670(13) Thermoplastic Crosswalk Markings	Square Foot	450	15.00 0.33%	10.00 10.00 0.26%	23.33 50.00 1.12%	50.00 10.00 0.17%	1,752,375

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 05	69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/0) 2 Bids Tendered	670(13) WHEEL STOP	EACH	4	100.00 0.01%	300.00 300.00 0.02%	300.00 300.00 0.02%	300.00 0.00 0.00%	5,031,578
2012 04	Egan/yandukin Intersection Safety Enhancements (33662) 1 Bids Tendered	670(14) Removal of Existing Pavement Markings	Square Foot (Alt)	1,317.0	3.80 0.89%	1.52 1.52 0.31%	1.52 0.00 0.00%	1.52 0.00 0.00%	643,875
2012 04	Egan/yandukin Intersection Safety Enhancements (33662/69402/0) 1 Bids Tendered	670(14) Removal of Existing Pavement Markings	Lump Sum	1	5,000.00 0.89%	2,000.00 2,000.00 0.31%	2,000.00 0.00 0.00%	2,000.00 0.00 0.00%	643,875
2017 11	AMATS: Bicycle Plan Implementation Eagle River AMATS: Bicycle Plan Implementation Peterkin Ave, Meyer to N. Bunn Eagle River and Peterkin Avenue, Meyer to N. Bunn (47512//0) 2 Bids Tendered	670(14) Removal of Pavement Markings	Lump Sum	1	70,000.00 8.05%	15,000.00 15,000.00 2.01%	15,750.00 16,500.00 1.98%	16,500.00 0.00 0.00%	745,846
2016 07	AMATS: Bicycle Plan Implementation (DOT&PF Owned-Group 1) AMATS: Bicycle Plan Implementation (MOA Owned-Group 1) (45936//0) 2 Bids Tendered	670(14) Removal of Pavement Markings, Symbols	Each	24	500.00 1.91%	297.00 297.00 1.26%	323.50 350.00 1.36%	350.00 0.00 0.00%	564,961
2018 06	AMATS: Anchorage Areawide Trails Rehabilitation Fish Creek Trail AMATS: Fish Creek Trail Rehabilitation Turnagain Blvd to Kona Ln (TAP) (48417//1163) 8 Bids Tendered	670(1A) Painted Traffic Markings	Linear Foot	1,311	2.00 0.08%	0.75 2.68 0.13%	1.24 1.00 0.04%	2.68 0.75 0.03%	2,706,436
2012 06	Sterling Hwy MP 37-45 Pavement Preservation (38025/54128/7208) 3 Bids Tendered	670(1A) Temporary Painted Traffic Markings	Contingent Sum	1	50,000.00 0.85%	50,000.00 50,000.00 1.04%	50,000.00 50,000.00 0.97%	50,000.00 50,000.00 0.94%	4,799,276
2012 05	68115 FY 12 SER Pavement Marking/Striping (36646/68115/0) 3 Bids Tendered	670(1-AKW) Painted Traffic Markings, Klawock	Lump Sum	1	209,000.00 20.33%	220,000.00 222,720.00 24.56%	250,831.00 220,000.00 22.23%	309,773.00 309,773.00 18.11%	906,869

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	670(1-Alt1) PAINTED TRAFFIC MARKINGS	LUMP SUM	1	1,300.00 0.04%	2,000.00 2,000.00 0.05%	3,000.00 4,000.00 0.10%	4,000.00 0.00 0.00%	3,761,496
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	670(1-Alt2) PAINTED TRAFFIC MARKINGS	LUMP SUM	1	1,500.00 0.05%	2,000.00 2,000.00 0.05%	2,900.00 3,800.00 0.10%	3,800.00 0.00 0.00%	3,761,496
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	670(1-Alt3) PAINTED TRAFFIC MARKINGS	LUMP SUM	1	1,500.00 0.05%	2,000.00 2,000.00 0.05%	2,600.00 3,200.00 0.08%	3,200.00 0.00 0.00%	3,761,496
2012 05	68115 FY 12 SER Pavement Marking/Striping (36646/68115/0) 3 Bids Tendered	670(1-ANG) Painted Traffic Markings, Angoon	Lump Sum	1	13,750.00 1.34%	7,128.00 7,128.00 0.79%	18,076.00 14,000.00 1.41%	33,100.00 33,100.00 1.93%	906,869
2012 05	68115 FY 12 SER Pavement Marking/Striping (36646/68115/0) 3 Bids Tendered	670(1-GST) Painted Traffic Markings, Gustavus	Lump Sum	1	35,000.00 3.40%	15,008.00 15,008.00 1.65%	24,724.33 19,000.00 1.92%	40,165.00 40,165.00 2.35%	906,869
2013 04	FFY 13 SE Region Hwy Pavement Marking/Striping (39431/67898/1163) 1 Bids Tendered	670(1-HNH) Painted Traffic Markings Hoonah	Lump Sum	1	8,194.00 0.79%	6,744.00 6,744.00 0.78%	6,744.00 0.00 0.00%	6,744.00 0.00 0.00%	865,550
2012 05	68115 FY 12 SER Pavement Marking/Striping (36646/68115/0) 3 Bids Tendered	670(1-HNH) Painted Traffic Markings, Hoonah	Lump Sum	1	22,000.00 2.14%	7,449.00 7,449.00 0.82%	60,561.00 17,000.00 1.72%	157,234.00 157,234.00 9.19%	906,869
2013 04	FFY 13 SE Region Hwy Pavement Marking/Striping (39431/67898/1163) 1 Bids Tendered	670(1-HNS) Painted Traffic Markings Haines	Lump Sum	1	123,401.00 11.89%	127,405.00 127,405.00 14.72%	127,405.00 0.00 0.00%	127,405.00 0.00 0.00%	865,550
2012 05	68115 FY 12 SER Pavement Marking/Striping (36646/68115/0) 3 Bids Tendered	670(1-HNS) Painted Traffic Markings, Haines	Lump Sum	1	57,200.00 5.56%	27,851.00 112,182.00 12.37%	95,011.00 145,000.00 14.65%	145,000.00 27,851.00 1.63%	906,869

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/1163) 4 Bids Tendered	670(1-HSIP) Painted Traffic Markings	Lump Sum	1	3,000.00 0.02%	6,000.00 10,000.00 0.06%	7,950.00 6,000.00 0.04%	10,000.00 7,800.00 0.04%	16,585,844
2013 04	FFY 13 SE Region Hwy Pavement Marking/Striping (39431/67898/1163) 1 Bids Tendered	670(1-JNU) Painted Traffic Markings Juneau	Lump Sum	1	169,821.00 16.36%	187,797.00 187,797.00 21.70%	187,797.00 0.00 0.00%	187,797.00 0.00 0.00%	865,550
2012 05	68115 FY 12 SER Pavement Marking/Striping (36646/68115/0) 3 Bids Tendered	670(1-JNU) Painted Traffic Markings, Juneau	Lump Sum	1	269,500.00 26.22%	154,382.00 154,382.00 17.02%	183,864.67 195,000.00 19.70%	202,212.00 202,212.00 11.82%	906,869
2012 05	68115 FY 12 SER Pavement Marking/Striping (36646/68115/0) 3 Bids Tendered	670(1-KAK) Painted Traffic Markings, Kake	Lump Sum	1	13,750.00 1.34%	9,150.00 9,150.00 1.01%	20,405.00 19,000.00 1.92%	33,065.00 33,065.00 1.93%	906,869
2013 04	FFY 13 SE Region Hwy Pavement Marking/Striping (39431/67898/1163) 1 Bids Tendered	670(1-KAKE) Painted Traffic Markings Kake	Lump Sum	1	10,065.00 0.97%	9,251.00 9,251.00 1.07%	9,251.00 0.00 0.00%	9,251.00 0.00 0.00%	865,550
2013 04	FFY 13 SE Region Hwy Pavement Marking/Striping (39431/67898/1163) 1 Bids Tendered	670(1-KTN) Painted Traffic Markings Ketchikan	Lump Sum	1	60,197.00 5.80%	68,450.00 68,450.00 7.91%	68,450.00 0.00 0.00%	68,450.00 0.00 0.00%	865,550
2012 05	68115 FY 12 SER Pavement Marking/Striping (36646/68115/0) 3 Bids Tendered	670(1-KTN) Painted Traffic Markings, Ketchikan	Lump Sum	1	99,000.00 9.63%	54,724.00 54,724.00 6.03%	77,853.67 85,000.00 8.59%	93,837.00 93,837.00 5.48%	906,869
2013 04	FFY 13 SE Region Hwy Pavement Marking/Striping (39431/67898/1163) 1 Bids Tendered	670(1-POW) Painted Traffic Markings Prince of Wales	Lump Sum	1	244,992.00 23.60%	156,134.00 156,134.00 18.04%	156,134.00 0.00 0.00%	156,134.00 0.00 0.00%	865,550
2013 04	FFY 13 SE Region Hwy Pavement Marking/Striping (39431/67898/1163) 1 Bids Tendered	670(1-PSG) Painted Traffic Markings Petersburg	Lump Sum	1	57,035.00 5.49%	58,144.00 58,144.00 6.72%	58,144.00 0.00 0.00%	58,144.00 0.00 0.00%	865,550

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 05	68115 FY 12 SER Pavement Marking/Striping (36646/68115/0) 3 Bids Tendered	670(1-PSG) Painted Traffic Markings, Petersburg	Lump Sum	1	46,750.00 4.55%	51,850.00 51,850.00 5.72%	69,916.67 65,000.00 6.57%	92,900.00 92,900.00 5.43%	906,869
2013 04	FFY 13 SE Region Hwy Pavement Marking/Striping (39431/67898/1163) 1 Bids Tendered	670(1-SGY) Painted Traffic Markings Skagway	Lump Sum	1	36,920.00 3.56%	36,695.00 36,695.00 4.24%	36,695.00 0.00 0.00%	36,695.00 0.00 0.00%	865,550
2012 05	68115 FY 12 SER Pavement Marking/Striping (36646/68115/0) 3 Bids Tendered	670(1-SGY) Painted Traffic Markings, Skagway	Lump Sum	1	16,500.00 1.61%	33,563.00 33,563.00 3.70%	50,220.67 51,000.00 5.15%	66,099.00 66,099.00 3.86%	906,869
2013 04	FFY 13 SE Region Hwy Pavement Marking/Striping (39431/67898/1163) 1 Bids Tendered	670(1-SIT) Painted Traffic Markings Sitka	Lump Sum	1	30,870.00 2.97%	17,467.00 17,467.00 2.02%	17,467.00 0.00 0.00%	17,467.00 0.00 0.00%	865,550
2012 05	68115 FY 12 SER Pavement Marking/Striping (36646/68115/0) 3 Bids Tendered	670(1-SIT) Painted Traffic Markings, Sitka	Lump Sum	1	41,250.00 4.01%	28,063.00 28,063.00 3.09%	48,890.67 48,000.00 4.85%	70,609.00 70,609.00 4.13%	906,869
2013 04	FFY 13 SE Region Hwy Pavement Marking/Striping (39431/67898/1163) 1 Bids Tendered	670(1-WRG) Painted Traffic Markings Wrangell	Lump Sum	1	41,250.00 3.97%	8,489.00 8,489.00 0.98%	8,489.00 0.00 0.00%	8,489.00 0.00 0.00%	865,550
2012 05	68115 FY 12 SER Pavement Marking/Striping (36646/68115/0) 3 Bids Tendered	670(1-WRG) Painted Traffic Markings, Wrangell	Lump Sum	1	41,250.00 4.01%	29,400.00 29,400.00 3.24%	47,872.67 46,000.00 4.65%	68,218.00 68,218.00 3.99%	906,869
2013 04	FFY 13 SE Region Hwy Pavement Marking/Striping (39431/67898/1163) 1 Bids Tendered	670(1-YAK) Painted Traffic Markings Yakutat	Lump Sum	1	60,500.00 5.83%	16,724.00 16,724.00 1.93%	16,724.00 0.00 0.00%	16,724.00 0.00 0.00%	865,550
2010 05	FY10 SEA Region Airport Paint Markings (28254/4095/68332/69138/0) 1 Bids Tendered	670(2) Airport Paint Markings Wrangell	Lump Sum	1	21,000.00 11.12%	30,000.00 30,000.00 13.39%	30,000.00 0.00 0.00%	30,000.00 0.00 0.00%	224,000
2011 05	FY11 SEA Region Airport Paint Markings (33211/4095/68332/69700/0) 3 Bids Tendered	670(2) Airport Paint Markings Wrangell	Lump Sum	1	30,000.00 6.32%	52,000.00 53,500.00 12.90%	53,034.28 52,000.00 11.61%	53,602.85 53,602.85 9.43%	414,700

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 05	Fy09 Federal Pavement Markings (20193/67489/68322/69138/1163) 1 Bids Tendered	670(2) Painted Airport Markings Sitka	Lump Sum	1	75,500.00 8.43%	64,000.00 64,000.00 7.77%	64,000.00 0.00 0.00%	64,000.00 0.00 0.00%	824,000
2011 04	FY11 Sea Region Highway Pavement Markings (33155/69404/1163) 1 Bids Tendered	670(2) Painted Traffic Markings, Sitka	Lump Sum	1	38,497.00 4.50%	37,500.00 37,500.00 3.57%	37,500.00 0.00 0.00%	37,500.00 0.00 0.00%	1,049,000
2010 06	FFY10 SEA Region Highway Pavement Markings (28673/69400/1163) 1 Bids Tendered	670(2) Painted Traffic Markings, Sitka	Lump Sum	1	38,159.00 5.69%	45,000.00 45,000.00 7.53%	45,000.00 0.00 0.00%	45,000.00 0.00 0.00%	597,500
2011 05	FY11 SEA Region Highway Pavement Markings (33291/69404/1163) 3 Bids Tendered	670(2) Painted Traffic Markings, Sitka	Lump Sum	1	37,500.00 4.28%	37,500.00 37,500.00 4.41%	45,833.33 50,000.00 5.61%	50,000.00 50,000.00 5.32%	849,500
2014 06	Richardson Highway Fairbanks New Weigh Station (42388) 4 Bids Tendered	670(22) MMA Pavement Markings Inlaid	Linear Foot 4" stripe (Alt)	16,485.0	3.75 0.47%	5.46 6.07 0.90%	5.74 5.46 0.79%	6.07 5.98 0.79%	11,172,615
2014 06	Richardson Highway Fairbanks New Weigh Station (42388/60552/0) 4 Bids Tendered	670(22) MMA Pavement Markings Inlaid	Lump Sum	1	61,800.00 0.47%	90,000.00 100,000.00 0.90%	94,631.50 90,000.00 0.79%	100,000.00 98,526.00 0.79%	11,172,615
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/7007) 3 Bids Tendered	670(22) MMA PAVEMENT MARKINGS LONGITUDINAL INLAID	Linear Foot	25,000	5.00 2.59%	0.00 13.00 6.46%	7.67 10.00 4.39%	13.00 0.00 0.00%	5,027,359
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/7008) 3 Bids Tendered	670(24) MMA PAVEMENT MARKINGS ONLY AND ARROW INLAID	Each	50	700.00 0.72%	0.00 1,000.00 0.99%	666.67 1,000.00 0.88%	1,000.00 0.00 0.00%	5,027,359
2011 12	Illinois Street Reconstruction (33274/63102/0) 4 Bids Tendered	670(24) MMA PAVEMENT MARKINGS ONLY AND ARROW INLAID	Each	68	500.00 0.15%	500.00 500.00 0.15%	593.75 760.00 0.23%	760.00 585.00 0.18%	21,965,863
2012 01	South Cushman Street - Mitchell Expressway To Sanduri Street (33536/63289/1699) 4 Bids Tendered	670(26) Methyl Methacrylate Pavement Marking Inlaid	Lump Sum	1	100,000.00 2.85%	150,000.00 150,000.00 4.84%	164,250.00 175,000.00 5.31%	182,000.00 150,000.00 4.41%	3,098,636
2012 04	University Ave Asphalt Surface Repairs (33592/60762/1698) 3 Bids Tendered	670(26) Methyl Methacrylate Pavement Markings Inlaid	Lump Sum	1	225,000.00 11.53%	154,000.00 163,000.00 11.91%	160,666.67 154,000.00 10.08%	165,000.00 165,000.00 10.62%	1,368,111

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 07	Wendell Avenue ADA Improvements (29033/60827/1698) 2 Bids Tendered	670(26) Methyl Methacrylate Pavement Markings Inlaid	Lump Sum	1	40,000.00 2.59%	45,000.00 146,000.00 9.28%	95,500.00 45,000.00 2.51%	146,000.00 0.00 0.00%	1,573,111
2010 05	Nordale Road Pavement Rehabilitation - FMATS (Badger Road to Chena River) (28033/63158/0) 3 Bids Tendered	670(26) Methyl Methacryrlate Pavement Markings Inlaid	Lump Sum	1	118,000.00 4.76%	100,000.00 125,000.00 7.15%	111,000.00 108,000.00 5.87%	125,000.00 100,000.00 5.30%	1,748,183
2010 09	Geist Road Rehabilitation (28993/63360/0) 3 Bids Tendered	670(26) MMA Pavement Markings Inlaid	Lump Sum	1	200,000.00 7.86%	95,000.00 95,000.00 4.44%	99,333.33 105,000.00 4.59%	105,000.00 98,000.00 3.96%	2,139,893
2010 02	Richardson Highway M P 265-267 Rehabilitation & Resurfacing (25033/63146/1698) 6 Bids Tendered	670(26) MMA Pavement Markings Inlaid	Lump Sum	1	100,000.00 2.78%	20,000.00 112,000.00 3.76%	88,500.00 105,000.00 3.37%	112,000.00 100,000.00 3.12%	2,980,832
2010 07	23rd Avenue Improvements (28375/60745/1698) 3 Bids Tendered	670(26) MMA Pavement Markings Inlaid	Lump Sum	1	80,000.00 2.77%	80,000.00 80,000.00 3.33%	86,000.00 88,000.00 3.31%	90,000.00 90,000.00 3.15%	2,405,270
2010 02	Richardson Highway M P 265-267 Rehabilitation & Resurfacing (25033) 6 Bids Tendered	670(26) MMA Pavement Markings Inlaid	Lump Sum (Alt)	1.0	100,000.00 2.78%	20,000.00 112,000.00 3.76%	88,500.00 105,000.00 3.37%	112,000.00 100,000.00 3.12%	2,980,832
2010 07	23rd Avenue Improvements (28375) 3 Bids Tendered	670(26) MMA Pavement Markings Inlaid	Lump Sum (Alt)	1.0	80,000.00 2.77%	80,000.00 80,000.00 3.33%	86,000.00 88,000.00 3.31%	90,000.00 90,000.00 3.15%	2,405,270
2011 12	Illinois Street Reconstruction (33274/63102/0) 4 Bids Tendered	670(26) MMA PAVEMENT MARKINGS INLAID	Lump Sum	1	225,000.00 0.99%	165,000.00 170,000.00 0.77%	178,250.00 193,000.00 0.87%	193,000.00 185,000.00 0.83%	21,965,863
2012 10	Glenn Highway M P 172-189 Rehabilitation (38155/60922/1698) 9 Bids Tendered	670(27) MMA Pavement Markings Longitudinal Surface Applied	Lump Sum	1	400,000.00 1.76%	300,000.00 300,000.00 1.45%	393,989.00 400,000.00 1.93%	475,000.00 400,000.00 1.78%	20,669,751
2009 09	Parks Hwy MP 287-305 Rehabilitation And Resurface (20492/77137/0) 6 Bids Tendered	670(27) MMA Pavement Markings Longitudinal Surface Applied	Lump Sum	1	514,500.00 5.23%	350,000.00 350,000.00 4.94%	439,333.33 500,000.00 6.45%	500,000.00 430,000.00 5.41%	7,091,346
2009 12	Chena Pump Road/Roland Road Right Turn Lane (19832/77246/1700) 5 Bids Tendered	670(28) MMA Pavement Markings Arrow Inlaid	Each	3	2,500.00 6.16%	950.00 950.00 2.94%	1,910.00 1,500.00 4.50%	3,300.00 1,200.00 3.04%	96,927
2010 05	FY10 SEA Region Airport Paint Markings (28254/4095/68332/69138/0) 1 Bids Tendered	670(3) Airport Paint Markings Klawock	Lump Sum	1	30,400.00 16.09%	28,500.00 28,500.00 12.72%	28,500.00 0.00 0.00%	28,500.00 0.00 0.00%	224,000

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 05	FY11 SEA Region Airport Paint Markings (33211/4095/68332/69700/0) 3 Bids Tendered	670(3) Airport Paint Markings Yakutat	Lump Sum	1	70,500.00 14.85%	52,750.00 52,750.00 12.72%	64,465.95 79,000.00 17.63%	79,000.00 61,647.85 10.84%	414,700
2009 05	Fy09 Federal Pavement Markings (20193/67489/68322/69138/1163) 1 Bids Tendered	670(3) Painted Airport Markings Gustavus	Lump Sum	1	79,800.00 8.91%	78,000.00 78,000.00 9.47%	78,000.00 0.00 0.00%	78,000.00 0.00 0.00%	824,000
2011 04	FY11 Sea Region Highway Pavement Markings (33155/69404/1163) 1 Bids Tendered	670(3) Painted Traffic Markings, Ketchikan	Lump Sum	1	88,082.00 10.30%	90,000.00 90,000.00 8.58%	90,000.00 0.00 0.00%	90,000.00 0.00 0.00%	1,049,000
2011 05	FY11 SEA Region Highway Pavement Markings (33291/69404/1163) 3 Bids Tendered	670(3) Painted Traffic Markings, Ketchikan	Lump Sum	1	90,000.00 10.27%	75,000.00 90,000.00 10.59%	85,000.00 90,000.00 10.09%	90,000.00 75,000.00 7.99%	849,500
2010 06	FFY10 SEA Region Highway Pavement Markings (28673/69400/1163) 1 Bids Tendered	670(3) Painted Traffic Markings, Ketchikan	Lump Sum	1	88,212.00 13.15%	65,000.00 65,000.00 10.88%	65,000.00 0.00 0.00%	65,000.00 0.00 0.00%	597,500
2011 05	FY11 SEA Region Airport Paint Markings (33211/4095/68332/69700/0) 3 Bids Tendered	670(4) Airport Paint Markings Gustavus	Lump Sum	1	90,900.00 19.15%	54,700.00 54,700.00 13.19%	69,889.21 75,000.00 16.74%	79,967.64 79,967.64 14.06%	414,700
2010 05	FY10 SEA Region Airport Paint Markings (28254/4095/68332/69138/0) 1 Bids Tendered	670(4) Airport Paint Markings Hoonah	Lump Sum	1	35,000.00 18.53%	31,000.00 31,000.00 13.84%	31,000.00 0.00 0.00%	31,000.00 0.00 0.00%	224,000
2009 05	Fy09 Federal Pavement Markings (20193/67489/68322/69138/1163) 1 Bids Tendered	670(4) Painted Airport Markings Wrangell	Lump Sum	1	76,850.00 8.58%	51,000.00 51,000.00 6.19%	51,000.00 0.00 0.00%	51,000.00 0.00 0.00%	824,000
2011 05	FY11 SEA Region Highway Pavement Markings (33291/69404/1163) 3 Bids Tendered	670(4) Painted Traffic Markings, Petersburg	Lump Sum	1	34,500.00 3.94%	42,500.00 42,500.00 5.00%	54,166.67 70,000.00 7.85%	70,000.00 50,000.00 5.32%	849,500
2011 04	FY11 Sea Region Highway Pavement Markings (33155/69404/1163) 1 Bids Tendered	670(4) Painted Traffic Markings, Petersburg	Lump Sum	1	34,372.00 4.02%	42,500.00 42,500.00 4.05%	42,500.00 0.00 0.00%	42,500.00 0.00 0.00%	1,049,000
2010 06	FFY10 SEA Region Highway Pavement Markings (28673/69400/1163) 1 Bids Tendered	670(4) Painted Traffic Markings, Petersburg	Lump Sum	1	34,214.00 5.10%	40,000.00 40,000.00 6.69%	40,000.00 0.00 0.00%	40,000.00 0.00 0.00%	597,500

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 12	TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION IMPROVEMENTS (25576/58890/7208) 4 Bids Tendered	670(4) Pavement Marking Lines	Linear Foot	800	4.00 0.03%	3.00 3.00 0.03%	3.75 4.00 0.04%	4.00 4.00 0.04%	7,489,670
2009 01	North Pole Homestead Rd / North Pole HS Blvd. Ext.-AK146: Bids Opened 01/22/2009 (6183/63025//1699) 5 Bids Tendered	670(4) Transverse Pavement Markings Lines	Square Foot	345	3.00 0.09%	1.00 1.00 0.03%	2.82 5.00 0.14%	5.00 1.50 0.04%	1,250,518
2011 05	FY11 SEA Region Airport Paint Markings (33211/4095/68332/69700/0) 3 Bids Tendered	670(5) Airport Paint Markings Haines	Lump Sum	1	35,000.00 7.37%	24,388.54 29,500.00 7.11%	32,962.85 45,000.00 10.04%	45,000.00 24,388.54 4.29%	414,700
2010 05	FY10 SEA Region Airport Paint Markings (28254/4095/68332/69138/0) 1 Bids Tendered	670(5) Airport Paint Markings Kake	Lump Sum	1	35,000.00 18.53%	24,500.00 24,500.00 10.94%	24,500.00 0.00 0.00%	24,500.00 0.00 0.00%	224,000
2009 05	Fy09 Federal Pavement Markings (20193/67489/68322/69138/1163) 1 Bids Tendered	670(5) Painted Airport Markings Petersburg	Lump Sum	1	76,850.00 8.58%	51,000.00 51,000.00 6.19%	51,000.00 0.00 0.00%	51,000.00 0.00 0.00%	824,000
2011 05	FY11 SEA Region Highway Pavement Markings (33291/69404/1163) 3 Bids Tendered	670(5) Painted Traffic Markings, Wrangell	Lump Sum	1	38,500.00 4.39%	37,500.00 37,500.00 4.41%	44,166.67 45,000.00 5.04%	50,000.00 50,000.00 5.32%	849,500
2011 04	FY11 Sea Region Highway Pavement Markings (33155/69404/1163) 1 Bids Tendered	670(5) Painted Traffic Markings, Wrangell	Lump Sum	1	38,497.00 4.50%	37,500.00 37,500.00 3.57%	37,500.00 0.00 0.00%	37,500.00 0.00 0.00%	1,049,000
2010 06	FFY10 SEA Region Highway Pavement Markings (28673/69400/1163) 1 Bids Tendered	670(5) Painted Traffic Markings, Wrangell	Lump Sum	1	38,283.00 5.71%	40,000.00 40,000.00 6.69%	40,000.00 0.00 0.00%	40,000.00 0.00 0.00%	597,500
2009 11	Alaska Highway MP 1308 Tok Weigh Station (20712/67381/1700) 7 Bids Tendered	670(5) Painted Traffic Transverse Markings, Words, and Symbols	Each	6	200.00 0.02%	150.00 281.00 0.03%	679.37 245.00 0.02%	1,712.60 150.00 0.01%	6,460,641
2011 05	FY11 SEA Region Airport Paint Markings (33211/4095/68332/69700/0) 3 Bids Tendered	670(6) Airport Paint Markings Skagway	Lump Sum	1	35,000.00 7.37%	17,622.55 26,000.00 6.27%	26,874.18 37,000.00 8.26%	37,000.00 17,622.55 3.10%	414,700
2009 05	Fy09 Federal Pavement Markings (20193/67489/68322/69138/1163) 1 Bids Tendered	670(6) Painted Airport Markings Yakutat	Lump Sum	1	82,300.00 9.19%	78,000.00 78,000.00 9.47%	78,000.00 0.00 0.00%	78,000.00 0.00 0.00%	824,000

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 06	FFY10 SEA Region Highway Pavement Markings (28673/69400/1163) 1 Bids Tendered	670(6) Painted Traffic Markings, Klawock	Lump Sum	1	190,418.00 28.39%	90,000.00 90,000.00 15.06%	90,000.00 0.00 0.00%	90,000.00 0.00 0.00%	597,500
2011 04	FY11 Sea Region Highway Pavement Markings (33155/69404/1163) 1 Bids Tendered	670(6) Painted Traffic Markings, Klawock	Lump Sum	1	191,075.00 22.34%	200,000.00 200,000.00 19.07%	200,000.00 0.00 0.00%	200,000.00 0.00 0.00%	1,049,000
2011 05	FY11 SEA Region Highway Pavement Markings (33291/69404/1163) 3 Bids Tendered	670(6) Painted Traffic Markings, Klawock	Lump Sum	1	200,000.00 22.82%	190,000.00 190,000.00 22.37%	233,333.33 290,000.00 32.51%	290,000.00 220,000.00 23.43%	849,500
2011 05	FY11 SEA Region Airport Paint Markings (33211/4095/68332/69700/0) 3 Bids Tendered	670(7) Airport Paint Markings Ketchikan	Lump Sum	1	67,900.00 14.30%	65,000.00 70,000.00 16.88%	79,261.03 65,000.00 14.51%	102,783.09 102,783.09 18.08%	414,700
2009 05	Fy09 Federal Pavement Markings (20193/67489/68322/69138/1163) 1 Bids Tendered	670(7) Painted Airport Markings Haines	Lump Sum	1	23,700.00 2.65%	30,000.00 30,000.00 3.64%	30,000.00 0.00 0.00%	30,000.00 0.00 0.00%	824,000
2011 05	FY11 SEA Region Highway Pavement Markings (33291/69404/1163) 3 Bids Tendered	670(7) Painted Traffic Markings, Haines	Lump Sum	1	116,000.00 13.24%	34,950.00 52,000.00 6.12%	56,650.00 34,950.00 3.92%	83,000.00 83,000.00 8.84%	849,500
2011 04	FY11 Sea Region Highway Pavement Markings (33155/69404/1163) 1 Bids Tendered	670(7) Painted Traffic Markings, HAINES	Lump Sum	1	110,520.00 12.92%	140,000.00 140,000.00 13.35%	140,000.00 0.00 0.00%	140,000.00 0.00 0.00%	1,049,000
2009 05	Fy09 Federal Pavement Markings (20193/67489/68322/69138/1163) 1 Bids Tendered	670(8) Painted Airport Markings Skagway	Lump Sum	1	24,200.00 2.70%	27,500.00 27,500.00 3.34%	27,500.00 0.00 0.00%	27,500.00 0.00 0.00%	824,000
2010 06	FFY10 SEA Region Highway Pavement Markings (28673/69400/1163) 1 Bids Tendered	670(8) Painted Traffic Markings, Kake	Lump Sum	1	5,415.00 0.81%	12,500.00 12,500.00 2.09%	12,500.00 0.00 0.00%	12,500.00 0.00 0.00%	597,500
2011 05	FY11 SEA Region Highway Pavement Markings (33291/69404/1163) 3 Bids Tendered	670(8) Painted Traffic Markings, Skagway	Lump Sum	1	29,250.00 3.34%	10,000.00 15,000.00 1.77%	33,333.33 10,000.00 1.12%	75,000.00 75,000.00 7.99%	849,500
2011 04	FY11 Sea Region Highway Pavement Markings (33155/69404/1163) 1 Bids Tendered	670(8) Painted Traffic Markings, SKAGWAY	Lump Sum	1	27,850.00 3.26%	42,500.00 42,500.00 4.05%	42,500.00 0.00 0.00%	42,500.00 0.00 0.00%	1,049,000

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 06	JNU - Glacier Highway * Trailhead Stage II - Amalga Harbor to Kayak Launch (19996/68832/1696) 3 Bids Tendered	670(8) Recessed Pavement Marker	Each	401	31.00 0.12%	50.00 50.00 0.20%	62.67 88.00 0.36%	88.00 50.00 0.19%	9,793,198
2015 10	Jnu - Glacier Highway Pavement Rehabilitation Point Lena To Tee Harbor (44347/67564/7624) 2 Bids Tendered	670(8) Recessed Pavement Marker	Each	155	50.00 0.17%	50.00 50.00 0.22%	64.00 78.00 0.33%	78.00 0.00 0.00%	3,491,195
2009 06	PSG - Mitkof HWY - Scow Bay to Crystal Lake Hatchery Road (18612/68819/1696) 3 Bids Tendered	670(8) Recessed Pavement Marker	Each	659	60.00 0.67%	40.00 40.00 0.57%	45.00 40.00 0.46%	55.00 55.00 0.52%	4,592,240
2011 07	KTN-South Tongass Pavement Rehabilitation (30814/69571/1696) 1 Bids Tendered	670(8) Recessed Pavement Marker	Each	100	50.00 0.42%	150.00 150.00 1.23%	150.00 0.00 0.00%	150.00 0.00 0.00%	1,219,195
2010 03	KTN-Totem Bight To Whipple Creek (17733/67443/1696) 2 Bids Tendered	670(8) Recessed Pavement Marker	Each	140	100.00 0.15%	110.00 110.00 0.18%	117.50 125.00 0.20%	125.00 0.00 0.00%	8,744,515
2016 12	Skagway - Replace Captain William Henry Moore Bridge (46281//1696) 5 Bids Tendered	670(8) Recessed Pavement Marker	Each	49	75.00 0.03%	200.00 277.04 0.07%	215.41 200.00 0.05%	277.04 200.00 0.05%	18,907,426
2018 07	(67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns Airport Access Rd. (48265/00057/67509/1696) 1 Bids Tendered	670(8) Recessed Pavement Marker	EACH	270	54.00 0.25%	56.00 56.00 0.25%	56.00 0.00 0.00%	56.00 0.00 0.00%	6,157,603
2014 11	Fritz Cove Road Rehabilitation And Repair (36604/69397/1696) 2 Bids Tendered	670(8) Recessed Pavement Marker	Each	250	80.00 0.54%	35.00 35.00 0.28%	35.00 35.00 0.19%	35.00 0.00 0.00%	3,115,745
2011 09	Jnu - Glacier Hwy - North Eagle Beach Kayak Launch to Bessie Creek (32656/67526/1696) 3 Bids Tendered	670(8) Recessed Pavement Marker	Each	398	110.00 0.35%	40.00 45.00 0.17%	41.67 40.00 0.14%	45.00 40.00 0.13%	10,369,300

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 12	HOONAH FERRY TERMINAL TO AIRPORT PAVEMENT REHABILITATION (23195/68909/1696) 3 Bids Tendered	670(8) Recessed Pavement Marker	Each	190	65.00 0.48%	60.00 60.00 0.66%	79.67 60.00 0.63%	119.00 119.00 1.02%	1,720,852
2009 07	HAINES HIGHWAY - Front Street To Union Street Rehabilitation (20894/68948/1696) 1 Bids Tendered	670(8) Recessed Pavement Marker	Each	39	60.00 0.10%	90.00 90.00 0.19%	90.00 0.00 0.00%	90.00 0.00 0.00%	1,833,512
2014 12	KTN South Tongass Paving/ Collins Road Guardrail HSIP (43547/67674/68412/1696) 2 Bids Tendered	670(8) Recessed Pavement Marker	Each	466	90.00 1.06%	35.00 35.00 0.53%	36.50 38.00 0.51%	38.00 0.00 0.00%	3,069,946
2015 10	POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay Rd (43175/68084/1696) 2 Bids Tendered	670(8) Recessed Pavement Marker	Each	300	50.00 0.42%	25.00 31.00 0.38%	28.00 25.00 0.29%	31.00 0.00 0.00%	2,452,963
2009 06	Craig-Klawock Highway Resurfacing (18872/68784/1696) 3 Bids Tendered	670(8) Recessed Pavement Marker	Each	660	60.00 0.98%	35.00 50.00 1.06%	47.00 35.00 0.72%	56.00 56.00 0.94%	3,113,538
2009 04	KTN- North Tongass Safety Improvements (13373/67423/1696) 3 Bids Tendered	670(8) Recessed Pavement Marker	Each	25	90.00 0.13%	200.00 250.00 0.55%	250.00 300.00 0.65%	300.00 200.00 0.37%	1,129,532
2010 06	JNU-Glacier Spur Road (Pavement Rehabilitation) (20472/69348/1696) 1 Bids Tendered	670(8) Recessed Pavement Marker	Each	200	50.00 0.88%	60.00 60.00 1.06%	60.00 0.00 0.00%	60.00 0.00 0.00%	1,135,309
2009 07	JNU- Mendenhall Loop to Ferry Terminal (23372/68901/1696) 2 Bids Tendered	670(8) Recessed Pavement Marker	Each	738	50.00 1.11%	32.00 35.00 0.90%	33.50 32.00 0.73%	35.00 0.00 0.00%	2,878,170
2011 11	Rezanof Drive Resurfacing - Kodiak Wye - Monashka Bay Road (35118/52105/1696) 3 Bids Tendered	670(8) Recessed Pavement Marker	Each	295	35.00 0.24%	32.00 175.00 1.10%	120.67 155.00 0.86%	175.00 32.00 0.17%	4,704,798
2011 04	Yakutat Area Wide Paving, Yakutat Airport Runway 11-29 Pavement Repairs, CBY Utilities RE-BID (26973//1696) 3 Bids Tendered	670(8) Recessed Pavement Marker	Each	283	120.00 0.49%	100.00 110.00 0.46%	113.33 100.00 0.40%	130.00 130.00 0.50%	6,821,536

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 02	68688 - Klw To Hollis Pvmt Rehab - Final Estimate (35641/68688/1696) 3 Bids Tendered	670(8) Recessed Pavement Marker	Each	2,000	60.00 0.77%	21.00 21.00 0.33%	25.17 25.00 0.39%	29.50 29.50 0.41%	12,913,532
2013 11	Kodiak Area Roads Pavement Preservation & Kodiak Areawide Delineation Improvements (41874/54149 55966/1696) 4 Bids Tendered	670(8) Recessed Pavement Marker	Each	4,800	50.00 3.89%	23.50 27.50 2.32%	25.50 25.00 2.04%	27.50 26.00 1.79%	5,696,203
2012 10	Kodiak: Chiniak Road MP 23.7 Improvements (38695/58107/1696) 4 Bids Tendered	670(8) Recessed Pavement Marker	Each	72	75.00 0.14%	140.00 160.00 0.27%	158.68 175.00 0.26%	175.00 159.72 0.21%	4,277,730
2013 12	JNU-North Douglas Highway Pavement Rehabilitation (40794/67531/1696) 2 Bids Tendered	670(8) Recessed Pavement Marker	Each	450	50.00 0.40%	25.00 25.00 0.25%	25.00 25.00 0.20%	25.00 0.00 0.00%	4,522,796
2010 11	JNU-North Douglas Highway Pavement Rehabilitation (26855/69633/1696) 3 Bids Tendered	670(8) Recessed Pavement Marker	Each	810	60.00 0.77%	26.50 32.00 0.53%	40.33 26.50 0.31%	62.50 62.50 0.69%	4,884,352
2012 11	Sawmill Creek Road Upgrade (37924/68216/1696) 3 Bids Tendered	670(8) Recessed Pavement Marker	Each	183	100.00 0.15%	25.00 25.00 0.04%	43.33 55.00 0.08%	55.00 50.00 0.07%	11,789,167
2013 03	KTN- North Tongass Highway (Ward Cove to Refuge Cove) (29055/68973/1696) 2 Bids Tendered	670(8) Recessed Pavement Marker	Each	120	130.00 0.19%	38.00 80.00 0.11%	59.00 38.00 0.05%	80.00 0.00 0.00%	9,118,342
2012 11	KTN North Tongass Pavement Rehabilitation (38072/67477/1696) 2 Bids Tendered	670(8) Recessed Pavement Marker	Each	254	90.00 0.78%	40.00 40.00 0.46%	42.50 45.00 0.39%	45.00 0.00 0.00%	2,232,313
2013 06	JNU - Thane Road HSIP (33305/69331/1696) 1 Bids Tendered	670(8) Recessed Pavement Marker	Each	31	50.00 0.14%	100.00 100.00 0.24%	100.00 0.00 0.00%	100.00 0.00 0.00%	1,298,675
2010 11	68707 - POW Thorne Bay Road Bridges Painting (24753/68707/1696) 3 Bids Tendered	670(8) Recessed Pavement Marker	Each	16	60.00 0.07%	85.00 700.00 0.62%	428.33 500.00 0.40%	700.00 85.00 0.07%	1,820,440
2010 03	JNU-FFY09 Areawide Paving (24834/68837/1696) 2 Bids Tendered	670(8) Recessed Pavement Marker	Each	560	40.00 1.73%	48.00 48.00 2.52%	48.20 48.40 2.17%	48.40 0.00 0.00%	1,068,730

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 01	POW Big Salt Lake Road Pavement Rehabilitation (38069/67439/1696) 2 Bids Tendered	670(8) Recessed Pavement Marker	Each	402	110.00 1.31%	28.00 29.00 0.44%	28.50 28.00 0.33%	29.00 0.00 0.00%	2,620,072
2013 01	WRG Zimovia Pavement Rehabilitation (38064/67425/1696) 3 Bids Tendered	670(8) Recessed Pavement Marker	Each	1,330	60.00 0.86%	23.00 25.00 0.43%	26.00 30.00 0.50%	30.00 23.00 0.37%	7,822,574
2011 10	JNU-Thane Road Pavement Rehabilitation (28053/69340/1696) 1 Bids Tendered	670(8) Recessed Pavement Marker	Each	230	50.00 0.26%	50.00 50.00 0.28%	50.00 0.00 0.00%	50.00 0.00 0.00%	4,059,696
2013 01	Halibut Point Road Pavement Rehab (38459/69351/1696) 3 Bids Tendered	670(8) Recessed Pavement Marker	Each	696	50.00 0.18%	31.90 31.90 0.12%	54.63 32.00 0.11%	100.00 100.00 0.34%	19,292,860
2016 05	Chiniak Highway MP: 10-15 Pavement Preservation HSIP: Kodiak Bridge Rail Upgrades (45787/56699 & 57090/0) 2 Bids Tendered	670(8) RECESSED PAVEMENT MARKER	EACH	410	175.00 0.58%	35.00 38.00 0.15%	36.50 35.00 0.13%	38.00 0.00 0.00%	10,388,523
2009 05	Kodiak: Rezanof Dr. Resurfacing Coast Guard Access Road To Marine Way (19675/51930/1696) 2 Bids Tendered	670(8) RECESSED PAVEMENT MARKER	EACH	525	20.00 0.24%	30.00 30.00 0.26%	67.00 104.00 0.84%	104.00 0.00 0.00%	5,963,225
2009 10	Yak-Area wide Paving (25013/68345/1696) 3 Bids Tendered	670(8) Recessed Pavement Markers	Each	283	60.00 0.24%	110.00 110.00 0.59%	133.33 170.00 0.78%	170.00 120.00 0.49%	5,317,010
2016 12	Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/0) 2 Bids Tendered	670(8) RECESSED PAVEMENT MARKINGS	EACH	135	150.00 0.13%	50.00 50.00 0.05%	54.00 58.00 0.06%	58.00 0.00 0.00%	13,394,988
2011 10	JNU-Thane Road Pavement Rehabilitation (28053/69340/1696) 1 Bids Tendered	670(8)Alt A Recessed Pavement Marker	Each	30	50.00 0.03%	50.00 50.00 0.04%	50.00 0.00 0.00%	50.00 0.00 0.00%	4,059,696
2011 10	JNU-Thane Road Pavement Rehabilitation (28053/69340/1696) 1 Bids Tendered	670(8)Alt B Recessed Pavement Marker	Each	30	50.00 0.03%	50.00 50.00 0.04%	50.00 0.00 0.00%	50.00 0.00 0.00%	4,059,696
2010 06	FFY10 SEA Region Highway Pavement Markings (28673/69400/1163) 1 Bids Tendered	670(9) Painted Traffic Markings, Angoon	Lump Sum	1	3,524.00 0.53%	12,500.00 12,500.00 2.09%	12,500.00 0.00 0.00%	12,500.00 0.00 0.00%	597,500

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 04	FY11 Sea Region Highway Pavement Markings (33155/69404/1163) 1 Bids Tendered	670(9) Painted Traffic Markings, YAKUTAT	Lump Sum	1	3,200.00 0.37%	1,000.00 1,000.00 0.10%	1,000.00 0.00 0.00%	1,000.00 0.00 0.00%	1,049,000
2012 11	Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 (38958/55575/1697) 5 Bids Tendered	670(9-78) Removal of Pavement Markings	lf	3,000	0.50 0.11%	3.00 15.10 2.79%	7.12 7.00 1.21%	15.10 3.50 0.61%	1,623,000
2016 09	HSIP: Eklutna Overpass Bridge Warning 2015 (46219/58099/1700) 7 Bids Tendered	670(99) Bridge Girder Delineation	Each	2	6,000.00 1.97%	4,100.00 4,100.00 1.99%	16,385.71 12,200.00 5.70%	32,500.00 6,000.00 2.73%	412,688
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/1697) 2 Bids Tendered	670(9-98) Removal of Pavement Markings	Linear Foot	520	5.00 0.03%	10.00 10.00 0.08%	10.00 10.00 0.08%	10.00 0.00 0.00%	6,769,856
2015 03	Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement Preservation, Phase 1 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation, Phase 1 (44280/58496 58497/7208) 2 Bids Tendered	670(99A) Temporary Painted Striping	Contingent Sum	1	18,000.00 0.20%	18,000.00 18,000.00 0.21%	18,000.00 18,000.00 0.19%	18,000.00 0.00 0.00%	8,572,860
2015 03	Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement Preservation, Phase 1 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation, Phase 1 (44280/58496 58497/7208) 2 Bids Tendered	670(99B) Temporary Painted Symbols and Arrows	Contingent Sum	1	2,000.00 0.02%	2,000.00 2,000.00 0.02%	2,000.00 2,000.00 0.02%	2,000.00 0.00 0.00%	8,572,860
2016 07	C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/1697) 3 Bids Tendered	670(9A) Removal of Pavement Markings	Linear Foot	810	10.00 0.07%	2.25 20.00 0.15%	9.08 2.25 0.02%	20.00 5.00 0.03%	10,998,774
2016 09	Golovin Airport Improvements (43457//0) 6 Bids Tendered	P-670a Hazard Area Barrier, Plastic	Each	50	350.00 0.15%	300.00 300.00 0.17%	436.67 400.00 0.17%	650.00 300.00 0.11%	8,839,335

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 08	Sitka Rocky Gutierrez Airport (25693/69298/4901) 3 Bids Tendered	P-670a Hazard Marker Barricade	Each	10	500.00 0.02%	500.00 600.00 0.02%	696.67 990.00 0.03%	990.00 500.00 0.02%	24,503,680
2010 01	Petersburg Airport-Runway Safety Area Improvements (Phase III) (26553/69360/0) 3 Bids Tendered	P-670a HAZARD MARKER BARRIER	EACH	40	400.00 0.14%	400.00 400.00 0.17%	566.33 600.00 0.21%	699.00 699.00 0.24%	9,285,879
2011 09	FIA Apron Improvements (33692/63884/0) 3 Bids Tendered	P-670a Hazard Marker Barrier [Plastic]	Each	300	400.00 1.54%	250.00 405.00 2.51%	368.33 250.00 1.38%	450.00 450.00 2.28%	4,848,898
2011 09	Bethel Airport Pavement Rehabilitation (34034/52810/0) 4 Bids Tendered	P-670a Hazard Marker Barrier, [Plastic]	Each	94	520.00 0.60%	400.00 550.00 0.67%	575.00 750.00 0.90%	750.00 400.00 0.47%	7,700,755
2012 05	ANC Taxiway E & RON 2 Reconstruction (37306/51149/0) 2 Bids Tendered	P-670a Hazard Marker Barrier, [Plastic]	Each	230	400.00 0.52%	150.00 300.00 0.49%	225.00 150.00 0.24%	300.00 0.00 0.00%	14,045,892
2017 08	Sitka Perimeter Fencing & Gate Upgrades (47258//0) 2 Bids Tendered	P-670a Hazard Marker Barrier, [Plastic]	Each	15	500.00 1.30%	450.00 1,000.00 2.17%	725.00 450.00 0.86%	1,000.00 0.00 0.00%	692,400
2017 06	Dillingham Runway Rehabilitation (47113/CFAPT00104/4901) 3 Bids Tendered	P-670a Hazard Marker Barrier, [Plastic]	Each	21	500.00 0.10%	225.00 225.00 0.06%	391.67 600.00 0.14%	600.00 350.00 0.08%	7,996,318
2013 06	ANC Taxiways M, L & Taxilane E2 Reconstruction (40991/54028/0) 2 Bids Tendered	P-670a Hazard Marker Barrier, [Plastic]	Each	55	300.00 0.12%	135.00 300.00 0.12%	217.50 135.00 0.05%	300.00 0.00 0.00%	13,468,572
2012 08	Dillingham Airport Improvements (38124/59304/4901) 5 Bids Tendered	P-670a Hazard Marker Barrier, Plastic	Each	38	600.00 0.13%	300.00 800.00 0.26%	490.00 400.00 0.10%	800.00 300.00 0.08%	11,875,670
2015 03	Lake Hood A-B Parking Rehabilitation (44353/54465/4901) 4 Bids Tendered	P-670a Hazard Marker Barrier, Plastic	Each	71	850.00 1.09%	200.00 290.00 0.37%	268.00 250.00 0.30%	332.00 332.00 0.39%	5,589,266
2017 06	2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA (46836/58357/4901) 5 Bids Tendered	P-670a Hazard Marker Barrier, Plastic	Each	18	670.00 0.21%	500.00 600.00 0.22%	612.60 563.00 0.19%	850.00 850.00 0.28%	4,929,362
2016 06	Cold Bay Airport Improvements 2016 (45927/53754 & 57329/0) 3 Bids Tendered	P-670a Hazard Marker Barrier, Plastic	Each	184	500.00 0.62%	325.00 325.00 0.45%	441.67 500.00 0.66%	500.00 500.00 0.60%	13,242,749

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 06	Unalaska Airport Improvements 2012 (38122/53443/0) 5 Bids Tendered	P-670a Hazard Marker Barrier, Plastic	Each	15	600.00 0.03%	600.00 650.00 0.05%	710.00 600.00 0.04%	1,000.00 700.00 0.05%	19,645,356
2014 09	Koliganek Airport Reconstruction (43353/59276/4901) 5 Bids Tendered	P-670a Hazard Marker Barrier, Plastic	Each	14	600.00 0.12%	310.00 850.00 0.15%	624.58 1,100.00 0.18%	1,100.00 362.88 0.05%	7,994,086
2017 03	Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane Reconstruction (46714//4901) 10 Bids Tendered	P-670a Hazard Marker Barrier, Plastic	Each	10	250.00 0.07%	240.00 375.00 0.13%	594.28 1,100.00 0.37%	1,500.00 338.78 0.11%	2,947,832
2016 04	ANC Taxiway R Improvements & ANC Taxiway T Improvements (45753//4901) 2 Bids Tendered	P-670a Hazard Marker Barrier, Plastic	Each	190	325.00 0.22%	200.00 300.00 0.29%	250.00 200.00 0.17%	300.00 0.00 0.00%	19,955,808
2012 05	Birchwood Airport Runway Pavement Rehabilitation (37544/52966/4901) 3 Bids Tendered	P-670a Hazard Marker Barrier, Plastic	Each	25	350.00 0.80%	135.00 135.00 0.34%	333.00 414.00 1.04%	450.00 450.00 1.03%	981,659
2014 01	Platinum Airport Runway Extension (42065/54774/4901) 4 Bids Tendered	P-670a Hazard Marker Barrier, Plastic	Each	7	650.00 0.20%	550.00 750.00 0.00%	737.50 550.00 0.00%	900.00 750.00 0.00%	
2018 08	Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet Control Structure (48503//4901) 2 Bids Tendered	P-670a Hazard Marker Barrier, Plastic	Each	34	250.00 1.45%	135.00 135.00 0.52%	184.27 233.53 0.81%	233.53 0.00 0.00%	890,550
2015 08	Hooper Bay Airport Improvements (44980/57419/4901) 4 Bids Tendered	P-670a Hazard Marker Barrier, Plastic	Each	41	600.00 0.09%	350.00 800.00 0.13%	567.50 620.00 0.09%	800.00 500.00 0.07%	25,767,875
2011 08	Cold Bay Airport RSA and Apron Rehab (33738/51942 52811/0) 5 Bids Tendered	P-670a Hazard Marker Barrier, Plastic	EACH	110	500.00 0.59%	300.00 300.00 0.44%	468.00 750.00 0.98%	750.00 530.00 0.62%	7,553,644
2018 03	ANC Taxiway R Group VI Improvements (48142//4901) 2 Bids Tendered	P-670a Hazard Marker Barrier, Plastic	Each	139	280.00 0.24%	100.00 100.00 0.09%	125.00 150.00 0.14%	150.00 0.00 0.00%	15,287,034
2009 04	ANC RON Parking, 12-14 Reconstruction (21532/51095/4901) 5 Bids Tendered	P-670a Hazard Marker Barrier, Plastic	Each	240	350.00 0.69%	300.00 356.00 0.90%	386.20 500.00 1.20%	500.00 375.00 0.89%	9,489,289

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 08	ANC Gate N8 Pavement Replacement Design (24214/51559/4901) 6 Bids Tendered	P-670a Hazard Marker Barrier, Plastic	Each	40	350.00 0.71%	300.00 310.00 0.76%	383.17 355.00 0.86%	550.00 550.00 1.33%	1,629,855
2009 06	ANC Snow Disposal Facility (20613/50906/4901) 5 Bids Tendered	P-670a Hazard Marker Barrier, Plastic	Each	30	370.00 1.26%	335.00 400.00 1.58%	394.67 390.00 1.53%	448.37 335.00 1.30%	758,920
2010 09	Kotzebue Airport And Safety Area Improvments-Stage I (31453/63181/4901) 5 Bids Tendered	P-670a Hazard Marker Barrier, Plastic	Each	30	400.00 0.05%	350.00 700.00 0.15%	626.00 500.00 0.09%	880.00 350.00 0.06%	14,397,590
2018 05	Birchwood Airport Taxiway & Apron Reconstruction (48296//0) 3 Bids Tendered	P-670a Hazard Marker Barrier, Plastic	Each	266	250.00 1.19%	250.00 250.00 1.46%	283.33 300.00 1.59%	300.00 300.00 1.54%	4,554,838
2009 05	King Salmon Airport, Apron And Taxiway Resurfacing Project (22212/51975/0) 3 Bids Tendered	P-670a Hazard Marker Barrier, Plastic	Each	70	600.00 0.49%	300.00 300.00 0.34%	433.33 500.00 0.52%	500.00 500.00 0.36%	6,218,035
2010 03	Northern Region Certificated Airport Compliance Stage I I (Kotzebue) (27773/63503/4901) 3 Bids Tendered	P-670a Hazard Marker Barrier, Plastic	Each	7	750.00 0.23%	500.00 500.00 0.17%	516.67 550.00 0.17%	550.00 500.00 0.10%	2,002,694
2009 06	ANC Snow Disposal Facility (23692/50906/4901) 5 Bids Tendered	P-670a Hazard Marker Barrier, Plastic	Each	30	370.00 1.25%	335.00 400.00 1.51%	394.67 390.00 1.47%	448.37 335.00 1.24%	792,672
2018 03	Lake Hood Seaplane Base LHD Taxiway V Reconstruction (48180//4901) 8 Bids Tendered	P-670a Hazard Marker Barrier, Plastic	Each	200	250.00 0.84%	80.00 80.00 0.31%	253.76 275.00 1.03%	500.00 200.00 0.73%	5,162,564
2011 09	Homer Airport Improvements (33921/52714/0) 4 Bids Tendered	P-670a Hazard Marker Barrier, Plastic	EACH	120	450.00 2.43%	150.00 750.00 6.10%	412.50 450.00 3.42%	750.00 300.00 2.01%	1,475,427
2010 06	Dillingham Airport Terminal Apron, Taxiway A & B (28894/52289/0) 3 Bids Tendered	P-670a Hazard Marker Barrier, Plastic	Each	110	450.00 0.56%	300.00 700.00 1.11%	500.00 300.00 0.45%	700.00 500.00 0.69%	6,933,468

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 08	Barrow Airport Combined Maintenance and Operations Facility - Stage I (46186/62378/4901) 1 Bids Tendered	P-670a HAZARD MARKER BARRIER, PLASTIC	Each	30	425.00 0.12%	500.00 500.00 0.14%	500.00 0.00 0.00%	500.00 0.00 0.00%	10,660,005
2017 03	ANC Taxiway Y Reconstruction (46841//0) 2 Bids Tendered	P-670a HAZARD MARKER BARRIER, PLASTIC	EACH	122	500.00 0.22%	125.00 1,000.00 0.66%	562.50 125.00 0.07%	1,000.00 0.00 0.00%	18,592,072
2017 09	Aniak Airport Runway Shift (47424//0) 4 Bids Tendered	P-670a HAZARD MARKER BARRIER, PLASTIC	EACH	20	600.00 0.03%	450.00 825.00 0.04%	596.25 610.00 0.03%	825.00 500.00 0.02%	38,969,351
2016 04	Talkeetna Airport Improvements & Pavement Rehabilitation (45740//0) 11 Bids Tendered	P-670a HAZARD MARKER BARRIER, PLASTIC	EACH	90	350.00 0.24%	204.00 204.00 0.27%	318.55 450.00 0.59%	450.00 250.00 0.28%	6,793,720
2016 12	ANC Gates B1, B3, and B5 Reconstruction (46402//4901) 5 Bids Tendered	P-670a HAZARD MARKER BARRIER, PLASTIC	EACH	100	250.00 0.42%	260.00 350.00 0.50%	452.00 300.00 0.43%	850.00 260.00 0.33%	6,938,487
2012 05	Nome Airport Runway 10-28 Rehabilitation (37371/61731/0) 3 Bids Tendered	P-670a HAZARD MARKER BARRIER, PLASTIC	EACH	24	300.00 0.48%	300.00 700.00 1.13%	600.00 800.00 0.86%	800.00 300.00 0.25%	1,480,977
2016 08	DELETE THIS ONE Barrow Airport Combined Maintenance and Operations Facility - Stage I (46076/62378/4901) 1 Bids Tendered	P-670a HAZARD MARKER BARRIER, PLASTIC	Each	30	425.00 0.12%	500.00 500.00 0.14%	500.00 0.00 0.00%	500.00 0.00 0.00%	10,660,005
2009 02	Platinum Airport Runway Relocation (19058/57775/4901) 5 Bids Tendered	P-670a Hazard Marker Barrier, Timber	Each	4	700.00 0.03%	800.00 1,250.00 0.09%	1,120.00 800.00 0.05%	1,600.00 950.00 0.05%	5,448,815
2011 06	Kodiak Airport Improvements, 2011 (33348/52739/4901) 3 Bids Tendered	P-670a Hazard Marker Barrier, Timber	Each	75	400.00 0.10%	300.00 600.00 0.20%	533.33 300.00 0.09%	700.00 700.00 0.19%	22,758,321
2010 09	Lake Hood Seaplane Base Lake Hood Strip Improvements (31273/52597/4901) 4 Bids Tendered	P-670a Hazard Marker Barrier, Wood	Each	4	350.00 0.38%	0.00 189.69 0.20%	292.61 500.00 0.50%	500.00 480.75 0.46%	384,465
2015 09	Coldfoot Airport Improvements (44828/60851/55) 8 Bids Tendered	P-670a Hazardous Area Barrier, Plastic	Each	61	300.00 0.23%	320.00 414.26 0.48%	444.28 500.00 0.52%	600.00 370.00 0.35%	5,314,269
2016 08	Kotzebue Airport Ga Apron Expansion (46137//0) 3 Bids Tendered	P-670a Hazardous Area Barrier, Plastic	Each	40	300.00 0.25%	300.00 300.00 0.20%	415.00 445.00 0.28%	500.00 500.00 0.30%	5,943,070

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 08	Pilot Station Airport Relocation (44341/62581/0) 6 Bids Tendered	P-670a Standard Signs	S.F.	20.75	200.00 0.03%	130.00 255.00 0.03%	249.17 225.00 0.02%	500.00 130.00 0.01%	19,784,261
2010 03	ANC 7R/25L Rehabilitation & Drainage and Embankment (27253/58540 52410/4901) 4 Bids Tendered	P-670a(1) Traffic Barricade, Type III	Each	130	200.00 0.06%	185.00 500.00 0.19%	330.00 185.00 0.07%	500.00 350.00 0.12%	33,830,478
2011 09	Bethel Airport Pavement Rehabilitation (34034/52810/0) 4 Bids Tendered	P-670a.1 Hazard Marker Barrier, [Plastic]	Each	139	520.00 0.89%	300.00 500.00 0.90%	487.50 750.00 1.33%	750.00 400.00 0.70%	7,700,755
2011 02	Manley Airport Relocation (32893/61564/0) 10 Bids Tendered	P-670a.1 Standard Sign	S.F.	20.75	200.00 0.04%	90.00 175.00 0.03%	185.70 310.00 0.06%	350.00 102.00 0.02%	11,049,742
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4901) 2 Bids Tendered	P-670a.n1 Hazard Marker Barrier, Plastic	Each	178	280.00 0.09%	200.00 200.00 0.07%	200.00 200.00 0.07%	200.00 0.00 0.00%	52,882,604
2012 09	Kotzebue Airport And Safety Area Improvements - Stage I I I (38453/63851/0) 3 Bids Tendered	P-670a.n1 Hazard Marker Barrier, Plastic	Each	25	550.00 0.04%	300.00 750.00 0.06%	566.67 300.00 0.02%	750.00 650.00 0.05%	30,931,995
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/0) 2 Bids Tendered	P-670a.n1 Hazard Marker Barrier, Plastic	Each	282	300.00 0.18%	200.00 300.00 0.17%	250.00 200.00 0.11%	300.00 0.00 0.00%	48,474,000
2013 06	ANC Taxiways M, L & Taxilane E2 Reconstruction (40991/54028/0) 2 Bids Tendered	P-670a.n2 Hazard Marker Barrier, [Plastic]	Each	41	310.00 0.09%	196.00 300.00 0.09%	248.00 196.00 0.06%	300.00 0.00 0.00%	13,468,572
2012 09	Kotzebue Airport And Safety Area Improvements - Stage I I I (38453/63851/0) 3 Bids Tendered	P-670a.n2 Hazard Marker Barrier, Plastic	Each	25	550.00 0.04%	300.00 750.00 0.06%	566.67 300.00 0.02%	750.00 650.00 0.05%	30,931,995
2010 09	Kotzebue Airport And Safety Area Improvments-Stage I (31453/63181/4901) 5 Bids Tendered	P-670a.n2 Hazard Marker Barrier, Plastic	Each	50	400.00 0.08%	350.00 700.00 0.24%	628.80 500.00 0.14%	880.00 350.00 0.10%	14,397,590
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4901) 2 Bids Tendered	P-670a.n2 Hazard Marker Barrier, Plastic	Each	283	300.00 0.18%	0.01 0.01 0.00%	25.01 50.00 0.03%	50.00 0.00 0.00%	48,474,000

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4901) 2 Bids Tendered	P-670a.n2 Hazard Marker Barrier, Plastic	Each	69	280.00 0.03%	200.00 200.00 0.03%	200.00 200.00 0.03%	200.00 0.00 0.00%	52,882,604
2011 07	Deadhorse Airport Rehabilitation (33614/63626/0) 5 Bids Tendered	P-670a.n2 Hazard Marker Barrier, Plastic	Each	30	400.00 0.04%	322.00 400.00 0.06%	440.00 350.00 0.04%	688.00 440.00 0.05%	20,991,815
2011 02	Manley Airport Relocation (32893/61564/0) 10 Bids Tendered	P-670a.n2 Standard Signs	S.F.	20.75	200.00 0.04%	90.00 175.00 0.03%	179.70 310.00 0.06%	310.00 102.00 0.02%	11,049,742
2011 07	Deadhorse Airport Rehabilitation (33614/63626/0) 5 Bids Tendered	P-670a.n3 Hazard Marker Barrier, Plastic	Each	105	400.00 0.16%	322.00 400.00 0.20%	388.40 350.00 0.15%	440.00 440.00 0.18%	20,991,815
2016 08	DELETE THIS ONE TOO Cordova Apron, Taxiway and G A Improvements, Stage I I (46180/61403/0) 6 Bids Tendered	P-670a-1 HAZARD MARKER BARRIER, PLASTIC	EACH	20	500.00 0.10%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	951,500
2016 08	Cordova Apron, Taxiway and G A Improvements, Stage I I (46181/61403/0) 6 Bids Tendered	P-670a-1 HAZARD MARKER BARRIER, PLASTIC	EACH	20	500.00 0.10%	400.00 650.00 0.21%	655.00 1,100.00 0.31%	1,100.00 700.00 0.19%	6,287,160
2016 08	DELETE THIS ONE LATER Cordova Apron, Taxiway and GA Improvements, Stage II (46037/61403/0) 6 Bids Tendered	P-670a-1 HAZARD MARKER BARRIER, PLASTIC	EACH	20	500.00 0.10%	0.00 0.00 0.00%	416.67 0.00 0.00%	2,500.00 0.00 0.00%	951,500
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/4901) 3 Bids Tendered	P-670a-1 .n2_A Hazard Marker Barrier, Plastic	Each	62	500.00 0.09%	300.00 300.00 0.07%	416.67 450.00 0.09%	500.00 500.00 0.07%	26,561,061
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/0) 3 Bids Tendered	P-670a-1 .n2_B Hazard Marker Barrier, Plastic	Each	68	620.00 0.13%	75.00 75.00 0.02%	375.00 550.00 0.12%	550.00 500.00 0.08%	26,561,061
2016 09	St. Michael Airport Rehabilitation (45817/62652/0) 7 Bids Tendered	P-670a-1 Hazard Marker Barrier, Plastic	Each	20	300.00 0.06%	171.00 300.00 0.06%	353.71 400.00 0.08%	645.00 275.00 0.06%	9,827,510

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 07	Gulkana Airport Apron and Taxiway Repaving (42586/61452/0) 6 Bids Tendered	P-670a-1 HAZARD MARKER BARRIER, PLASTIC	EACH	5	500.00 0.12%	300.00 2,500.00 0.95%	1,075.00 350.00 0.12%	2,500.00 300.00 0.10%	1,309,246
2017 08	Valdez Airport Apron Drainage and Grading (47273//0) 3 Bids Tendered	P-670a-1 Hazard Marker Barrier, Plastic 10 inch Barrier	Each	80	275.00 8.75%	255.00 354.75 7.66%	349.92 255.00 5.28%	440.00 440.00 7.10%	370,255
2017 06	Tok Junction Airport Surface Maintenance (47137/64361/0) 3 Bids Tendered	P-670a-1 Hazard Marker Barrier, Plastic 10 inch Barrier	Each	125	300.00 4.77%	230.00 250.00 5.14%	293.33 230.00 4.21%	400.00 400.00 7.18%	607,677
2017 08	FAI Taxiway B Reconstruction & Safety Enhancements (47105//0) 3 Bids Tendered	P-670a-1 Hazardous Area Barrier, Plastic	Each	116	575.00 3.80%	250.00 350.00 2.13%	366.67 500.00 2.95%	500.00 250.00 1.47%	1,907,111
2016 09	Galena Airport Improvements (46151/63175/4901) 2 Bids Tendered	P-670a-1.n1 Hazard Marker Barrier, Plastic	Each	40	750.00 0.22%	400.00 400.00 0.10%	550.00 700.00 0.12%	700.00 0.00 0.00%	16,756,736
2015 05	Bethel Airport Apron Rehabilitation (44608/51907/0) 2 Bids Tendered	P-670b Flag	Each	160	30.00 0.16%	15.00 35.00 0.13%	25.00 15.00 0.04%	35.00 0.00 0.00%	4,293,431
2015 05	Bethel Airport Apron Rehabilitation (44608/51907/0) 2 Bids Tendered	P-670b Flasher Unit for [Plastic] Barrier	Each	160	170.00 0.93%	40.00 100.00 0.37%	70.00 40.00 0.11%	100.00 0.00 0.00%	4,293,431
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/4902) 4 Bids Tendered	P-670b Flasher Unit for Plastic Barrier	Each	90	25.00 0.01%	37.80 100.00 0.03%	74.70 61.00 0.02%	100.00 100.00 0.02%	32,191,812
2017 03	ANC Runway 7R Concrete Joint Seal Replacement (46527/N/A/4902) 2 Bids Tendered	P-670b Flasher Unit for Plastic Barrier	Each	125	50.00 0.61%	34.00 34.00 0.67%	317.00 600.00 11.80%	600.00 0.00 0.00%	630,874
2011 04	ANC Concourse A Apron Resonstruction (33166/56224/4902) 4 Bids Tendered	P-670b Flasher Unit for Plastic Barrier	Each	246	50.00 0.17%	57.50 75.00 0.32%	99.38 140.00 0.55%	140.00 57.50 0.21%	5,791,293
2010 03	ANC 7R/25L Rehabilitation & Drainage and Embankment (27253/58540 52410/4902) 4 Bids Tendered	P-670b Flasher Unit for Plastic Barrier	Each	355	50.00 0.04%	25.00 25.00 0.03%	50.50 93.00 0.09%	93.00 50.00 0.05%	33,830,478

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 03	King Salmon Airport Lighting (33104/52673/0) 2 Bids Tendered	P-670b Flasher Unit for Plastic Barrier	EACH	50	100.00 0.09%	200.00 300.00 0.25%	250.00 200.00 0.16%	300.00 0.00 0.00%	6,109,633
2016 09	Homer Beluga Float Plane Facilities Improvements (46154//4902) 7 Bids Tendered	P-670b Flasher Unit for Plastic Barrier	Each	3	75.00 0.01%	100.00 170.00 0.03%	281.43 200.00 0.03%	500.00 100.00 0.01%	1,754,971
2014 03	ANC Runway 7R/25L Concrete Keel Mock-up Testing (42508/57721/0) 2 Bids Tendered	P-670b Flasher Unit for Plastic Barrier	Each	75	350.00 4.72%	175.00 175.00 0.00%	187.50 200.00 0.00%	200.00 0.00 0.00%	
2016 04	ANC Taxiway R Improvements & ANC Taxiway T Improvements (45753//4902) 2 Bids Tendered	P-670b Flasher Unit for Plastic Barrier	Each	190	60.00 0.04%	50.00 50.00 0.05%	50.00 50.00 0.04%	50.00 0.00 0.00%	19,955,808
2018 03	ANC Taxiway R Group VI Improvements (48142//4902) 2 Bids Tendered	P-670b Flasher Unit for Plastic Barrier	Each	139	57.00 0.05%	50.00 50.00 0.05%	50.00 50.00 0.05%	50.00 0.00 0.00%	15,287,034
2011 04	ANC Concourse A Apron Reconstruction (33213/56224/4902) 4 Bids Tendered	P-670b Flasher Unit for Plastic Barrier	Each	246	50.00 0.17%	57.50 75.00 0.29%	99.38 140.00 0.50%	140.00 57.50 0.19%	6,392,200
2013 07	ANC Runway 7R/25L Concrete Panel Spall Repairs (41196/55665/4902) 3 Bids Tendered	P-670b Flasher Unit for Plastic Barrier	Each	75	75.00 0.26%	120.00 319.43 0.73%	279.81 120.00 0.24%	400.00 400.00 0.77%	3,280,620
2015 05	ANC Taxiway Y&K Safety Area Widening (44206/55731/0) 3 Bids Tendered	P-670b FLASHER UNIT FOR PLASTIC BARRIER	EACH	200	75.00 0.22%	15.51 15.51 0.06%	67.50 117.00 0.42%	117.00 70.00 0.22%	5,289,768
2011 06	Kodiak Airport Improvements, 2011 (33348/52739/4902) 3 Bids Tendered	P-670b Flasher Unit for Timber Barrier	Each	80	50.00 0.01%	50.00 50.00 0.02%	66.67 50.00 0.02%	100.00 100.00 0.03%	22,758,321
2014 05	Kodiak Airport RSA Extension & Devils Creek Culvert Repair (42772/53587 57474/4902) 3 Bids Tendered	P-670b Flasher Unit for Timber Barrier	Each	75	50.00 0.01%	85.00 85.00 0.01%	258.33 600.00 0.08%	600.00 90.00 0.01%	58,222,248
2017 06	Tok Junction Airport Surface Maintenance (47137/64361/0) 3 Bids Tendered	P-670b Flasher Unit, 10 inch Barrier	Each	125	135.00 2.14%	45.00 45.00 0.93%	75.00 50.00 0.92%	130.00 130.00 2.33%	607,677

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 08	Valdez Airport Apron Drainage and Grading (47273//0) 3 Bids Tendered	P-670b Flasher Unit, 10 inch Barrier	Each	80	130.00 4.13%	80.00 92.50 2.00%	97.50 120.00 2.49%	120.00 80.00 1.29%	370,255
2010 03	ANC 7R/25L Rehabilitation & Drainage and Embankment (27253/58540 52410/4902) 4 Bids Tendered	P-670b(1) Flasher Unit for Traffic Barricade, Type III	Each	130	50.00 0.01%	25.00 25.00 0.01%	50.50 93.00 0.03%	93.00 50.00 0.02%	33,830,478
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4902) 2 Bids Tendered	P-670b.n1 Flasher Unit for Plastic Barrier	Each	282	50.00 0.03%	50.00 50.00 0.03%	50.00 50.00 0.03%	50.00 0.00 0.00%	48,474,000
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4902) 2 Bids Tendered	P-670b.n1 Flasher Unit for Plastic Barrier	Each	178	57.00 0.02%	50.00 50.00 0.02%	62.50 75.00 0.03%	75.00 0.00 0.00%	52,882,604
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4902) 2 Bids Tendered	P-670b.n2 Flasher Unit for Plastic Barrier	Each	69	57.00 0.01%	50.00 50.00 0.01%	62.50 75.00 0.01%	75.00 0.00 0.00%	52,882,604
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4902) 2 Bids Tendered	P-670b.n2 Flasher Unit for Plastic Barrier	Each	283	50.00 0.03%	0.01 0.01 0.00%	10.01 20.00 0.01%	20.00 0.00 0.00%	48,474,000
2011 03	King Salmon Airport Lighting (33104/52673/0) 2 Bids Tendered	P-670c Flag	EACH	50	50.00 0.05%	10.00 10.00 0.01%	15.00 20.00 0.02%	20.00 0.00 0.00%	6,109,633
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/4903) 4 Bids Tendered	P-670c Flag	Each	90	15.00 0.00%	15.00 100.00 0.03%	52.48 76.00 0.02%	100.00 15.00 0.00%	32,191,812
2010 03	ANC 7R/25L Rehabilitation & Drainage and Embankment (27253/58540 52410/4903) 4 Bids Tendered	P-670c Flag	Each	485	5.00 0.01%	10.00 10.00 0.01%	27.75 24.00 0.03%	57.00 20.00 0.03%	33,830,478
2014 05	Kodiak Airport RSA Extension & Devils Creek Culvert Repair (42772/53587 57474/4903) 3 Bids Tendered	P-670c Flag	Each	75	25.00 0.00%	5.00 65.00 0.01%	36.67 40.00 0.01%	65.00 5.00 0.00%	58,222,248

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 890 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 08	Valdez Airport Apron Drainage and Grading (47273//4903) 3 Bids Tendered	P-670c Flag	Each	80	35.00 1.11%	10.00 57.50 1.24%	27.50 10.00 0.21%	57.50 15.00 0.24%	370,255
2011 06	Kodiak Airport Improvements, 2011 (33348/52739/4903) 3 Bids Tendered	P-670c Flag	Each	150	25.00 0.01%	12.00 12.00 0.01%	25.67 20.00 0.01%	45.00 45.00 0.02%	22,758,321
2017 06	Tok Junction Airport Surface Maintenance (47137/64361/4903) 3 Bids Tendered	P-670c Flag	Each	125	75.00 1.19%	10.00 35.00 0.72%	23.33 10.00 0.18%	35.00 25.00 0.45%	607,677
2016 09	Homer Beluga Float Plane Facilities Improvements (46154//4903) 7 Bids Tendered	P-670c Flag	Each	3	50.00 0.01%	10.00 170.00 0.03%	165.71 100.00 0.01%	500.00 30.00 0.00%	1,754,971