

Date Opene	Project Name					Pay Unit	
Eng Est Low Bid	EE Unit Price %	Low Bid %	2nd Low %	3rd Low %	Minimum All Bids	Average All Bids	Maximum All Bids
201(3B) Clearing And Grubbing Lump Sum							
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing					1	Lump Sum
8,868,539.00	56,880.00	480,000.00	250,000.00	500,000.00	250,000.00	410,000.00	500,000.00
9,109,265.00	0.64%	5.27%	2.46%	4.81%			
202(1) Removal Of Structures And Obstructions Lump Sum							
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing					1	Lump Sum
8,868,539.00	4,500.00	-50,000.00	100,000.00	500,000.00	-50,000.00	183,333.33	500,000.00
9,109,265.00	0.05%	-0.55%	0.98%	4.81%			
202(2) Removal Of Pavement Square Yard or Square Meter							
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing					16,220	Square Yard
8,868,539.00	4.00	6.00	3.50	5.00	3.50	4.83	6.00
9,109,265.00	0.73%	1.07%	0.56%	0.78%			
202(4) Removal Of Culvert Pipe Linear Foot or Meter							
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing					2,928	Linear Foot
8,868,539.00	25.00	25.00	37.00	30.00	25.00	30.67	37.00
9,109,265.00	0.83%	0.80%	1.06%	0.84%			
203(3) Unclassified Excavation Cubic Yard or Cubic Meter							
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing					37,050	Cubic Yard
8,868,539.00	10.00	7.00	15.50	12.00	7.00	11.50	15.50
9,109,265.00	4.18%	2.85%	5.64%	4.28%			
203(4) Muck Excavation Cubic Yard or Cubic Meter							
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing					3,560	Cubic Yard
8,868,539.00	15.00	15.00	18.50	20.00	15.00	17.83	20.00
9,109,265.00	0.60%	0.59%	0.65%	0.68%			
203(6) Borrow Ton or Megagram							
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing					77,200	Ton
Bid as:203(6A) Borrow, Type A							
8,868,539.00	11.00	10.00	16.50	14.00	10.00	13.50	16.50
9,109,265.00	9.58%	8.47%	12.52%	10.39%			
301(1) Aggregate Base Course, Grading Ton or Megagram							
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing					4,300	Ton
Bid as:301(1) Aggregate Base Course, Grading D-1							
8,868,539.00	30.00	16.00	57.00	40.00	16.00	37.67	57.00
9,109,265.00	1.45%	0.76%	2.41%	1.65%			
501(4) Class A Concrete Cubic Yard or Cubic Meter							
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing					104	Cubic Yard
8,868,539.00	1,500.00	5,500.00	3,800.00	1,500.00	1,500.00	3,600.00	5,500.00
9,109,265.00	1.76%	6.28%	3.88%	1.50%			
602(1) Structural Plate Pipe Diameter, Gage Linear Foot or Meter							
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing					211	Linear Foot
Bid as:602(1-180) Structural Plate Pipe 180 Inch Diameter, 0.175 Gage							
8,868,539.00	4,300.00	2,300.00	2,000.00	1,900.00	1,900.00	2,066.67	2,300.00
9,109,265.00	10.23%	5.33%	4.15%	3.86%			
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing					105	Linear Foot
Bid as:602(1-192) Structural Plate Pipe 192 Inch Diameter, 0.175 Gage							

602(1)							Pay Unit
Date Opene	Project Name						
Eng Est Low Bid	EE Unit Price %	Low Bid %	2nd Low %	3rd Low %	Minimum All Bids	Average All Bids	Maximum All Bids
602(1) Structural Plate Pipe Diameter, Gage Linear Foot or Meter							
8,868,539.00	4,800.00	2,400.00	2,185.00	2,300.00	2,185.00	2,295.00	2,400.00
606(1) W-beam Guardrail Linear Foot or Meter							
2013 12 Kanakanak Rd: D St To Squaw Cr Rd Resurfacing 536 Linear Foot							
8,868,539.00	55.00	42.00	40.00	50.00	40.00	44.00	50.00
9,109,265.00	0.33%	0.25%	0.21%	0.26%			
606(6) Removing And Disposing Of Guardrail Linear Foot or Meter							
2013 12 Kanakanak Rd: D St To Squaw Cr Rd Resurfacing 2,382 Linear Foot							
8,868,539.00	5.00	6.00	8.50	7.00	6.00	7.17	8.50
9,109,265.00	0.13%	0.16%	0.20%	0.16%			
606(9) Controlled Release Terminal (CRT) Each							
2013 12 Kanakanak Rd: D St To Squaw Cr Rd Resurfacing 3 Each							
8,868,539.00	5,500.00	4,800.00	5,250.00	4,000.00	4,000.00	4,683.33	5,250.00
9,109,265.00	0.19%	0.16%	0.15%	0.12%			
610(2) Ditch Lining Ton or Megagram							
2013 12 Kanakanak Rd: D St To Squaw Cr Rd Resurfacing 1,760 Ton							
8,868,539.00	45.00	150.00	150.00	50.00	50.00	116.67	150.00
9,109,265.00	0.89%	2.90%	2.59%	0.85%			
611(2) Riprap, Class Ton or Megagram							
2013 12 Kanakanak Rd: D St To Squaw Cr Rd Resurfacing 1,285 Ton							
Bid as:611(2) Riprap, Class II							
8,868,539.00	100.00	160.00	150.00	100.00	100.00	136.67	160.00
9,109,265.00	1.45%	2.26%	1.89%	1.24%			
615(1) Standard Sign Square Foot or Square Meter							
2013 12 Kanakanak Rd: D St To Squaw Cr Rd Resurfacing 791 Square Foot							
8,868,539.00	125.00	165.00	221.00	165.00	165.00	183.67	221.00
9,109,265.00	1.11%	1.43%	1.72%	1.26%			
615(6) Salvage Sign Each							
2013 12 Kanakanak Rd: D St To Squaw Cr Rd Resurfacing 105 Each							
8,868,539.00	150.00	100.00	300.00	75.00	75.00	158.33	300.00
9,109,265.00	0.18%	0.12%	0.31%	0.08%			
616(4) Thaw Wire Installation Each							
2013 12 Kanakanak Rd: D St To Squaw Cr Rd Resurfacing 4 Each							
8,868,539.00	8,000.00	17,000.00	5,777.00	2,500.00	2,500.00	8,425.67	17,000.00
9,109,265.00	0.36%	0.75%	0.23%	0.10%			
618(1) Seeding Acre or Hectare							
2013 12 Kanakanak Rd: D St To Squaw Cr Rd Resurfacing 6.6 Acre							
8,868,539.00	7,000.00	9,000.00	900.00	3,400.00	900.00	4,433.33	9,000.00
9,109,265.00	0.52%	0.65%	0.06%	0.22%			
620(1) Topsoil Square Yard or Square Meter							
2013 12 Kanakanak Rd: D St To Squaw Cr Rd Resurfacing 31,670 Square Yard							
8,868,539.00	3.50	5.50	5.00	3.00	3.00	4.50	5.50
9,109,265.00	1.25%	1.91%	1.56%	0.91%			

621(1)							
Date Opene	Project Name					Pay Unit	
Eng Est Low Bid	EE Unit Price %	Low Bid %	2nd Low %	3rd Low %	Minimum All Bids	Average All Bids	Maximum All Bids
625(1) Pipe Hand Rail						Linear Foot or Meter	
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing					880	Linear Foot
8,868,539.00	150.00	100.00	50.00	130.00	50.00	93.33	130.00
9,109,265.00	1.49%	0.97%	0.43%	1.10%			
630(2) Geotextile, Stabilization						Square Yard or Square Meter	
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing					5,360	Square Yard
8,868,539.00	3.00	4.00	3.00	5.00	3.00	4.00	5.00
9,109,265.00	0.18%	0.24%	0.16%	0.26%			
634(1) Geogrid, Type _____						Square Yard or Square Meter	
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing					5,360	Square Yard
Bid as:634(1) Geogrid, Type Biaxial							
8,868,539.00	4.00	5.50	4.50	5.00	4.50	5.00	5.50
9,109,265.00	0.24%	0.32%	0.24%	0.26%			
639(1) Residence Driveway						Each	
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing					37	Each
8,868,539.00	1,000.00	950.00	700.00	1,000.00	700.00	883.33	1,000.00
9,109,265.00	0.42%	0.39%	0.25%	0.36%			
639(2) Commercial Driveway						Each	
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing					20	Each
8,868,539.00	1,100.00	1,500.00	1,000.00	1,000.00	1,000.00	1,166.67	1,500.00
9,109,265.00	0.25%	0.33%	0.20%	0.19%			
640(1) Mobilization And Demobilization						Lump Sum	
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing					1	Lump Sum
8,868,539.00	600,000.00	360,000.00	700,000.00	710,000.00	360,000.00	590,000.00	710,000.00
9,109,265.00	6.77%	3.95%	6.88%	6.83%			
2009 05	Vdz Ferry Terminal Security Upgrades					1	Lump Sum
366,500.00	42,000.00	20,473.00	43,000.00	0.00	20,473.00	31,736.50	43,000.00
430,470.00	11.46%	4.76%	9.77%	0.00%			
640(4) Worker Meals and Lodging, or Per Diem						Lump Sum	
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing					1	Lump Sum
8,868,539.00	250,000.00	430,000.00	150,000.00	575,000.00	150,000.00	385,000.00	575,000.00
9,109,265.00	2.82%	4.72%	1.47%	5.53%			
2009 05	Vdz Ferry Terminal Security Upgrades					1	Lump Sum
366,500.00	17,000.00	16,116.00	21,000.00	0.00	16,116.00	18,558.00	21,000.00
430,470.00	4.64%	3.74%	4.77%	0.00%			
641(1) Erosion And Pollution Control Administration						Lump Sum	
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing					1	Lump Sum
Bid as:641(1) Erosion, Sediment, And Pollution Control Administration							
8,868,539.00	20,000.00	10,000.00	5,000.00	40,000.00	5,000.00	18,333.33	40,000.00
9,109,265.00	0.23%	0.11%	0.05%	0.38%			
641(2) Temporary Erosion And Pollution Control						Contingent Sum	
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing					1	Contingent Sum
Bid as:641(2) Temporary Erosion, Sediment, And Pollution Control							
8,868,539.00	300,000.00	300,000.00	300,000.00	300,000.00	300,000.00	300,000.00	300,000.00
9,109,265.00	3.38%	3.29%	2.95%	2.89%			

641(3)							
Date Opene	Project Name					Pay Unit	
Eng Est Low Bid	EE Unit Price %	Low Bid %	2nd Low %	3rd Low %	Minimum All Bids	Average All Bids	Maximum All Bids
642(1) Construction Surveying							Lump Sum
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing					1	Lump Sum
8,868,539.00	70,000.00	120,000.00	110,000.00	120,250.00	110,000.00	116,750.00	120,250.00
9,109,265.00	0.79%	1.32%	1.08%	1.16%			
642(3) Three Person Survey Party							Hour
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing					200	Hour
8,868,539.00	350.00	385.00	350.00	325.00	325.00	353.33	385.00
9,109,265.00	0.79%	0.85%	0.69%	0.63%			
643(2) Traffic Maintenance							Lump Sum
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing					1	Lump Sum
8,868,539.00	110,000.00	105,000.00	175,000.00	160,000.00	105,000.00	146,666.67	175,000.00
9,109,265.00	1.24%	1.15%	1.72%	1.54%			
643(3) Permanent Construction Signs							Lump Sum
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing					1	Lump Sum
8,868,539.00	20,000.00	16,000.00	75,000.00	40,000.00	16,000.00	43,666.67	75,000.00
9,109,265.00	0.23%	0.18%	0.74%	0.38%			
643(23) Traffic Price Adjustment							Contingent Sum
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing					1	Contingent Sum
8,868,539.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
9,109,265.00	0.00%	0.00%	0.00%	0.00%			
643(25) Traffic Control							Contingent Sum
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing					1	Contingent Sum
8,868,539.00	125,000.00	125,000.00	125,000.00	125,000.00	125,000.00	125,000.00	125,000.00
9,109,265.00	1.41%	1.37%	1.23%	1.20%			
644(1) Field Office							Lump Sum
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing					1	Lump Sum
8,868,539.00	40,000.00	35,000.00	50,000.00	42,000.00	35,000.00	42,333.33	50,000.00
9,109,265.00	0.45%	0.38%	0.49%	0.40%			
644(2) Field Laboratory							Lump Sum
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing					1	Lump Sum
8,868,539.00	20,000.00	25,000.00	10,000.00	20,000.00	10,000.00	18,333.33	25,000.00
9,109,265.00	0.23%	0.27%	0.10%	0.19%			
645(1) Training Program, Trainees/Apprentices							Labor Hour
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing					500	Labor Hour
Bid as:645(1) Training Program, 2 Trainees/Apprentices							
8,868,539.00	10.00	35.00	5.00	1.00	1.00	13.67	35.00
9,109,265.00	0.06%	0.19%	0.02%	0.00%			
646(1) CPM Scheduling							Lump Sum
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing					1	Lump Sum
8,868,539.00	10,000.00	10,000.00	1,000.00	2,000.00	1,000.00	4,333.33	10,000.00
9,109,265.00	0.11%	0.11%	0.01%	0.02%			
660(12) Underpass Lighting System Complete							Lump Sum
2009 05	Vdz Ferry Terminal Security Upgrades					1	Lump Sum
Bid as:667(1) Valdez Security Upgrades - West End & Terminal Building							
366,500.00	245,000.00	285,930.00	281,000.00	0.00	281,000.00	283,465.00	285,930.00
430,470.00	66.85%	66.42%	63.86%	0.00%			

							660(13)
<i>Date Opened</i>	<i>Project Name</i>					<i>Pay Unit</i>	
<i>Eng Est Low Bid</i>	<i>EE Unit Price %</i>	<i>Low Bid %</i>	<i>2nd Low %</i>	<i>3rd Low %</i>	<i>Minimum All Bids</i>	<i>Average All Bids</i>	<i>Maximum All Bids</i>

Pages	Item Number	Description	Pay Unit	Project
1 ~ 1	201(3B)	Clearing And Grubbing	Lump Sum	1
1 ~ 1	202(1)	Removal Of Structures And Obstructions	Lump Sum	1
1 ~ 1	202(2)	Removal Of Pavement	Square Yard or	1
			Square Meter	
1 ~ 1	202(4)	Removal Of Culvert Pipe	Linear Foot or	1
			Meter	
1 ~ 1	203(3)	Unclassified Excavation	Cubic Yard or	1
			Cubic Meter	
1 ~ 1	203(4)	Muck Excavation	Cubic Yard or	1
			Cubic Meter	
1 ~ 1	203(6)	Borrow	Ton or Megagram	1
1 ~ 1	301(1)	Aggregate Base Course, Grading ____	Ton or Megagram	1
1 ~ 1	501(4)	Class A Concrete	Cubic Yard or	1
			Cubic Meter	
1 ~ 2	602(1)	Structural Plate Pipe ____ Diameter, ____ Gage	Linear Foot or	2
			Meter	
2 ~ 2	606(1)	W-beam Guardrail	Linear Foot or	1
			Meter	
2 ~ 2	606(6)	Removing And Disposing Of Guardrail	Linear Foot or	1
			Meter	
2 ~ 2	606(9)	Controlled Release Terminal (CRT)	Each	1
2 ~ 2	610(2)	Ditch Lining	Ton or Megagram	1
2 ~ 2	611(2)	Riprap, Class ____	Ton or Megagram	1
2 ~ 2	615(1)	Standard Sign	Square Foot or	1
			Square Meter	
2 ~ 2	615(6)	Salvage Sign	Each	1
2 ~ 2	616(4)	Thaw Wire Installation	Each	1
2 ~ 2	618(1)	Seeding	Acre or Hectare	1
2 ~ 2	620(1)	Topsoil	Square Yard or	1
			Square Meter	
3 ~ 3	625(1)	Pipe Hand Rail	Linear Foot or	1
			Meter	
3 ~ 3	630(2)	Geotextile, Stabilization	Square Yard or	1
			Square Meter	
3 ~ 3	634(1)	Geogrid, Type ____	Square Yard or	1
			Square Meter	
3 ~ 3	639(1)	Residence Driveway	Each	1
3 ~ 3	639(2)	Commercial Driveway	Each	1
3 ~ 3	640(1)	Mobilization And Demobilization	Lump Sum	2
3 ~ 3	640(4)	Worker Meals and Lodging, or Per Diem	Lump Sum	2
3 ~ 3	641(1)	Erosion And Pollution Control Administration	Lump Sum	1
3 ~ 3	641(2)	Temporary Erosion And Pollution Control	Contingent Sum	1
4 ~ 4	642(1)	Construction Surveying	Lump Sum	1
4 ~ 4	642(3)	Three Person Survey Party	Hour	1
4 ~ 4	643(2)	Traffic Maintenance	Lump Sum	1
4 ~ 4	643(3)	Permanent Construction Signs	Lump Sum	1
4 ~ 4	643(23)	Traffic Price Adjustment	Contingent Sum	1
4 ~ 4	643(25)	Traffic Control	Contingent Sum	1
4 ~ 4	644(1)	Field Office	Lump Sum	1
4 ~ 4	644(2)	Field Laboratory	Lump Sum	1
4 ~ 4	645(1)	Training Program, ____ Trainees/Apprentices	Labor Hour	1
4 ~ 4	646(1)	CPM Scheduling	Lump Sum	1

Pages	Item Number	Description	Pay Unit	Project
4 ~ 4	660(12)	Underpass Lighting System Complete	Lump Sum	1